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          CALL ORDER   : 131                                              CONTRACT ID  : IR-30087-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    NEW ROAD CONSTRUCTION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  105-12018           UTILITY PROTECTION                                                    LUMP              LUMP 

   3  105-12018           UTILITY PROTECTION                                                    LUMP              LUMP 

   4  105-12018           UTILITY PROTECTION                                                    LUMP              LUMP 

   5  107-09358           INSPECTION HOLE, DEEPER THAN 3 FT                                         60.000        EACH 

   6  107-09367           INSPECTION HOLE, 3 FT DEEP OR LESS                                        45.000        EACH 

   7  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   8  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   9  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

  10  109-08441           QUALITY ADJUSTMENTS, PCCP                                                  1.000        DOL 

  11  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

  12  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

  13  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

  14  109-09377           QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS                             1.000        DOL 

  15  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

  16  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  17  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  18  202-01000           STRUCTURES AND OBSTRUCTIONS, REMOVE                                   LUMP              LUMP 

  19  202-02240           PAVEMENT REMOVAL                                                      19,104.000        SYS 

  20  202-02278           CURB, CONCRETE, REMOVE                                                 7,000.000        LFT 

  21  202-02637           PIPE ABANDON AND GROUT FILL                                              115.000        LFT 

  22  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO.                              LUMP              LUMP 

  23  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO.                              LUMP              LUMP 

  24  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO.                              LUMP              LUMP 

  25  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO.                              LUMP              LUMP 

  26  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO.                              LUMP              LUMP 

  27  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO.                              LUMP              LUMP 

  28  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO.                              LUMP              LUMP 

  29  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO.                              LUMP              LUMP 

  30  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO.                              LUMP              LUMP 

  31  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO.                              LUMP              LUMP 

  32  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO.                              LUMP              LUMP 

  33  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO.                              LUMP              LUMP 

  34  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO.                              LUMP              LUMP 

  35  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO.                              LUMP              LUMP 

  36  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO.                              LUMP              LUMP 

  37  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO.                              LUMP              LUMP 

  38  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO.                              LUMP              LUMP 

  39  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO.                              LUMP              LUMP 

  40  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO.                              LUMP              LUMP 

  41  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO.                              LUMP              LUMP 

  42  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO.                              LUMP              LUMP 

  43  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO.                              LUMP              LUMP 

  44  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO.                              LUMP              LUMP 

  45  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO.                              LUMP              LUMP 

  46  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO.                              LUMP              LUMP 

  47  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO.                              LUMP              LUMP 

  48  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO.                              LUMP              LUMP 

  49  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO.                              LUMP              LUMP 
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  50  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO.                              LUMP              LUMP 

  51  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO.                              LUMP              LUMP 

  52  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO.                              LUMP              LUMP 

  53  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO.                              LUMP              LUMP 

  54  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO.                              LUMP              LUMP 

  55  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO.                              LUMP              LUMP 

  56  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO.                              LUMP              LUMP 

  57  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO.                              LUMP              LUMP 

  58  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO.                              LUMP              LUMP 

  59  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO.                              LUMP              LUMP 

  60  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO.                              LUMP              LUMP 

  61  202-03135           REGULATED ASBESTOS CONTAINING MATERIALS, REMOVE                       24,418.000        SFT 

  62  202-06580           CONTAMINATED SOIL, REMOVE                                                 30.000        CYS 

  63  202-07603           TESTING FOR WASTES, TYPE C                                                 1.000        EACH 

  64  202-52710           SIDEWALK CONCRETE, REMOVE                                              3,548.000        SYS 

  65  202-97009           FIRE HYDRANT ASSEMBLY, REMOVE                                              8.000        EACH 

  66  203-02000           EXCAVATION, COMMON                                                    42,868.000        CYS 

  67  203-02070           BORROW                                                                 8,419.000        CYS 

  68  205-03371           SEDIMENT, REMOVE                                                          39.000        CYS 

  69  205-06933           TEMPORARY INLET PROTECTION                                               167.000        EACH 

  70  205-06934           TEMPORARY MULCH                                                           28.000        TON 

  71  205-06937           TEMPORARY SILT FENCE                                                  10,377.000        LFT 

  72  205-08594           FILTER SOCK                                                              145.000        LFT 

  73  205-09543           NO. 2 STONE                                                            3,565.000        TON 

  74  205-11591           TEMPORARY SEED MIXTURE                                                 1,675.000        LBS 

  75  207-08264           SUBGRADE TREATMENT, TYPE II                                            7,990.000        SYS 

  76  207-08266           SUBGRADE TREATMENT, TYPE III                                           5,509.000        SYS 

  77  207-09934           SUBGRADE TREATMENT, TYPE IB                                           33,374.000        SYS 

  78  211-02050           B BORROW                                                              10,212.000        CYS 

  79  211-09264           STRUCTURE BACKFILL, TYPE 1                                            13,566.200        CYS 

  80  211-09265           STRUCTURE BACKFILL, TYPE 2                                             3,415.000        CYS 

  81  211-09266           STRUCTURE BACKFILL, TYPE 3                                            44,735.000        CYS 

  82  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                        2,813.000        TON 

  83  302-07455           DENSE GRADED SUBBASE                                                     205.000        CYS 

  84  303-01180           COMPACTED AGGREGATE NO. 53                                                20.000        TON 

  85  303-07449           COMPACTED AGGREGATE NO. 73                                                53.000        TON 

  86  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                            1,671.000        SYS 

  87  306-08043           MILLING, TRANSITION                                                      489.000        SYS 

  88  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                        501.000        TON 

  89  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                        208.000        TON 

  90  401-07337           QC/QA-HMA, 5, 76, SURFACE, 9.5 mm                                        358.000        TON 

  91  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                1,169.000        TON 

  92  401-07398           QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm                                  325.000        TON 

  93  401-07405           QC/QA-HMA, 5, 76, INTERMEDIATE, 19.0 mm                                  597.000        TON 

  94  401-07410           QC/QA-HMA, 5, 64, BASE, 25.0 mm                                        1,911.000        TON 

  95  401-07424           QC/QA-HMA, 3, 64, BASE, 19.0 mm                                          748.000        TON 

  96  401-07429           QC/QA-HMA, 5, 76, INTERMEDIATE, OG 19.0 mm                               652.000        TON 

  97  401-08365           QC/QA-HMA, 5, 64, BASE, 19.0 mm                                          860.000        TON 

  98  401-10258           JOINT ADHESIVE, SURFACE                                                2,026.000        LFT 
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  99  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           2,026.000        LFT 

 100  401-11785           LIQUID ASPHALT SEALANT                                                 2,026.000        LFT 

 101  406-05520           ASPHALT FOR TACK COAT                                                      9.000        TON 

 102  502-11543           PCCP, 4 IN.                                                            4,552.000        SYS 

 103  503-05240           D-1 CONTRACTION JOINT                                                  2,700.000        LFT 

 104  506-06333           PCCP PATCHING, FULL DEPTH                                                 95.000        SYS 

 105  601-01522           GUARDRAIL, TRANSITION, TYPE TGB                                            4.000        EACH 

 106  601-94689           GUARDRAIL, END TREATMENT, OS                                               4.000        EACH 

 107  602-06729           BARRIER, DELINEATOR                                                      119.000        EACH 

 108  603-09066           FENCE, CHAIN LINK, PVC COATED, 72 IN                                     345.000        LFT 

 109  603-92636           FENCE, CHAIN LINK, 72 IN.                                                981.000        LFT 

 110  603-97283           FENCE GATE, CHAIN LINK, 48 IN. X 24 FT                                     1.000        EACH 

 111  604-06070           SIDEWALK, CONCRETE                                                     4,843.000        SYS 

 112  604-07569           PAVERS                                                                   122.000        SYS 

 113  604-07897           CURB RAMP, CONCRETE, C                                                   109.000        SYS 

 114  604-07898           CURB RAMP, CONCRETE, D                                                    32.000        SYS 

 115  604-07899           CURB RAMP, CONCRETE, E                                                    45.000        SYS 

 116  604-07900           CURB RAMP, CONCRETE, F                                                   431.000        SYS 

 117  604-07900           CURB RAMP, CONCRETE, F                                                   103.000        SYS 

 118  604-07901           CURB RAMP, CONCRETE, G                                                   112.000        SYS 

 119  604-07902           CURB RAMP, CONCRETE, H                                                   129.000        SYS 

 120  604-07904           CURB RAMP, CONCRETE, L                                                    20.000        SYS 

 121  604-44251           STEPS, CONCRETE                                                            1.000        CYS 

 122  605-06120           CURB, CONCRETE                                                         2,093.000        LFT 

 123  605-06140           CURB AND GUTTER, CONCRETE                                                 60.000        LFT 

 124  609-06259           REINFORCED CONCRETE BRIDGE APPROACH, 12 IN.                            1,188.000        SYS 

 125  610-07487           HMA FOR APPROACHES, TYPE B                                               337.000        TON 

 126  610-08446           PCCP FOR APPROACHES, 6 IN.                                               554.000        SYS 

 127  610-09108           PCCP FOR APPROACHES, 9 IN.                                             1,730.000        SYS 

 128  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   3.000        EACH 

 129  615-06490           RIGHT-OF-WAY MARKER                                                      222.000        EACH 

 130  615-06505           MONUMENT, B                                                                3.000        EACH 

 131  615-06510           MONUMENT, C                                                                1.000        EACH 

 132  615-06515           MONUMENT, D                                                                2.000        EACH 

 133  616-02320           GEOTEXTILES                                                            2,412.000        SYS 

 134  616-03096           RIVER ROCK                                                             1,150.000        TON 

 135  616-05689           RIPRAP, CLASS 2                                                          112.000        TON 

 136  616-06405           RIPRAP, REVETMENT                                                         77.000        TON 

 137  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                7.000        EACH 

 138  621-02770           EROSION CONTROL BLANKET                                                4,320.000        SYS 

 139  621-06545           FERTILIZER                                                                 1.000        TON 

 140  621-06554           SEED MIXTURE U                                                           125.000        LBS 

 141  621-06560           MULCHED SEEDING U                                                      4,278.000        SYS 

 142  621-06565           MULCHING MATERIAL                                                          2.000        TON 

 143  621-06567           WATER                                                                    477.000        kGAL 

 144  621-06570           TOPSOIL                                                                  500.000        CYS 

 145  621-06574           SODDING                                                                   26.000        SYS 

 146  621-06575           SODDING, NURSERY                                                      23,546.000        SYS 

 147  621-90853           TAPPING SLEEVE WITH VALVE                                                  1.000        EACH 
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 148  622-05649           PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 TO 2 IN.                          5.000        EACH 

 149  628-09403           FIELD OFFICE, C                                                           36.000        MOS 

 150  628-11729           CELLULAR TELEPHONE, TYPE A                                                 5.000        EACH 

 151  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

 152  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

 153  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                    180.000        MOS 

 154  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  3.000        EACH 

 155  628-11977           COMPUTER SYSTEM                                                            3.000        EACH 

 156  701-06011           DYNAMIC PILE LOAD TEST                                                     3.000        EACH 

 157  701-09557           TEST PILE, DYNAMIC, PRODUCTION                                           236.000        LFT 

 158  701-09559           TEST PILE, DYNAMIC, RESTRIKE                                               3.000        EACH 

 159  701-09665           PILE, STEEL PIPE, 0.375 IN., 14 IN.                                    5,034.000        LFT 

 160  701-09679           CONICAL PILE TIP, 14 IN.                                                  70.000        EACH 

 161  703-06029           REINFORCING BARS, EPOXY COATED                                       389,757.000        LBS 

 162  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                  132.000        EACH 

 163  704-51002           CONCRETE, C, SUPERSTRUCTURE                                            1,065.600        CYS 

 164  706-08496           REINFORCED CONCRETE MOMENT SLAB, 12 IN.                                3,032.000        SYS 

 165  706-09960           RAILING, CONCRETE FC                                                   2,809.000        LFT 

 166  706-11600           RAILING, CONCRETE FC                                                     133.600        CYS 

 167  706-11620           CONCRETE BRIDGE RAILING TRANSITION, TFC                                    4.000        EACH 

 168  707-05984           STRUCTURAL MEMBER, CONCRETE, I-BEAM, 45 IN. X 16 IN.                     400.000        LFT 

 169  707-06404           STRUCTURAL MEMBER, CONCRETE BULB-T BEAM,                                 825.000        LFT 

 170  709-07733           ANTI-GRAFFITI COAT                                                    LUMP              LUMP 

 171  709-07733           ANTI-GRAFFITI COAT                                                    LUMP              LUMP 

 172  709-07733           ANTI-GRAFFITI COAT                                                    LUMP              LUMP 

 173  709-07733           ANTI-GRAFFITI COAT                                                    LUMP              LUMP 

 174  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

 175  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

 176  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

 177  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

 178  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 

 179  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 

 180  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 

 181  715-01383           INSERTION VALVE 8 IN.                                                      4.000        EACH 

 182  715-02181           SANITARY SEWER SERVICE ADJUSTMENT                                      1,393.000        LFT 

 183  715-02961           WATER MAIN, 16 IN.                                                     1,936.000        LFT 

 184  715-04596           WATER SERVICE                                                              1.000        EACH 

 185  715-04926           VALVE                                                                      2.000        EACH 

 186  715-04965           WATER SERVICE LINE                                                     1,125.000        LFT 

 187  715-04965           WATER SERVICE LINE                                                       326.000        LFT 

 188  715-04987           CONNECTION                                                                15.000        EACH 

 189  715-04995           LINE STOP                                                                  1.000        EACH 

 190  715-04995           LINE STOP                                                                  1.000        EACH 

 191  715-04995           LINE STOP                                                                  1.000        EACH 

 192  715-05024           PIPE, TYPE 2, CIRCULAR, 36 IN.                                         1,254.000        LFT 

 193  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN.                                         11,524.000        LFT 

 194  715-05052           PIPE, TYPE 4, CIRCULAR, 12 IN.                                         1,747.000        LFT 

 195  715-05146           PIPE, TYPE 2, CIRCULAR, 6 IN.                                             76.000        LFT 

 196  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                         5,434.000        LFT 
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 197  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                           368.000        LFT 

 198  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN.                                           197.000        LFT 

 199  715-05152           PIPE, TYPE 2, CIRCULAR, 18 IN.                                         2,137.000        LFT 

 200  715-05154           PIPE, TYPE 2, CIRCULAR, 24 IN.                                           405.000        LFT 

 201  715-05154           PIPE, TYPE 2, CIRCULAR, 24 IN.                                           187.000        LFT 

 202  715-05156           PIPE, TYPE 2, CIRCULAR, 30 IN.                                           654.000        LFT 

 203  715-05161           PIPE, TYPE 2, CIRCULAR, 48 IN.                                           950.000        LFT 

 204  715-05408           PIPE, SANITARY SEWER, 8 IN.                                              590.000        LFT 

 205  715-05409           PIPE, SANITARY SEWER, 10 IN.                                             270.000        LFT 

 206  715-05415           PIPE, SANITARY SEWER, 24 IN.                                             685.000        LFT 

 207  715-05711           PIPE, SANITARY SEWER, 6 IN.                                               39.000        LFT 

 208  715-05751           BUTTERFLY                                                                 10.000        EACH 

 209  715-05751           BUTTERFLY                                                                  6.000        EACH 

 210  715-06004           CONCRETE ANCHOR, 48 IN.                                                    1.000        EACH 

 211  715-06039           INSERTION VALVE, 6 IN.                                                    15.000        EACH 

 212  715-06050           CAP                                                                        3.000        EACH 

 213  715-06050           CAP                                                                       16.000        EACH 

 214  715-06050           CAP                                                                        2.000        EACH 

 215  715-06050           CAP                                                                        1.000        EACH 

 216  715-06050           CAP                                                                       17.000        EACH 

 217  715-06050           CAP                                                                        4.000        EACH 

 218  715-06050           CAP                                                                        1.000        EACH 

 219  715-08048           STORMWATER TREATMENT SYSTEM                                                1.000        EACH 

 220  715-08307           HMA FOR STRUCTURE INSTALLATION, TYPE D                                    37.000        TON 

 221  715-09064           VIDEO INSPECTION FOR PIPE                                              2,619.000        LFT 

 222  715-11360           INSERTION VALVE 12 IN.                                                    11.000        EACH 

 223  715-11702           VALVE WITH BOX, RESTRAINED, BUTTERFLY, DUCTILE                             1.000        EACH 

 224  715-39035           PIPE, SANITARY SEWER, 21 IN.                                             251.000        LFT 

 225  715-46020           PIPE END SECTION, DIAMETER 24 IN.                                          2.000        EACH 

 226  715-46040           PIPE END SECTION, DIAMETER 36 IN.                                          1.000        EACH 

 227  715-92525           WATER MAIN, 10 IN                                                         24.000        LFT 

 228  715-93912           WATER MAIN, 6 IN.                                                        270.000        LFT 

 229  715-93913           WATER MAIN, 8 IN.                                                      1,037.000        LFT 

 230  715-95866           GATE VALVE 6 IN.                                                           1.000        EACH 

 231  715-96691           BUTTERFLY VALVE WITH BOX, 16 IN                                            6.000        EACH 

 232  715-96948           GATE VALVE, 8 IN                                                           8.000        EACH 

 233  715-98165           WATER MAIN, 12 IN.                                                     2,815.000        LFT 

 234  715-98485           WATER MAIN, 24 IN.                                                     1,773.000        LFT 

 235  716-07633           PIPE INSTALLATION, TRENCHLESS, 24 IN.                                    132.000        LFT 

 236  716-07635           PIPE INSTALLATION, TRENCHLESS, 36 IN.                                    196.000        LFT 

 237  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                      12,356.000        LFT 

 238  718-52610           AGGREGATE FOR UNDERDRAINS                                              2,097.000        CYS 

 239  718-99153           GEOTEXTILES FOR UNDERDRAIN                                             9,987.000        SYS 

 240  720-01092           MANHOLE, J15 MODIFIED                                                     22.000        EACH 

 241  720-01092           MANHOLE, J15 MODIFIED                                                      1.000        EACH 

 242  720-02810           INLET, B5                                                                  2.000        EACH 

 243  720-03194           MANHOLE                                                                    9.000        EACH 

 244  720-04467           INLET, C5                                                                  1.000        EACH 

 245  720-08241           MANHOLE, K15 MODIFIED                                                     14.000        EACH 
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 246  720-11756           MANHOLE INTERIOR PROTECTIVE COATING                                        7.000        EACH 

 247  720-44025           CASTING, 4, FURNISH AND ADJUST TO GRADE                                    1.000        EACH 

 248  720-45010           INLET, A3                                                                  3.000        EACH 

 249  720-45030           INLET, E7                                                                 11.000        EACH 

 250  720-45042           INLET, HA5                                                                14.000        EACH 

 251  720-45235           CATCH BASIN, E7                                                            2.000        EACH 

 252  720-45410           MANHOLE, C4                                                               19.000        EACH 

 253  720-45410           MANHOLE, C4                                                                2.000        EACH 

 254  720-92884           MANHOLE, K4 MODIFIED                                                       3.000        EACH 

 255  720-93409           INLET, B15 MODIFIED                                                       10.000        EACH 

 256  720-93411           INLET, C15 MODIFIED                                                        1.000        EACH 

 257  720-94612           MANHOLE, K4                                                               17.000        EACH 

 258  720-96999           FIRE HYDRANT ASSEMBLY                                                     10.000        EACH 

 259  720-97008           FIRE HYDRANT ASSEMBLY RELOCATE                                             2.000        EACH 

 260  720-98174           INLET, B15                                                                43.000        EACH 

 261  720-98174           INLET, B15                                                                 9.000        EACH 

 262  720-98555           INLET, C15                                                                28.000        EACH 

 263  720-98555           INLET, C15                                                                 1.000        EACH 

 264  724-51925           STRUCTURAL EXPANSION JOINT, SS                                           108.000        LFT 

 265  731-93945           FACE PANELS, CONCRETE                                                 76,399.000        SFT 

 266  731-93946           WALL ERECTION                                                         76,399.000        SFT 

 267  731-93947           LEVELING PAD, CONCRETE                                                 3,795.000        LFT 

 268  732-11770           AGGREGATE FOR DRAINAGE FILL                                               20.000        CYS 

 269  732-11810           MODULAR BLOCK WALL                                                       345.000        SFT 

 270  732-11811           MODULAR BLOCK WALL ERECTION                                              345.000        SFT 

 271  801-03290           CONSTRUCTION SIGN, C                                                       9.000        EACH 

 272  801-03291           CONSTRUCTION SIGN, D                                                       8.000        EACH 

 273  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                37.000        EACH 

 274  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           6,300.000        LFT 

 275  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVEABLE, 24 IN.                112.000        LFT 

 276  801-06539           TEMPORARY TRAFFIC SIGNAL INSTALLATION, MAINTAIN                       LUMP              LUMP 

 277  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              60.000        EACH 

 278  801-06640           CONSTRUCTION SIGN, A                                                      54.000        EACH 

 279  801-06645           CONSTRUCTION SIGN, B                                                      31.000        EACH 

 280  801-06710           FLASHING ARROW SIGN                                                      540.000        DAY 

 281  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

 282  801-07023           ENERGY ABSORBING TERMINAL, CZ, TL-2                                        2.000        EACH 

 283  801-07118           BARRICADE, III-A                                                         408.000        LFT 

 284  801-07119           BARRICADE, III-B                                                         568.000        LFT 

 285  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                        670.000        LFT 

 286  801-08508           TEMPORARY TRAFFIC BARRIER, ANCHORED, TYPE 2                              135.000        LFT 

 287  802-05701           SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE                          288.000        LFT 

 288  802-05704           SIGN POST, SQUARE TYPE 1 UNREINFORCED ANCHOR BASE                        131.000        LFT 

 289  802-09838           SIGN, SHEET, WITH LEGEND, 0.080 IN.                                      389.500        SFT 

 290  802-09840           SIGN, SHEET, WITH LEGEND, 0.100 IN.                                      101.000        SFT 

 291  805-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           3.000        EACH 

 292  805-01815           SIGNAL POLE FOUNDATION, 36 IN. X 144 IN.                                  14.000        EACH 

 293  805-01842           HANDHOLE SIGNAL TYPE 1                                                     7.000        EACH 

 294  805-01844           CONDUIT, STEEL, GALVANIZED, 2 IN.                                      1,689.000        LFT 
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 295  805-02150           PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN.                                 24.000        EACH 

 296  805-02645           SIGNAL PEDESTAL FOUNDATION, A                                              1.000        EACH 

 297  805-04973           CONDUIT,                                                               1,527.000        LFT 

 298  805-04973           CONDUIT,                                                                 185.000        LFT 

 299  805-05405           SIGNAL POLE, PEDESTAL, 4FT                                                 1.000        EACH 

 300  805-08464           RADIO INTERCONNECT                                                         3.000        EACH 

 301  805-08493           RADIO INTERCONNECTION SYSTEM TESTING                                  LUMP              LUMP 

 302  805-09539           LOOP DETECTOR DELAY COUNTING AMPLIFIER 2 CHANNEL                           9.000        EACH 

 303  805-11376           SIGNAL CANTILEVER STRUCTURE, SINGLE ARM 30 FT.                             1.000        EACH 

 304  805-11377           SIGNAL CANTILEVER STRUCTURE, SINGLE ARM 35 FT.                             1.000        EACH 

 305  805-11378           SIGNAL CANTILEVER STRUCTURE, SINGLE ARM 40 FT.                             2.000        EACH 

 306  805-11380           SIGNAL CANTILEVER STRUCTURE, SINGLE ARM 50 FT.                             2.000        EACH 

 307  805-11570           RADIO ANTENNA                                                              1.000        EACH 

 308  805-11744           HANDHOLE SIGNAL TYPE 2                                                     4.000        EACH 

 309  805-11817           PEDESTRIAN PUSH BUTTON, APS                                                8.000        EACH 

 310  805-11836           SIGNAL CANTILEVER STRUCTURE, SINGLE ARM 35 FT, COMBINATION                 1.000        EACH 

 311  805-11837           SIGNAL CANTILEVER STRUCTURE, SINGLE ARM 40 FT, COMBINATION                 1.000        EACH 

 312  805-11838           SIGNAL CANTILEVER STRUCTURE, SINGLE ARM 45 FT, COMBINATION                 2.000        EACH 

 313  805-78109           CONTROLLER AND CABINET, SECONDARY MENU DRIVEN, 8 PHASE                     4.000        EACH 

 314  805-78205           TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN.                                    24.000        EACH 

 315  805-78225           TRAFFIC SIGNAL HEAD, 4 SECTION, 12 IN.                                     3.000        EACH 

 316  805-78370           PEDESTRIAN PUSH BUTTON, NON-APS                                           12.000        EACH 

 317  805-78415           SPAN, CATENARY, AND TETHER                                                 4.000        EACH 

 318  805-78420           DISCONNECT HANGER                                                          4.000        EACH 

 319  805-78445           SIGNAL SERVICE                                                             2.000        EACH 

 320  805-78467           SIGNAL CABLE, SERVICE, COPPER, 3C/8 GA                                   255.000        LFT 

 321  805-78470           SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA                          15,872.000        LFT 

 322  805-78480           SIGNAL CABLE, CONTROL, COPPER, 3C/14 GA                                  821.000        LFT 

 323  805-78485           SIGNAL CABLE, CONTROL, COPPER, 5C/14 GA                                3,428.000        LFT 

 324  805-78490           SIGNAL CABLE, CONTROL, COPPER, 7C/14 GA                                2,100.000        LFT 

 325  805-78510           SIGNAL CABLE, DETECTOR LEAD-IN, COPPER, 2C/16 GA                       2,732.000        LFT 

 326  805-78785           SIGNAL DETECTOR HOUSING                                                   14.000        EACH 

 327  805-78790           LOOP DETECTOR DELAY AMPLIFIER, 4 CHANNEL                                   4.000        EACH 

 328  805-78795           SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT                          2,436.000        LFT 

 329  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          2.000        EACH 

 330  805-81060           SIGNAL STRAIN POLE STEEL 36 FT                                             4.000        EACH 

 331  805-95568           CONDUIT, PVC, 4 IN.                                                       55.000        LFT 

 332  805-97509           CONTROL CABINET FOUNDATION M MODIFY TO P1                                  2.000        EACH 

 333  807-02191           HANDHOLE LIGHTING                                                          4.000        EACH 

 334  807-02785           LUMINAIRE, MAST ARM, 25 FT                                                 2.000        EACH 

 335  807-06592           CONDUIT, STEEL, GALVANIZED, 2 IN.                                        230.000        LFT 

 336  807-07580           WIRE, NO. 4 COPPER, IN PLASTIC DUCT, IN TRENCH, 4 1/C                    413.000        LFT 

 337  807-08317           CIRCUIT INSTALLATION, STRUCTURE NUMBER                                     1.000        EACH 

 338  807-08317           CIRCUIT INSTALLATION, STRUCTURE NUMBER                                     1.000        EACH 

 339  807-11365           LUMINAIRE, ROADWAY, LED, 250 WATT                                          2.000        EACH 

 340  807-78590           HANDHOLE                                                                   8.000        EACH 

 341  807-86750           LUMINAIRE UNDERPASS WALL MOUNTED HIGH PRESSURE SODUIM                      8.000        EACH 

 342  807-86805           SERVICE POINT, I                                                           2.000        EACH 

 343  807-86810           SERVICE POINT, II                                                          1.000        EACH 
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 344  807-86889           CABLE, POLE CIRCUIT, THWN, NO. 10 COPPER, STRANDED 1/C                   290.000        LFT 

 345  807-86910           CONNECTOR KIT, UNFUSED                                                     2.000        EACH 

 346  807-86915           CONNECTOR KIT, FUSED                                                       2.000        EACH 

 347  807-86925           MULTIPLE COMPRESSION FITTING, WATERPROOFED                                 4.000        EACH 

 348  807-86935           INSULATION LINK, WATERPROOFED                                             12.000        EACH 

 349  807-86950           SIGN, UNDERPASS AND ROADWAY LIGHTING LOCATION IDENTIFICATION               2.000        EACH 

 350  808-04298           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, R X R                             2.000        EACH 

 351  808-05866           PAVEMENT MESSAGE MARKING, REMOVE                                         180.000        SYS 

 352  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                                 34.000        LFT 

 353  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               3,202.000        LFT 

 354  808-06716           LINE, REMOVE                                                           3,025.000        LFT 

 355  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

 356  808-10031           LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN.                            1,020.000        LFT 

 357  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN.                             2,060.000        LFT 

 358  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN.                            5,186.000        LFT 

 359  808-10036           LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN.                             110.000        LFT 

 360  808-10042           TRANSVERSE MARKING, MULTI-COMPONENT, CROSSHATCH LINE,                    140.000        LFT 

 361  808-10049           LINE, MULTI-COMPONENT, SOLID, WHITE, 6 IN.                             1,767.000        LFT 

 362  808-10051           TRANSVERSE MARKING, MULTI-COMPONENT, STOP LINE,                          317.000        LFT 

 363  808-10058           LINE, MULTI-COMPONENT, SOLID, YELLOW, 8 IN.                              270.000        LFT 

 364  808-10077           PAVEMENT MESSAGE MARKINGS MULTI-COMPONENT                                 14.000        EACH 

 365  808-12032           GROOVING FOR PAVEMENT MARKINGS                                        27,213.000        LFT 

 366  808-75043           LINE, THERMOPLASTIC, SOLID, WHITE, 6 IN.                                 134.000        LFT 

 367  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              4,882.000        LFT 

 368  808-75297           TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN.               67.000        LFT 

 369  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                    2.000        EACH 

 370  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                    2.000        EACH 

 371  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               35.000        EACH 

 372  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      136.000        EACH 

 

  SECTION NO. 0002    NEW ROAD CONSTRUCTION-HMA 

 

 373  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

 374  203-02000           EXCAVATION, COMMON                                                     2,187.000        CYS 

 375  203-02070           BORROW                                                                 2,951.000        CYS 

 376  207-08264           SUBGRADE TREATMENT, TYPE II                                            1,321.000        SYS 

 377  207-09934           SUBGRADE TREATMENT, TYPE IB                                           12,199.000        SYS 

 378  211-09265           STRUCTURE BACKFILL, TYPE 2                                             8,297.000        CYS 

 379  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                        299.000        TON 

 380  401-07337           QC/QA-HMA, 5, 76, SURFACE, 9.5 mm                                      2,221.000        TON 

 381  401-07398           QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm                                  499.000        TON 

 382  401-07405           QC/QA-HMA, 5, 76, INTERMEDIATE, 19.0 mm                                3,915.000        TON 

 383  401-07408           QC/QA-HMA, 3, 64, BASE, 25.0 mm                                          798.000        TON 

 384  401-07410           QC/QA-HMA, 5, 64, BASE, 25.0 mm                                        4,209.000        TON 

 385  401-07424           QC/QA-HMA, 3, 64, BASE, 19.0 mm                                          694.000        TON 

 386  401-07429           QC/QA-HMA, 5, 76, INTERMEDIATE, OG 19.0 mm                             4,019.000        TON 

 387  401-08365           QC/QA-HMA, 5, 64, BASE, 19.0 mm                                        6,869.000        TON 

 388  401-10258           JOINT ADHESIVE, SURFACE                                               28,832.000        LFT 

 389  401-10259           JOINT ADHESIVE, INTERMEDIATE                                          28,682.000        LFT 
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 390  401-11785           LIQUID ASPHALT SEALANT                                                28,832.000        LFT 

 391  406-05520           ASPHALT FOR TACK COAT                                                     40.000        TON 

 392  605-06140           CURB AND GUTTER, CONCRETE                                              7,507.000        LFT 

 393  605-06145           CURB AND GUTTER, B, CONCRETE                                           2,515.000        LFT 

 394  605-06155           CURB AND GUTTER, CONCRETE, MODIFIED                                      543.000        LFT 

 395  610-09108           PCCP FOR APPROACHES, 9 IN.                                               569.000        SYS 

 396  615-06505           MONUMENT, B                                                               17.000        EACH 

 397  808-04298           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, R X R                             1.000        EACH 

 398  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                                172.000        LFT 

 399  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               1,995.000        LFT 

 400  808-06705           LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN.                                 565.000        LFT 

 401  808-75043           LINE, THERMOPLASTIC, SOLID, WHITE, 6 IN.                               1,887.000        LFT 

 402  808-75215           LINE, THERMOPLASTIC, SOLID, WHITE, 12 IN.                                305.000        LFT 

 403  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                                75.000        LFT 

 404  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              6,878.000        LFT 

 405  808-75297           TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN.              425.000        LFT 

 406  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                   22.000        EACH 

 407  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                   14.000        EACH 

 

  SECTION NO. 0003    NEW ROAD CONSTRUCTION-PCCP 

 

 408  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

 409  203-02000           EXCAVATION, COMMON                                                     5,803.000        CYS 

 410  207-08264           SUBGRADE TREATMENT, TYPE II                                            1,254.000        SYS 

 411  207-09934           SUBGRADE TREATMENT, TYPE IB                                           12,265.000        SYS 

 412  211-09265           STRUCTURE BACKFILL, TYPE 2                                             8,058.000        CYS 

 413  302-06464           SUBBASE FOR PCCP                                                       7,983.000        CYS 

 414  302-07455           DENSE GRADED SUBBASE                                                     697.000        CYS 

 415  401-10258           JOINT ADHESIVE, SURFACE                                                  690.000        LFT 

 416  401-10259           JOINT ADHESIVE, INTERMEDIATE                                             540.000        LFT 

 417  401-11785           LIQUID ASPHALT SEALANT                                                   690.000        LFT 

 418  406-05520           ASPHALT FOR TACK COAT                                                      2.000        TON 

 419  501-06321           QC/QA-PCCP, 10 IN.                                                    28,911.000        SYS 

 420  501-09107           QC/QA-PCCP, 9 IN.                                                      4,015.000        SYS 

 421  503-03489           RETROFITTED TIE BARS                                                      64.000        EACH 

 422  503-05240           D-1 CONTRACTION JOINT                                                 20,052.000        LFT 

 423  503-05310           TERMINAL JOINT                                                            50.000        LFT 

 424  605-06090           CURB, INTEGRAL CONCRETE                                                9,603.000        LFT 

 425  605-06145           CURB AND GUTTER, B, CONCRETE                                             908.000        LFT 

 426  610-09108           PCCP FOR APPROACHES, 9 IN.                                               502.000        SYS 

 427  615-06515           MONUMENT, D                                                               17.000        EACH 

 428  808-10031           LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN.                              172.000        LFT 

 429  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN.                             1,995.000        LFT 

 430  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN.                            6,882.000        LFT 

 431  808-10036           LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN.                              75.000        LFT 

 432  808-10037           LINE, MULTI-COMPONENT, SOLID, WHITE, 8 IN.                               565.000        LFT 

 433  808-10039           LINE, MULTI-COMPONENT, SOLID, WHITE, 12 IN.                              305.000        LFT 

 434  808-10049           LINE, MULTI-COMPONENT, SOLID, WHITE, 6 IN.                             1,987.000        LFT 

 435  808-10051           TRANSVERSE MARKING, MULTI-COMPONENT, STOP LINE,                          460.000        LFT 
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 436  808-10052           PAVEMENT MESSAGE MARKING, MULTI-COMPONENT, ONLY                           14.000        EACH 

 437  808-10053           PAVEMENT MESSAGE MARKING, MULTI-COMPONENT, R X R                           1.000        EACH 

 438  808-10077           PAVEMENT MESSAGE MARKINGS MULTI-COMPONENT                                 22.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   9  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  12  202-02240           PAVEMENT REMOVAL                                                       3,088.000        SYS 

  13  202-92607           SIGN POST, CHANNEL, REMOVE                                                 2.000        EACH 

  14  202-96133           PIPE, REMOVE                                                             102.000        LFT 

  15  203-02000           EXCAVATION, COMMON                                                     1,820.000        CYS 

  16  203-02070           BORROW                                                                   805.000        CYS 

  17  205-03371           SEDIMENT, REMOVE                                                         450.000        CYS 

  18  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     39.000        TON 

  19  205-06933           TEMPORARY INLET PROTECTION                                                 6.000        EACH 

  20  205-06934           TEMPORARY MULCH                                                            5.400        TON 

  21  205-06937           TEMPORARY SILT FENCE                                                   3,534.000        LFT 

  22  205-09543           NO. 2 STONE                                                              165.000        TON 

  23  205-11583           MANUFACTURED SURFACE PROTECTION PRODUCT                                  536.000        SYS 

  24  205-11584           TEMPORARY CHECK DAM, TRAVERSABLE                                          50.000        LFT 

  25  205-11586           TEMPORARY FILTER STONE                                                     1.800        TON 

  26  205-11587           TEMPORARY GEOTEXTILE                                                     572.000        SYS 

  27  205-11589           TEMPORARY MULCH STABILIZATION, TYPE B                                    530.000        SYS 

  28  205-11591           TEMPORARY SEED MIXTURE                                                   649.000        LBS 

  29  207-08264           SUBGRADE TREATMENT, TYPE II                                              460.000        SYS 

  30  207-09934           SUBGRADE TREATMENT, TYPE IB                                           14,319.000        SYS 

  31  211-02050           B BORROW                                                               1,909.000        CYS 

  32  211-09264           STRUCTURE BACKFILL, TYPE 1                                                66.000        CYS 

  33  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                        2,426.000        TON 

  34  303-01180           COMPACTED AGGREGATE NO. 53                                             1,074.000        TON 

  35  303-08210           COMPACTED AGGREGATE NO. 53 TEMPORARY FOR DRIVEWAYS                        39.000        TON 

  36  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                              124.000        SYS 

  37  306-08041           MILLING, PCCP                                                          5,329.000        SYS 

  38  306-08043           MILLING, TRANSITION                                                      100.000        SYS 

  39  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                         38.000        TON 

  40  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                        965.000        TON 

  41  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                   86.000        TON 

  42  401-07398           QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm                                1,512.000        TON 

  43  401-07407           QC/QA-HMA, 2, 64, BASE, 25.0 mm                                           26.000        TON 

  44  401-07408           QC/QA-HMA, 3, 64, BASE, 25.0 mm                                        2,374.000        TON 

  45  401-10258           JOINT ADHESIVE, SURFACE                                               11,782.000        LFT 

  46  401-10259           JOINT ADHESIVE, INTERMEDIATE                                          11,499.000        LFT 

  47  401-11785           LIQUID ASPHALT SEALANT                                                11,782.000        LFT 

  48  406-05520           ASPHALT FOR TACK COAT                                                      9.000        TON 

  49  605-06235           CENTER CURB, D CONCRETE MODIFIED                                         111.000        LFT 
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  50  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   2.000        EACH 

  51  611-06498           MAILBOX ASSEMBLY, DOUBLE                                                   2.000        EACH 

  52  615-06490           RIGHT-OF-WAY MARKER                                                       14.000        EACH 

  53  615-06505           MONUMENT, B                                                                9.000        EACH 

  54  616-02320           GEOTEXTILES                                                              431.000        SYS 

  55  616-06451           RIPRAP, UNIFORM                                                          254.000        TON 

  56  616-93772           INSPECTION HOLE                                                            2.000        EACH 

  57  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                4.000        EACH 

  58  621-03787           SEED MIXTURE D                                                             4.000        LBS 

  59  621-06545           FERTILIZER                                                                 1.000        TON 

  60  621-06554           SEED MIXTURE U                                                           145.000        LBS 

  61  621-06565           MULCHING MATERIAL                                                          2.000        TON 

  62  621-06567           WATER                                                                      3.000        kGAL 

  63  621-06574           SODDING                                                                  194.000        SYS 

  64  621-06575           SODDING, NURSERY                                                         533.000        SYS 

  65  628-09402           FIELD OFFICE, B                                                            9.000        MOS 

  66  628-11729           CELLULAR TELEPHONE, TYPE A                                                 2.000        EACH 

  67  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  68  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  69  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                     18.000        MOS 

  70  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  71  715-04611           SAFETY METAL END SECTION, 4:1, DIA 12 IN.                                  2.000        EACH 

  72  715-05118           PIPE, TYPE 1, CIRCULAR, 12 IN.                                           123.000        LFT 

  73  715-05119           PIPE, TYPE 1, CIRCULAR, 15 IN.                                           121.000        LFT 

  74  715-05169           PIPE, TYPE 3, CIRCULAR, 15 IN.                                           124.000        LFT 

  75  715-46005           PIPE END SECTION, DIAMETER 15 IN.                                         10.000        EACH 

  76  720-44000           CASTING, ADJUST TO GRADE                                                   2.000        EACH 

  77  720-92492           MANHOLE, B                                                                 2.000        EACH 

  78  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                11.000        EACH 

  79  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              17.000        EACH 

  80  801-06640           CONSTRUCTION SIGN, A                                                      47.000        EACH 

  81  801-06645           CONSTRUCTION SIGN, B                                                       3.000        EACH 

  82  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  83  801-07118           BARRICADE, III-A                                                         192.000        LFT 

  84  801-07119           BARRICADE, III-B                                                         192.000        LFT 

  85  802-04089           SIGN, SHEET, REMOVE                                                       17.000        EACH 

  86  802-05701           SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE                          141.000        LFT 

  87  802-05702           SIGN POST, SQUARE TYPE 2 REINFORCED ANCHOR BASE                           25.000        LFT 

  88  802-07058           SIGN, SHEET, ASSEMBLY RELOCATE                                             1.000        EACH 

  89  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                         12.000        EACH 

  90  802-07060           SIGN, SHEET, RELOCATE                                                      6.000        EACH 

  91  802-09838           SIGN, SHEET, WITH LEGEND, 0.080 IN.                                       45.000        SFT 

  92  802-09840           SIGN, SHEET, WITH LEGEND, 0.100 IN.                                        9.000        SFT 

  93  802-09842           SIGN, SHEET, WITH LEGEND, 0.125 IN.                                       28.000        SFT 

  94  802-10172           SIGN, LED BLANK OUT                                                        2.000        EACH 

  95  805-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           1.000        EACH 

  96  805-01815           SIGNAL POLE FOUNDATION, 36 IN. X 144 IN.                                   4.000        EACH 

  97  805-01842           HANDHOLE SIGNAL TYPE 1                                                     4.000        EACH 

  98  805-01844           CONDUIT, STEEL, GALVANIZED, 2 IN.                                        610.000        LFT 
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  99  805-02445           CONTROLLER AND CABINET, P1                                                 1.000        EACH 

 100  805-02645           SIGNAL PEDESTAL FOUNDATION, A                                              2.000        EACH 

 101  805-02658           CABLE COAXIAL                                                            320.000        LFT 

 102  805-09451           SIGNAL POLE, PEDESTAL, 15 FT                                               2.000        EACH 

 103  805-09845           CONTACT CLOSURE CARD                                                       1.000        EACH 

 104  805-09846           RECEIVER PROCESSOR                                                         2.000        EACH 

 105  805-10107           WIRELESS MAGNETOMETER DETECTOR                                            38.000        EACH 

 106  805-10108           WIRELESS REPEATER                                                          4.000        EACH 

 107  805-11374           SIGNAL CANTILEVER STRUCTURE, SINGLE ARM 20 FT                              1.000        EACH 

 108  805-11383           SIGNAL CANTILEVER STRUCTURE, DRILLED SHAFT FOUNDATION, A                   1.000        EACH 

 109  805-78205           TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN.                                    13.000        EACH 

 110  805-78415           SPAN, CATENARY, AND TETHER                                                 4.000        EACH 

 111  805-78420           DISCONNECT HANGER                                                          4.000        EACH 

 112  805-78445           SIGNAL SERVICE                                                             1.000        EACH 

 113  805-78467           SIGNAL CABLE, SERVICE, COPPER, 3C/8 GA                                   250.000        LFT 

 114  805-78485           SIGNAL CABLE, CONTROL, COPPER, 5C/14 GA                                  400.000        LFT 

 115  805-78490           SIGNAL CABLE, CONTROL, COPPER, 7C/14 GA                                1,220.000        LFT 

 116  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          1.000        EACH 

 117  805-81060           SIGNAL STRAIN POLE STEEL 36 FT                                             4.000        EACH 

 118  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

 119  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN.                             6,123.000        LFT 

 120  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN.                            4,027.000        LFT 

 121  808-10042           TRANSVERSE MARKING, MULTI-COMPONENT, CROSSHATCH LINE,                    148.000        LFT 

 122  808-10051           TRANSVERSE MARKING, MULTI-COMPONENT, STOP LINE,                          229.000        LFT 

 123  808-10052           PAVEMENT MESSAGE MARKING, MULTI-COMPONENT, ONLY                            4.000        EACH 

 124  808-10053           PAVEMENT MESSAGE MARKING, MULTI-COMPONENT, R X R                           2.000        EACH 

 125  808-10058           LINE, MULTI-COMPONENT, SOLID, YELLOW, 8 IN.                              860.000        LFT 

 126  808-10077           PAVEMENT MESSAGE MARKINGS MULTI-COMPONENT                                  4.000        EACH 

 127  808-12032           GROOVING FOR PAVEMENT MARKINGS                                        11,387.000        LFT 

 128  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               19.000        EACH 

 129  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       28.000        EACH 
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  SECTION NO. 0001    REPLACE SUPERSTRUCTURE 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  107-09358           INSPECTION HOLE, DEEPER THAN 3 FT                                         30.000        EACH 

   3  107-09367           INSPECTION HOLE, 3 FT DEEP OR LESS                                        30.000        EACH 

   4  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   5  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   6  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   9  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

  10  109-09377           QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS                             1.000        DOL 

  11  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

  12  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  13  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  14  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  15  202-02240           PAVEMENT REMOVAL                                                         133.000        SYS 

  16  202-02271           HEADWALL, REMOVE                                                           7.000        EACH 

  17  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  18  202-74045           SIGN AND SUPPORTS, CHANNEL POSTS, REMOVE                                 196.000        EACH 

  19  202-91385           INLET, REMOVE                                                              8.000        EACH 

  20  202-93741           GUARDRAIL, END TREATMENT, REMOVE                                           8.000        EACH 

  21  202-96133           PIPE, REMOVE                                                             642.000        LFT 

  22  203-02000           EXCAVATION, COMMON                                                    83,510.000        CYS 

  23  203-02070           BORROW                                                                 1,044.000        CYS 

  24  203-02100           EXCAVATION, PEAT                                                         365.000        CYS 

  25  203-04523           DEWATERING                                                            LUMP              LUMP 

  26  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                  3,373.000        TON 

  27  205-06933           TEMPORARY INLET PROTECTION                                                49.000        EACH 

  28  205-06934           TEMPORARY MULCH                                                            8.000        TON 

  29  205-06937           TEMPORARY SILT FENCE                                                  92,193.000        LFT 

  30  205-11586           TEMPORARY FILTER STONE                                                   153.000        TON 

  31  205-11587           TEMPORARY GEOTEXTILE                                                   5,551.000        SYS 

  32  205-11591           TEMPORARY SEED MIXTURE                                                   445.000        LBS 

  33  206-51220           EXCAVATION, WET                                                          265.000        CYS 

  34  206-51235           COFFERDAM                                                             LUMP              LUMP 

  35  207-08264           SUBGRADE TREATMENT, TYPE II                                              218.000        SYS 

  36  207-08266           SUBGRADE TREATMENT, TYPE III                                           3,745.000        SYS 

  37  207-09934           SUBGRADE TREATMENT, TYPE IB                                            8,012.000        SYS 

  38  207-09935           SUBGRADE TREATMENT, TYPE IC                                           14,567.000        SYS 

  39  211-02050           B BORROW                                                                  17.000        CYS 

  40  211-06467           AGGREGATE FOR END BENT BACKFILL                                           23.000        CYS 

  41  211-09265           STRUCTURE BACKFILL, TYPE 2                                               415.000        CYS 

  42  211-09268           STRUCTURE BACKFILL, TYPE 5                                               262.000        CYS 

  43  213-09269           FLOWABLE BACKFILL, NON-REMOVABLE                                          20.000        CYS 

  44  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                       11,629.000        TON 

  45  302-07455           DENSE GRADED SUBBASE                                                      30.000        CYS 

  46  303-01180           COMPACTED AGGREGATE NO. 53                                             1,775.000        TON 

  47  304-07490           HMA PATCHING, TYPE B                                                     100.000        TON 

  48  304-07493           WIDENING WITH HMA, TYPE B                                                 30.000        TON 

  49  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                           10,259.000        SYS 
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  50  306-08432           MILLING, APPROACH                                                      6,099.000        SYS 

  51  306-11872           MILLING, PROFILE                                                      99,244.000        SYS 

  52  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 

  53  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                        940.000        TON 

  54  401-07322           QC/QA-HMA, 3, 64, SURFACE, 9.5 mm                                      9,593.000        TON 

  55  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                1,102.000        TON 

  56  401-07392           QC/QA-HMA, 3, 64, INTERMEDIATE, 19.0 mm                               14,913.000        TON 

  57  401-07408           QC/QA-HMA, 3, 64, BASE, 25.0 mm                                        3,145.000        TON 

  58  401-10258           JOINT ADHESIVE, SURFACE                                               40,699.000        LFT 

  59  401-10259           JOINT ADHESIVE, INTERMEDIATE                                          38,853.000        LFT 

  60  401-11785           LIQUID ASPHALT SEALANT                                                40,699.000        LFT 

  61  402-07451           HMA WEDGE AND LEVEL, TYPE B                                              619.000        TON 

  62  406-05520           ASPHALT FOR TACK COAT                                                     61.000        TON 

  63  413-11520           FULL DEPTH RECLAMATION                                                99,244.000        SYS 

  64  413-12072           CORRECTIVE AGGREGATE                                                  76,418.000        TON 

  65  413-12073           STABILIZING MATERIAL ASPHALT EMULSION                                  1,365.000        TON 

  66  413-12074           STABILIZING MATERIAL, PORTLAND CEMENT                                  3,032.000        TON 

  67  601-01522           GUARDRAIL, TRANSITION, TYPE TGB                                            4.000        EACH 

  68  601-01740           GUARDRAIL, TERMINAL SYSTEM, W-BEAM CURVED, 4                               3.000        EACH 

  69  601-02241           GUARDRAIL, REMOVE                                                        350.000        LFT 

  70  601-05071           GUARDRAIL, TERMINAL SYSTEM, W-BEAM CURVED, 7                               3.000        EACH 

  71  601-05999           CURVED TERMINAL END                                                        1.000        EACH 

  72  601-06854           GUARDRAIL, W-BEAM, NESTED                                                  2.000        EACH 

  73  601-92948           GUARDRAIL, ADJUST HEIGHT                                                 562.500        LFT 

  74  601-94689           GUARDRAIL, END TREATMENT, OS                                               7.000        EACH 

  75  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING                                    518.750        LFT 

  76  602-06729           BARRIER, DELINEATOR                                                        8.000        EACH 

  77  606-07484           MILLED HMA CORRUGATIONS                                               37,076.000        LFT 

  78  609-06259           REINFORCED CONCRETE BRIDGE APPROACH, 12 IN.                              179.300        SYS 

  79  610-07487           HMA FOR APPROACHES, TYPE B                                             1,269.000        TON 

  80  611-02825           MAILBOX ASSEMBLY, TRIPLE                                                   1.000        EACH 

  81  611-06497           MAILBOX ASSEMBLY, SINGLE                                                  31.000        EACH 

  82  611-06498           MAILBOX ASSEMBLY, DOUBLE                                                   3.000        EACH 

  83  615-06490           RIGHT-OF-WAY MARKER                                                      111.000        EACH 

  84  615-06505           MONUMENT, B                                                               26.000        EACH 

  85  615-06527           MONUMENT, SECTION CORNER                                                  12.000        EACH 

  86  616-02320           GEOTEXTILES                                                            2,541.000        SYS 

  87  616-05688           RIPRAP, CLASS 1                                                          334.000        TON 

  88  616-06405           RIPRAP, REVETMENT                                                         40.000        TON 

  89  616-06451           RIPRAP, UNIFORM                                                          403.000        TON 

  90  616-93772           INSPECTION HOLE                                                            6.000        EACH 

  91  619-51860           PAINT STEEL BRIDGE, PARTIAL, BRIDGE NO.                               LUMP              LUMP 

  92  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                8.000        EACH 

  93  621-02770           EROSION CONTROL BLANKET                                               46,051.000        SYS 

  94  621-06559           MULCHED SEEDING R                                                     31,534.000        SYS 

  95  621-06560           MULCHED SEEDING U                                                     14,517.000        SYS 

  96  621-06567           WATER                                                                      2.000        kGAL 

  97  621-06574           SODDING                                                                6,264.000        SYS 

  98  621-09867           MULCHED SEEDING                                                       46,051.000        SYS 
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  99  628-09402           FIELD OFFICE, B                                                           12.000        MOS 

 100  628-11729           CELLULAR TELEPHONE, TYPE A                                                 4.000        EACH 

 101  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

 102  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

 103  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                     48.000        MOS 

 104  702-51110           GRATES, BASINS, AND FITTINGS, CAST IRON                                1,932.000        LBS 

 105  702-92857           CONCRETE, C, SUBSTRUCTURE                                                 47.200        CYS 

 106  703-06028           REINFORCING BARS                                                       4,638.000        LBS 

 107  703-06029           REINFORCING BARS, EPOXY COATED                                        66,987.000        LBS 

 108  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                   34.000        EACH 

 109  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              166.000        CYS 

 110  706-11600           RAILING, CONCRETE FC                                                      26.600        CYS 

 111  706-11620           CONCRETE BRIDGE RAILING TRANSITION, TFC                                    4.000        EACH 

 112  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

 113  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 

 114  714-11113           STRUCTURE, REINFORCED CONCRETE, BOX SECTIONS,                             30.000        LFT 

 115  714-12058           STRUCTURE EXTENSION, REINFORCED CONCRETE, BOX SECTIONS,                   28.000        LFT 

 116  714-98847           STRUCTURE, REINFORCED CONCRETE, BOX SECTIONS,                             70.000        LFT 

 117  715-01466           GRATED BOX END SECTION, I, 6:1, DIAMETER 48 IN.                            2.000        EACH 

 118  715-04612           PIPE                                                                   2,000.000        LFT 

 119  715-05019           PIPE, TYPE 1, CIRCULAR, 36 IN.                                            66.000        LFT 

 120  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN.                                          9,418.000        LFT 

 121  715-05052           PIPE, TYPE 4, CIRCULAR, 12 IN.                                            45.000        LFT 

 122  715-05053           PIPE, UNDERDRAIN, OUTLET 6 IN.                                           215.000        LFT 

 123  715-05119           PIPE, TYPE 1, CIRCULAR, 15 IN.                                           192.000        LFT 

 124  715-05121           PIPE, TYPE 1, CIRCULAR, 18 IN.                                           228.000        LFT 

 125  715-05123           PIPE, TYPE 1, CIRCULAR, 24 IN.                                           345.000        LFT 

 126  715-05127           PIPE, TYPE 1, CIRCULAR, 42 IN.                                           128.000        LFT 

 127  715-05141           PIPE, TYPE 1, CIRCULAR, 84 IN.                                            60.000        LFT 

 128  715-05169           PIPE, TYPE 3, CIRCULAR, 15 IN.                                           907.000        LFT 

 129  715-05171           PIPE, TYPE 3, CIRCULAR, 18 IN.                                           594.000        LFT 

 130  715-05173           PIPE, TYPE 3, CIRCULAR, 24 IN.                                            83.000        LFT 

 131  715-05175           PIPE, TYPE 3, CIRCULAR, 30 IN.                                           128.000        LFT 

 132  715-05178           PIPE, TYPE 3, CIRCULAR, 42 IN.                                            37.000        LFT 

 133  715-05186           PIPE, TYPE 3, CIRCULAR, 48 IN.                                            32.000        LFT 

 134  715-05188           PIPE, TYPE 3, CIRCULAR, 60 IN.                                            53.000        LFT 

 135  715-05239           PIPE, TYPE 1, DEFORMED, MIN. AREA 7.4 SFT                                 74.000        LFT 

 136  715-05407           PIPE, END BENT DRAIN, 6 IN.                                               92.000        LFT 

 137  715-05841           CONCRETE ANCHOR, 60 IN.                                                    2.000        EACH 

 138  715-05842           CONCRETE ANCHOR, 42 IN.                                                    6.000        EACH 

 139  715-06004           CONCRETE ANCHOR, 48 IN.                                                    2.000        EACH 

 140  715-06050           CAP                                                                        4.000        EACH 

 141  715-06501           CONCRETE ANCHOR, MIN. AREA 8.9 SFT                                        10.000        EACH 

 142  715-07150           CONCRETE ANCHOR, 84 IN.                                                    2.000        EACH 

 143  715-07758           GRATED BOX END SECTION, II, 6:1, MIN. AREA 7.4 SFT.                        2.000        EACH 

 144  715-08162           PIPE, TYPE 1, DEFORMED, MIN. AREA 8.8 SFT                                 69.000        LFT 

 145  715-08171           PIPE, TYPE 1, DEFORMED, MIN. AREA 12.9 SFT                                22.000        LFT 

 146  715-10166           PIPE, TYPE 1, DEFORMED, MIN. AREA 37.0 SFT                                96.000        LFT 

 147  715-10167           CONCRETE ANCHOR, MIN. AREA 37.0 SFT                                        2.000        EACH 
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 148  715-10238           PIPE, ROADWAY DRAIN CASTING EXTENSION                                      6.000        EACH 

 149  715-11668           CONCRETE ANCHOR, MIN. AREA 7.4 SFT                                         2.000        EACH 

 150  715-11821           GRATED BOX END SECTION, I, 6:1, DIAMETER 42 IN.                            2.000        EACH 

 151  715-12059           PIPE, TYPE 3, DEFORMED, MIN. AREA 8.8 SFT                                100.000        LFT 

 152  715-12068           GRATED BOX END SECTION, I, 3:1, MIN. AREA 8.9 SFT                          4.000        EACH 

 153  715-12069           GRATED BOX END SECTION, I, 6:1, MIN. AREA 8.9 SFT                          6.000        EACH 

 154  715-12071           GRATED BOX END SECTION, I, 3:1, MIN. AREA 12.9 SFT                         1.000        EACH 

 155  715-26770           GRATED BOX END SECTION, I, 3:1, DIAMETER 24 IN.                            2.000        EACH 

 156  715-26822           GRATED BOX END SECTION, I, 3:1, MIN. AREA 15.0 SFT                         1.000        EACH 

 157  715-46005           PIPE END SECTION, DIAMETER 15 IN.                                         42.000        EACH 

 158  715-46010           PIPE END SECTION, DIAMETER 18 IN.                                         28.000        EACH 

 159  715-46020           PIPE END SECTION, DIAMETER 24 IN.                                         10.000        EACH 

 160  715-46030           PIPE END SECTION, DIAMETER 30 IN.                                          6.000        EACH 

 161  715-97404           GRATED BOX END SECTION, I, 3:1, DIAMETER 15 IN.                            4.000        EACH 

 162  715-97406           GRATED BOX END SECTION, I, 3:1, DIAMETER 18 IN.                            6.000        EACH 

 163  715-97408           GRATED BOX END SECTION, I, 3:1, DIAMETER 42 IN.                            2.000        EACH 

 164  715-97691           GRATED BOX END SECTION, I, 3:1, DIAMETER 36 IN.                            2.000        EACH 

 165  715-97691           GRATED BOX END SECTION, I, 3:1, DIAMETER 36 IN.                            1.000        EACH 

 166  715-97925           GRATED BOX END SECTION, I, 6:1, DIAMETER 36 IN.                            2.000        EACH 

 167  718-06529           OUTLET PROTECTOR, 2                                                       22.000        EACH 

 168  718-06531           OUTLET PROTECTOR, 3                                                        5.000        EACH 

 169  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                       9,200.000        LFT 

 170  718-52610           AGGREGATE FOR UNDERDRAINS                                                412.000        CYS 

 171  718-99153           GEOTEXTILES FOR UNDERDRAIN                                             3,655.000        SYS 

 172  720-04682           INLET                                                                      1.000        EACH 

 173  720-44296           INLET, CAP                                                                 5.000        EACH 

 174  720-45030           INLET, E7                                                                  1.000        EACH 

 175  720-45035           INLET, F7                                                                  2.000        EACH 

 176  723-12062           STRUCTURE, REINFORCED CONCRETE, THREE-SIDED SECTIONS,                     56.000        LFT 

 177  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

 178  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                24.000        EACH 

 179  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      3,800.000        LFT 

 180  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           3,800.000        LFT 

 181  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              30.000        EACH 

 182  801-06640           CONSTRUCTION SIGN, A                                                      22.000        EACH 

 183  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

 184  801-07118           BARRICADE, III-A                                                         192.000        LFT 

 185  801-07119           BARRICADE, III-B                                                       1,008.000        LFT 

 186  802-05701           SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE                        1,726.000        LFT 

 187  802-07060           SIGN, SHEET, RELOCATE                                                     15.000        EACH 

 188  802-09838           SIGN, SHEET, WITH LEGEND, 0.080 IN.                                      164.000        SFT 

 189  802-09840           SIGN, SHEET, WITH LEGEND, 0.100 IN.                                      484.000        SFT 

 190  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN.                                     8,830.000        LFT 

 191  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                      80,569.000        LFT 

 192  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                     34,692.000        LFT 

 193  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

 194  808-75994           PRISMATIC REFLECTOR                                                       66.000        EACH 

 195  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               94.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   9  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  11  201-02245           TREE 6 IN., REMOVE                                                        11.000        EACH 

  12  201-02250           TREE 10 IN., REMOVE                                                        3.000        EACH 

  13  201-02255           TREE 18 IN., REMOVE                                                        3.000        EACH 

  14  201-02260           TREE 30 IN., REMOVE                                                        2.000        EACH 

  15  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  16  202-02278           CURB, CONCRETE, REMOVE                                                   168.000        LFT 

  17  202-02279           CURB AND GUTTER, REMOVE                                                  282.000        LFT 

  18  202-02928           CATCH BASIN, REMOVE                                                        3.000        EACH 

  19  202-74035           SIGN, REMOVE                                                              16.000        EACH 

  20  202-96133           PIPE, REMOVE                                                             897.000        LFT 

  21  202-99187           FENCE, FARM FIELD, REMOVE                                                 31.000        LFT 

  22  203-02000           EXCAVATION, COMMON                                                     9,600.000        CYS 

  23  205-06933           TEMPORARY INLET PROTECTION                                                41.000        EACH 

  24  205-06937           TEMPORARY SILT FENCE                                                   3,873.000        LFT 

  25  205-11584           TEMPORARY CHECK DAM, TRAVERSABLE                                          25.000        LFT 

  26  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                     200.000        CYS 

  27  207-08264           SUBGRADE TREATMENT, TYPE II                                            3,267.000        SYS 

  28  207-09935           SUBGRADE TREATMENT, TYPE IC                                           12,178.000        SYS 

  29  211-06467           AGGREGATE FOR END BENT BACKFILL                                           99.000        CYS 

  30  211-09266           STRUCTURE BACKFILL, TYPE 3                                               246.000        CYS 

  31  303-01180           COMPACTED AGGREGATE NO. 53                                             4,539.000        TON 

  32  303-08210           COMPACTED AGGREGATE NO. 53 TEMPORARY FOR DRIVEWAYS                       283.000        TON 

  33  304-07490           HMA PATCHING, TYPE B                                                     158.000        TON 

  34  304-07491           HMA PATCHING, TYPE C                                                      96.000        TON 

  35  304-07493           WIDENING WITH HMA, TYPE B                                                 80.000        TON 

  36  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                            1,564.000        SYS 

  37  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                        720.000        TON 

  38  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                1,095.000        TON 

  39  401-07392           QC/QA-HMA, 3, 64, INTERMEDIATE, 19.0 mm                                  326.000        TON 

  40  401-07424           QC/QA-HMA, 3, 64, BASE, 19.0 mm                                          163.000        TON 

  41  402-07451           HMA WEDGE AND LEVEL, TYPE B                                               48.000        TON 

  42  402-07452           HMA WEDGE AND LEVEL, TYPE C                                               53.000        TON 

  43  406-05520           ASPHALT FOR TACK COAT                                                      4.200        TON 

  44  502-11543           PCCP, 4 IN.                                                            2,676.000        SYS 

  45  604-07899           CURB RAMP, CONCRETE, E                                                    12.000        SYS 

  46  604-07900           CURB RAMP, CONCRETE, F                                                    42.000        SYS 

  47  604-07902           CURB RAMP, CONCRETE, H                                                    31.000        SYS 

  48  605-06120           CURB, CONCRETE                                                           204.000        LFT 

  49  605-06155           CURB AND GUTTER, CONCRETE, MODIFIED                                    3,343.000        LFT 
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  50  605-06155           CURB AND GUTTER, CONCRETE, MODIFIED                                       19.000        LFT 

  51  605-08636           CURB AND GUTTER, TURNOUT COMBINED                                         21.000        LFT 

  52  610-08446           PCCP FOR APPROACHES, 6 IN.                                               166.000        SYS 

  53  610-09108           PCCP FOR APPROACHES, 9 IN.                                               634.000        SYS 

  54  611-08232           MAILBOX ASSEMBLY, SINGLE RESET                                             6.000        EACH 

  55  615-06527           MONUMENT, SECTION CORNER                                                   2.000        EACH 

  56  616-02320           GEOTEXTILES                                                              616.000        SYS 

  57  616-02842           RIPRAP, DITCH                                                            325.000        TON 

  58  616-05688           RIPRAP, CLASS 1                                                           73.000        TON 

  59  616-06405           RIPRAP, REVETMENT                                                        114.000        TON 

  60  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                4.000        EACH 

  61  621-06545           FERTILIZER                                                                 2.000        TON 

  62  621-06554           SEED MIXTURE U                                                           297.000        LBS 

  63  621-06570           TOPSOIL                                                                  175.000        CYS 

  64  621-06574           SODDING                                                                1,545.000        SYS 

  65  628-09402           FIELD OFFICE, B                                                            9.000        MOS 

  66  628-09409           MOBILE INTERNET SERVICE                                                   18.000        MOS 

  67  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  68  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  69  702-51005           CONCRETE, A, SUBSTRUCTURE                                                  4.800        CYS 

  70  702-51010           CONCRETE, B, ABOVE FOOTINGS                                               18.000        CYS 

  71  702-51015           CONCRETE, B, FOOTINGS                                                     10.400        CYS 

  72  703-06029           REINFORCING BARS, EPOXY COATED                                         1,319.000        LBS 

  73  712-09730           BOARDWALK                                                                 40.000        LFT 

  74  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                           609.000        LFT 

  75  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN.                                           809.000        LFT 

  76  715-05152           PIPE, TYPE 2, CIRCULAR, 18 IN.                                            24.000        LFT 

  77  715-05154           PIPE, TYPE 2, CIRCULAR, 24 IN.                                           287.000        LFT 

  78  715-05155           PIPE, TYPE 2, CIRCULAR, 27 IN.                                           568.000        LFT 

  79  715-05327           PIPE, TYPE 2, DEFORMED, MIN. AREA 1.83 SFT                               101.000        LFT 

  80  715-05331           PIPE, TYPE 2, DEFORMED, MIN. AREA 3.3 SFT                                 33.000        LFT 

  81  715-08250           PIPE DUCTILE IRON 12 IN.                                                 245.000        LFT 

  82  715-46000           PIPE END SECTION, DIAMETER 12 IN.                                          1.000        EACH 

  83  715-46005           PIPE END SECTION, DIAMETER 15 IN.                                          1.000        EACH 

  84  715-46025           PIPE END SECTION, DIAMETER 27 IN.                                          1.000        EACH 

  85  715-94530           ADJUST WATER VALVE TO GRADE                                               22.000        EACH 

  86  720-01092           MANHOLE, J15 MODIFIED                                                     27.000        EACH 

  87  720-01092           MANHOLE, J15 MODIFIED                                                      1.000        EACH 

  88  720-02442           PIPE PLUG EXISTING                                                         2.000        EACH 

  89  720-11486           MANHOLE, E7 MODIFIED                                                       2.000        EACH 

  90  720-44000           CASTING, ADJUST TO GRADE                                                   7.000        EACH 

  91  720-45335           CATCH BASIN, E7 MODIFIED                                                   3.000        EACH 

  92  720-93409           INLET, B15 MODIFIED                                                        7.000        EACH 

  93  720-95409           MANHOLE, J4 MODIFIED                                                       1.000        EACH 

  94  720-98869           MANHOLE, L4 MODIFIED                                                       1.000        EACH 

  95  732-11810           MODULAR BLOCK WALL                                                     1,215.000        SFT 

  96  732-11811           MODULAR BLOCK WALL ERECTION                                            1,215.000        SFT 

  97  801-02595           CONTROLLER RESET TIMING                                                    2.000        EACH 

  98  801-03290           CONSTRUCTION SIGN, C                                                       9.000        EACH 
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  99  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          11,889.000        LFT 

 100  801-06211           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE                        2.000        EACH 

 101  801-06212           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, (ONLY)                      2.000        EACH 

 102  801-06577           TEMPORARY PAVEMENT MARKING, REMOVABLE, 24 IN.                            204.000        LFT 

 103  801-06640           CONSTRUCTION SIGN, A                                                     189.000        EACH 

 104  801-06645           CONSTRUCTION SIGN, B                                                     191.000        EACH 

 105  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

 106  801-07023           ENERGY ABSORBING TERMINAL, CZ, TL-2                                        2.000        EACH 

 107  801-07118           BARRICADE, III-A                                                         308.000        LFT 

 108  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                      1,660.000        LFT 

 109  801-53072           TEMPORARY TRAFFIC SIGNAL                                              LUMP              LUMP 

 110  801-94295           SIGNAL HEAD RELOCATE                                                       1.000        EACH 

 111  801-94295           SIGNAL HEAD RELOCATE                                                       7.000        EACH 

 112  802-04314           SIGN                                                                       2.000        EACH 

 113  802-05701           SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE                          299.000        LFT 

 114  802-09838           SIGN, SHEET, WITH LEGEND, 0.080 IN.                                      195.700        SFT 

 115  805-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           1.000        EACH 

 116  805-01842           HANDHOLE SIGNAL TYPE 1                                                     8.000        EACH 

 117  805-01844           CONDUIT, STEEL, GALVANIZED, 2 IN.                                        770.000        LFT 

 118  805-02150           PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN.                                  8.000        EACH 

 119  805-02645           SIGNAL PEDESTAL FOUNDATION, A                                              1.000        EACH 

 120  805-03979           EMERGENCY VEHICLE PREEMPTION DETECTOR                                      2.000        EACH 

 121  805-03980           EMERGENCY VEHICLE CONFIRMATION LIGHT KIT                                   2.000        EACH 

 122  805-08487           BACKPLATE, SIGNAL                                                          8.000        EACH 

 123  805-09539           LOOP DETECTOR DELAY COUNTING AMPLIFIER 2 CHANNEL                           4.000        EACH 

 124  805-09540           LOOP DETECTOR RACK                                                         2.000        EACH 

 125  805-11376           SIGNAL CANTILEVER STRUCTURE, SINGLE ARM 30 FT.                             1.000        EACH 

 126  805-11377           SIGNAL CANTILEVER STRUCTURE, SINGLE ARM 35 FT.                             1.000        EACH 

 127  805-11383           SIGNAL CANTILEVER STRUCTURE, DRILLED SHAFT FOUNDATION, A                   4.000        EACH 

 128  805-11435           SIGNAL CANTILEVER STRUCTURE, COMBINATION ARM 25 FT                         2.000        EACH 

 129  805-11817           PEDESTRIAN PUSH BUTTON, APS                                                8.000        EACH 

 130  805-78109           CONTROLLER AND CABINET, SECONDARY MENU DRIVEN, 8 PHASE                     1.000        EACH 

 131  805-78205           TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN.                                     4.000        EACH 

 132  805-78225           TRAFFIC SIGNAL HEAD, 4 SECTION, 12 IN.                                     4.000        EACH 

 133  805-78445           SIGNAL SERVICE                                                             1.000        EACH 

 134  805-78467           SIGNAL CABLE, SERVICE, COPPER, 3C/8 GA                                    49.000        LFT 

 135  805-78470           SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA                           8,302.000        LFT 

 136  805-78480           SIGNAL CABLE, CONTROL, COPPER, 3C/14 GA                                  909.000        LFT 

 137  805-78485           SIGNAL CABLE, CONTROL, COPPER, 5C/14 GA                                  869.000        LFT 

 138  805-78490           SIGNAL CABLE, CONTROL, COPPER, 7C/14 GA                                  724.000        LFT 

 139  805-78510           SIGNAL CABLE, DETECTOR LEAD-IN, COPPER, 2C/16 GA                       2,038.000        LFT 

 140  805-78785           SIGNAL DETECTOR HOUSING                                                    8.000        EACH 

 141  805-78795           SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT                          1,851.000        LFT 

 142  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          1.000        EACH 

 143  805-81032           SIGNAL STRAIN POLE STEEL 30 FT                                             2.000        EACH 

 144  805-81060           SIGNAL STRAIN POLE STEEL 36 FT                                             2.000        EACH 

 145  805-90005           SIGNAL POLE, PEDESTAL, 10 FT                                               1.000        EACH 

 146  805-90267           CONDUIT, STEEL, GALVANIZED, 3 IN.                                        190.000        LFT 

 147  805-92504           LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL                                   4.000        EACH 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 21 

 

          CALL ORDER   : 181                                              CONTRACT ID  : R -32489-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ROAD RECONSTRUCTION 

 

 148  807-02191           HANDHOLE LIGHTING                                                          3.000        EACH 

 149  807-86620           LUMINAIRE, ROADWAY, HIGH PRESSURE SODIUM, 400 WATT                         2.000        EACH 

 150  807-86843           WIRE, NO. 4 COPPER, 1/C                                                  369.000        LFT 

 151  808-06368           TRANSVERSE MARKING, REMOVE                                             1,050.000        LFT 

 152  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                                 25.000        LFT 

 153  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               1,232.000        LFT 

 154  808-12032           GROOVING FOR PAVEMENT MARKINGS                                         8,638.000        LFT 

 155  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              7,110.000        LFT 

 156  808-75297           TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN.              237.000        LFT 

 157  808-75300           TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE,                       648.000        LFT 

 158  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                   17.000        EACH 

 159  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                   15.000        EACH 

 160  808-92027           LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN.                                271.000        LFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09377           QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS                             1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  202-52710           SIDEWALK CONCRETE, REMOVE                                                340.000        SYS 

  11  202-93741           GUARDRAIL, END TREATMENT, REMOVE                                           3.000        EACH 

  12  207-09935           SUBGRADE TREATMENT, TYPE IC                                              949.000        SYS 

  13  303-07449           COMPACTED AGGREGATE NO. 73                                               904.000        TON 

  14  304-07490           HMA PATCHING, TYPE B                                                     847.000        TON 

  15  306-08033           MILLING, ASPHALT, 1 IN.                                              100,484.000        SYS 

  16  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                           15,862.000        SYS 

  17  306-08043           MILLING, TRANSITION                                                      959.000        SYS 

  18  306-08432           MILLING, APPROACH                                                      7,219.000        SYS 

  19  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                      8,350.000        TON 

  20  401-07327           QC/QA-HMA, 2, 70, SURFACE, 9.5 mm                                      1,329.000        TON 

  21  401-10258           JOINT ADHESIVE, SURFACE                                               50,278.000        LFT 

  22  401-11785           LIQUID ASPHALT SEALANT                                                50,278.000        LFT 

  23  406-05520           ASPHALT FOR TACK COAT                                                     33.000        TON 

  24  601-08434           GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS                              1.000        EACH 

  25  601-09238           HAND DIG GUARDRAIL POST HOLES                                             12.000        EACH 

  26  601-94689           GUARDRAIL, END TREATMENT, OS                                               3.000        EACH 

  27  604-06070           SIDEWALK, CONCRETE                                                        80.000        SYS 

  28  604-07896           CURB RAMP, CONCRETE, B                                                    82.000        SYS 

  29  604-07897           CURB RAMP, CONCRETE, C                                                     2.700        SYS 

  30  604-07900           CURB RAMP, CONCRETE, F                                                    14.300        SYS 

  31  604-07901           CURB RAMP, CONCRETE, G                                                   142.100        SYS 

  32  604-11738           DETECTABLE WARNING ELEMENT                                                60.000        LFT 

  33  606-07484           MILLED HMA CORRUGATIONS                                               29,661.000        LFT 

  34  610-07487           HMA FOR APPROACHES, TYPE B                                               597.000        TON 

  35  611-08232           MAILBOX ASSEMBLY, SINGLE RESET                                             4.000        EACH 

  36  615-06520           MONUMENT, RE-ESTABLISH                                                     1.000        EACH 

  37  615-06527           MONUMENT, SECTION CORNER                                                   1.000        EACH 

  38  621-06575           SODDING, NURSERY                                                          50.000        SYS 

  39  720-44000           CASTING, ADJUST TO GRADE                                                  13.000        EACH 

  40  720-44000           CASTING, ADJUST TO GRADE                                                  10.000        EACH 

  41  720-44055           CASTING, 10, FURNISH AND ADJUST TO GRADE                                   2.000        EACH 

  42  720-94840           CASTING, WATER VALVE, ADJUST TO GRADE                                      6.000        EACH 

  43  801-03290           CONSTRUCTION SIGN, C                                                       1.000        EACH 

  44  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      4,237.000        LFT 

  45  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           4,237.000        LFT 

  46  801-06216           TEMPORARY TRANSVERSE PAVEMENT MARKING, 24 IN.                            144.000        LFT 

  47  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVEABLE, 24 IN.                144.000        LFT 

  48  801-06640           CONSTRUCTION SIGN, A                                                       1.000        EACH 

  49  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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  50  808-06716           LINE, REMOVE                                                             706.000        LFT 

  51  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

  52  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN.                            67,729.000        LFT 

  53  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN.                           15,867.000        LFT 

  54  808-10036           LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN.                           8,250.000        LFT 

  55  808-10051           TRANSVERSE MARKING, MULTI-COMPONENT, STOP LINE,                          144.000        LFT 

  56  808-10053           PAVEMENT MESSAGE MARKING, MULTI-COMPONENT, R X R                           2.000        EACH 

  57  808-10056           TRANSVERSE MARKING, MULTI-COMPONENT, CROSSWALK LINE,                     479.000        LFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09377           QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS                             1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  202-02279           CURB AND GUTTER, REMOVE                                                   40.000        LFT 

  11  202-90277           DETECTOR HOUSING, REMOVE                                                   5.000        EACH 

  12  304-07783           HMA PATCHING, TYPE D                                                   7,262.000        TON 

  13  306-08036           MILLING, ASPHALT, 2 IN.                                              127,356.000        SYS 

  14  306-08432           MILLING, APPROACH                                                     29,609.000        SYS 

  15  401-07353           QC/QA-HMA, 4, 76, SURFACE, 12.5 mm                                    14,010.000        TON 

  16  401-10258           JOINT ADHESIVE, SURFACE                                               71,735.000        LFT 

  17  401-11785           LIQUID ASPHALT SEALANT                                                71,735.000        LFT 

  18  406-05520           ASPHALT FOR TACK COAT                                                     53.000        TON 

  19  408-07478           CRACKS AND JOINTS IN ASPHALT PAVEMENT, ROUT AND SEAL                      18.000        TON 

  20  604-06070           SIDEWALK, CONCRETE                                                       456.000        SYS 

  21  604-07894           CURB RAMP, CONCRETE, A                                                     6.000        SYS 

  22  604-07900           CURB RAMP, CONCRETE, F                                                   250.000        SYS 

  23  604-07902           CURB RAMP, CONCRETE, H                                                 1,280.000        SYS 

  24  604-07903           CURB RAMP, CONCRETE, K                                                   112.000        SYS 

  25  604-07904           CURB RAMP, CONCRETE, L                                                    17.000        SYS 

  26  605-06140           CURB AND GUTTER, CONCRETE                                                608.000        LFT 

  27  610-07788           HMA FOR APPROACHES, TYPE D                                             3,257.000        TON 

  28  611-08232           MAILBOX ASSEMBLY, SINGLE RESET                                            10.000        EACH 

  29  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                4.000        EACH 

  30  628-09402           FIELD OFFICE, B                                                           12.000        MOS 

  31  628-11729           CELLULAR TELEPHONE, TYPE A                                                 3.000        EACH 

  32  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  33  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  34  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                     36.000        MOS 

  35  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  36  720-44000           CASTING, ADJUST TO GRADE                                                  11.000        EACH 

  37  720-44000           CASTING, ADJUST TO GRADE                                                  10.000        EACH 

  38  720-44080           CASTING, 15, FURNISH AND ADJUST TO GRADE                                   4.000        EACH 

  39  720-94840           CASTING, WATER VALVE, ADJUST TO GRADE                                      5.000        EACH 

  40  801-01504           TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW                127.000        EACH 

  41  801-03290           CONSTRUCTION SIGN, C                                                       8.000        EACH 

  42  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                     11,211.000        LFT 

  43  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          11,211.000        LFT 

  44  801-06640           CONSTRUCTION SIGN, A                                                      71.000        EACH 

  45  801-06645           CONSTRUCTION SIGN, B                                                       5.000        EACH 

  46  801-06710           FLASHING ARROW SIGN                                                      300.000        DAY 

  47  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  48  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                          11.000        EACH 

  49  805-01844           CONDUIT, STEEL, GALVANIZED, 2 IN.                                         50.000        LFT 
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  50  805-78470           SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA                          31,601.000        LFT 

  51  805-78510           SIGNAL CABLE, DETECTOR LEAD-IN, COPPER, 2C/16 GA                         300.000        LFT 

  52  805-78795           SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT                         10,894.000        LFT 

  53  808-04096           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, LANE                            127.000        EACH 

  54  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                              8,970.000        LFT 

  55  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              13,327.000        LFT 

  56  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

  57  808-12032           GROOVING FOR PAVEMENT MARKINGS                                        54,200.000        LFT 

  58  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                             7,660.000        LFT 

  59  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             35,172.000        LFT 

  60  808-75297           TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN.            1,985.000        LFT 

  61  808-75300           TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE,                     2,422.000        LFT 

  62  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                   68.000        EACH 

  63  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                            1,080.000        EACH 

  64  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                    1,080.000        EACH 

  65  808-92027           LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN.                                166.000        LFT 
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          CALL ORDER   : 211                                              CONTRACT ID  : R -34583-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    PIPE LINING 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  107-09358           INSPECTION HOLE, DEEPER THAN 3 FT                                          2.000        EACH 

   3  107-09367           INSPECTION HOLE, 3 FT DEEP OR LESS                                         2.000        EACH 

   4  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   5  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   6  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   7  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   8  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   9  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  12  202-96133           PIPE, REMOVE                                                              14.000        LFT 

  13  202-99080           CONCRETE, REMOVE                                                           5.000        CYS 

  14  202-99187           FENCE, FARM FIELD, REMOVE                                                355.000        LFT 

  15  203-02000           EXCAVATION, COMMON                                                        10.000        CYS 

  16  203-04523           DEWATERING                                                            LUMP              LUMP 

  17  205-06934           TEMPORARY MULCH                                                            5.000        TON 

  18  205-06937           TEMPORARY SILT FENCE                                                     500.000        LFT 

  19  205-08594           FILTER SOCK                                                            1,000.000        LFT 

  20  205-11583           MANUFACTURED SURFACE PROTECTION PRODUCT                                1,151.000        SYS 

  21  205-11591           TEMPORARY SEED MIXTURE                                                   305.000        LBS 

  22  603-06040           FENCE, FARM FIELD, 47 IN.                                                180.000        LFT 

  23  603-06060           FENCE, FARM FIELD, RESET                                                 315.000        LFT 

  24  603-97461           TEMPORARY FENCE                                                          575.000        LFT 

  25  615-06490           RIGHT-OF-WAY MARKER                                                       26.000        EACH 

  26  616-02320           GEOTEXTILES                                                            1,005.000        SYS 

  27  616-05688           RIPRAP, CLASS 1                                                           64.000        TON 

  28  616-05689           RIPRAP, CLASS 2                                                          541.000        TON 

  29  616-06405           RIPRAP, REVETMENT                                                         54.000        TON 

  30  616-06451           RIPRAP, UNIFORM                                                          193.000        TON 

  31  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                5.000        EACH 

  32  621-06545           FERTILIZER                                                                 0.300        TON 

  33  621-06567           WATER                                                                     21.500        kGAL 

  34  621-06574           SODDING                                                                1,982.000        SYS 

  35  628-09401           FIELD OFFICE, A                                                            8.000        MOS 

  36  628-11729           CELLULAR TELEPHONE, TYPE A                                                 1.000        EACH 

  37  628-11730           CELLULAR TELEPHONE, TYPE B                                                 1.000        EACH 

  38  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  39  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  40  628-11780           CELLULAR TELEPHONE SERVICE, 500 MIN.                                      16.000        MOS 

  41  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  42  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  43  715-06357           CONCRETE ANCHOR, 72 IN.                                                    2.000        EACH 

  44  715-07251           PIPE EXTENSION, DEFORMED, MIN. AREA 8.9 SFT                                5.000        LFT 

  45  715-07252           SAFETY METAL END SECTION, 4:1, MIN. AREA 8.9 SFT                           2.000        EACH 

  46  715-10167           CONCRETE ANCHOR, MIN. AREA 37.0 SFT                                        2.000        EACH 

  47  715-12056           CONCRETE ANCHOR, MIN. AREA 30.1 SFT                                        2.000        EACH 

  48  725-10203           PIPE LINER CURED-IN-PLACE 72 IN                                           73.000        LFT 

  49  725-11022           LINER PIPE, THERMOPLASTIC, DEFORMED, 22.4-23.8 SFT                        57.000        LFT 
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          CALL ORDER   : 211                                              CONTRACT ID  : R -34583-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    PIPE LINING 

 

  50  725-11299           PIPE LINER, CURED-IN-PLACE, 66 IN                                         62.000        LFT 

  51  725-11300           PIPE LINER CURED-IN-PLACE 8.9 SFT                                         86.000        LFT 

  52  725-12054           PIPE LINER CURED-IN-PLACE 30.1 SFT                                        43.000        LFT 

  53  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                              12.000        EACH 

  54  801-03290           CONSTRUCTION SIGN, C                                                      12.000        EACH 

  55  801-06640           CONSTRUCTION SIGN, A                                                      52.000        EACH 

  56  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 221                                              CONTRACT ID  : R -34647-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ASHPALT RESURFACE 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   8  109-09377           QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS                             1.000        DOL 

   9  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  11  202-02274           CURB, CONCRETE INTEGRAL, REMOVE                                          150.000        LFT 

  12  202-02279           CURB AND GUTTER, REMOVE                                                  142.000        LFT 

  13  202-52710           SIDEWALK CONCRETE, REMOVE                                                280.000        SYS 

  14  207-09935           SUBGRADE TREATMENT, TYPE IC                                              742.000        SYS 

  15  302-06464           SUBBASE FOR PCCP                                                          91.000        CYS 

  16  303-01180           COMPACTED AGGREGATE NO. 53                                               379.000        TON 

  17  304-07491           HMA PATCHING, TYPE C                                                     584.000        TON 

  18  304-07494           WIDENING WITH HMA, TYPE C                                                 21.000        TON 

  19  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                          105,420.000        SYS 

  20  306-08036           MILLING, ASPHALT, 2 IN.                                               64,200.000        SYS 

  21  306-08432           MILLING, APPROACH                                                     13,690.000        SYS 

  22  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 

  23  401-07322           QC/QA-HMA, 3, 64, SURFACE, 9.5 mm                                     11,596.000        TON 

  24  401-07347           QC/QA-HMA, 3, 70, SURFACE, 12.5 mm                                     7,420.000        TON 

  25  401-10258           JOINT ADHESIVE, SURFACE                                               93,675.000        LFT 

  26  401-11785           LIQUID ASPHALT SEALANT                                                93,675.000        LFT 

  27  406-05520           ASPHALT FOR TACK COAT                                                     49.000        TON 

  28  503-03489           RETROFITTED TIE BARS                                                     392.000        EACH 

  29  503-05240           D-1 CONTRACTION JOINT                                                    340.000        LFT 

  30  506-06333           PCCP PATCHING, FULL DEPTH                                                734.000        SYS 

  31  604-06070           SIDEWALK, CONCRETE                                                        53.000        SYS 

  32  604-07894           CURB RAMP, CONCRETE, A                                                    12.000        SYS 

  33  604-07896           CURB RAMP, CONCRETE, B                                                     7.000        SYS 

  34  604-07900           CURB RAMP, CONCRETE, F                                                   110.000        SYS 

  35  604-07902           CURB RAMP, CONCRETE, H                                                    76.000        SYS 

  36  604-07903           CURB RAMP, CONCRETE, K                                                    22.000        SYS 

  37  605-06090           CURB, INTEGRAL CONCRETE                                                  150.000        LFT 

  38  605-52807           CURB AND GUTTER, COMBINED                                                142.000        LFT 

  39  610-07488           HMA FOR APPROACHES, TYPE C                                             1,350.000        TON 

  40  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                6.000        EACH 

  41  621-06567           WATER                                                                      1.000        kGAL 

  42  621-06575           SODDING, NURSERY                                                         222.000        SYS 

  43  628-09403           FIELD OFFICE, C                                                            7.000        MOS 

  44  628-11729           CELLULAR TELEPHONE, TYPE A                                                 3.000        EACH 

  45  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  46  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  47  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                     21.000        MOS 

  48  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  49  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 
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          CALL ORDER   : 221                                              CONTRACT ID  : R -34647-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ASHPALT RESURFACE 

 

  50  720-44000           CASTING, ADJUST TO GRADE                                                   5.000        EACH 

  51  720-44000           CASTING, ADJUST TO GRADE                                                  35.000        EACH 

  52  720-44045           CASTING, 8, FURNISH AND ADJUST TO GRADE                                    5.000        EACH 

  53  720-44055           CASTING, 10, FURNISH AND ADJUST TO GRADE                                   1.000        EACH 

  54  720-44080           CASTING, 15, FURNISH AND ADJUST TO GRADE                                   4.000        EACH 

  55  720-94840           CASTING, WATER VALVE, ADJUST TO GRADE                                      3.000        EACH 

  56  801-03290           CONSTRUCTION SIGN, C                                                       7.000        EACH 

  57  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                     17,501.000        LFT 

  58  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          73,036.000        LFT 

  59  801-06640           CONSTRUCTION SIGN, A                                                      67.000        EACH 

  60  801-06645           CONSTRUCTION SIGN, B                                                      10.000        EACH 

  61  801-06710           FLASHING ARROW SIGN                                                       50.000        DAY 

  62  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  63  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           2.000        EACH 

  64  805-01843           SIGNAL HANDHOLE ADJUST TO GRADE                                           11.000        EACH 

  65  805-78470           SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA                          10,060.000        LFT 

  66  805-78785           SIGNAL DETECTOR HOUSING                                                   23.000        EACH 

  67  805-78795           SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT                          3,380.000        LFT 

  68  805-92951           SIGNAL DETECTOR HOUSING ADJUST TO GRADE                                    5.000        EACH 

  69  808-04298           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, R X R                             6.000        EACH 

  70  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                             14,958.000        LFT 

  71  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              25,870.000        LFT 

  72  808-06716           LINE, REMOVE                                                          67,056.000        LFT 

  73  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

  74  808-11482           LINE, THERMOPLASTIC, DOTTED, WHITE, 4 IN.                                255.000        LFT 

  75  808-11493           LINE, THERMOPLASTIC, DOTTED, YELLOW, 4 IN.                               125.000        LFT 

  76  808-12032           GROOVING FOR PAVEMENT MARKINGS                                        23,900.000        LFT 

  77  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                               968.000        LFT 

  78  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             49,160.000        LFT 

  79  808-75260           TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE,                    1,037.000        LFT 

  80  808-75278           TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE,                    1,894.000        LFT 

  81  808-75297           TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN.            1,382.000        LFT 

  82  808-75300           TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE,                       556.000        LFT 

  83  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                   68.000        EACH 

  84  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              270.000        EACH 

  85  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      270.000        EACH 
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          CALL ORDER   : 231                                              CONTRACT ID  : R -34758-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    SAFE ROUTES TO SCHOOL 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   7  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   9  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  10  202-52710           SIDEWALK CONCRETE, REMOVE                                                  5.600        SYS 

  11  203-02000           EXCAVATION, COMMON                                                       452.000        CYS 

  12  203-02070           BORROW                                                                    25.000        CYS 

  13  205-06933           TEMPORARY INLET PROTECTION                                                 1.000        EACH 

  14  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                          411.000        TON 

  15  304-07490           HMA PATCHING, TYPE B                                                      12.000        TON 

  16  604-06070           SIDEWALK, CONCRETE                                                     1,885.000        SYS 

  17  604-07897           CURB RAMP, CONCRETE, C                                                    30.000        SYS 

  18  604-07901           CURB RAMP, CONCRETE, G                                                     6.000        SYS 

  19  605-06090           CURB, INTEGRAL CONCRETE                                                  120.000        LFT 

  20  610-08446           PCCP FOR APPROACHES, 6 IN.                                                51.500        SYS 

  21  616-07210           FIBER ROLL                                                                 5.000        LFT 

  22  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 

  23  621-06559           MULCHED SEEDING R                                                        377.000        SYS 

  24  622-05650           PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 IN. TO 2.5 IN.                  3.000        EACH 

  25  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN.                                             24.000        LFT 

  26  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  27  802-09838           SIGN, SHEET, WITH LEGEND, 0.080 IN.                                        8.000        SFT 

  28  805-02645           SIGNAL PEDESTAL FOUNDATION, A                                              2.000        EACH 

  29  805-06742           SOLAR POWERED FLASHING BEACON ASSEMBLY                                     2.000        EACH 

  30  808-75300           TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE,                       490.000        LFT 
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          CALL ORDER   : 241                                              CONTRACT ID  : R -34898-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    PIPE LINING 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  107-09358           INSPECTION HOLE, DEEPER THAN 3 FT                                          6.000        EACH 

   3  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   4  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  205-09543           NO. 2 STONE                                                               15.000        TON 

  11  211-09265           STRUCTURE BACKFILL, TYPE 2                                                63.000        CYS 

  12  303-01180           COMPACTED AGGREGATE NO. 53                                                70.000        TON 

  13  601-06035           GUARDRAIL, RESET                                                         100.000        LFT 

  14  616-02320           GEOTEXTILES                                                              632.000        SYS 

  15  616-05688           RIPRAP, CLASS 1                                                           83.000        TON 

  16  616-05689           RIPRAP, CLASS 2                                                          508.000        TON 

  17  616-93019           RIPRAP, GROUTED, 18 IN.                                                   45.000        SYS 

  18  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                8.000        EACH 

  19  621-06559           MULCHED SEEDING R                                                        100.000        SYS 

  20  625-09374           GABIONS, PVC COATED                                                       32.000        CYS 

  21  628-11729           CELLULAR TELEPHONE, TYPE A                                                 1.000        EACH 

  22  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  23  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  24  628-11780           CELLULAR TELEPHONE SERVICE, 500 MIN.                                       3.000        MOS 

  25  715-05129           PIPE, TYPE 1, CIRCULAR, 54 IN.                                            59.000        LFT 

  26  715-06492           CONCRETE ANCHOR, 54 IN.                                                    2.000        EACH 

  27  715-08305           HMA FOR STRUCTURE INSTALLATION, TYPE B                                    29.000        TON 

  28  716-07635           PIPE INSTALLATION, TRENCHLESS, 36 IN.                                    295.000        LFT 

  29  725-08296           PIPE LINER CURED-IN-PLACE 48 IN                                          478.000        LFT 

  30  725-10206           PIPE LINER, CURED-IN-PLACE, 96 IN                                        155.000        LFT 

  31  725-11708           LINER PIPE, THERMOPLASTIC, CIRCULAR, 21.6-21.7 SFT                       185.000        LFT 

  32  725-11868           PIPE LINER CURED-IN-PLACE 18.1 SFT                                       150.000        LFT 

  33  725-11934           LINER PIPE, THERMOPLASTIC, DEFORMED, 43.7-44.7 SFT                       295.000        LFT 

  34  801-03290           CONSTRUCTION SIGN, C                                                      14.000        EACH 

  35  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                10.000        EACH 

  36  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              24.000        EACH 

  37  801-06640           CONSTRUCTION SIGN, A                                                      58.000        EACH 

  38  801-06645           CONSTRUCTION SIGN, B                                                       2.000        EACH 

  39  801-06710           FLASHING ARROW SIGN                                                       70.000        DAY 

  40  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  41  801-07118           BARRICADE, III-A                                                          64.000        LFT 

  42  801-07119           BARRICADE, III-B                                                          40.000        LFT 

  43  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN.                                        10.000        LFT 

  44  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                          26.000        LFT 

  45  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                         13.000        LFT 
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          CALL ORDER   : 251                                              CONTRACT ID  : R -34915-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ADD LANES 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   8  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

   9  202-02240           PAVEMENT REMOVAL                                                          22.000        SYS 

  10  203-02000           EXCAVATION, COMMON                                                     1,079.000        CYS 

  11  205-03371           SEDIMENT, REMOVE                                                           4.000        CYS 

  12  205-09543           NO. 2 STONE                                                              287.000        TON 

  13  205-11584           TEMPORARY CHECK DAM, TRAVERSABLE                                         106.000        LFT 

  14  205-11587           TEMPORARY GEOTEXTILE                                                     341.000        SYS 

  15  207-09935           SUBGRADE TREATMENT, TYPE IC                                            1,869.000        SYS 

  16  211-09265           STRUCTURE BACKFILL, TYPE 2                                                 9.000        CYS 

  17  302-06464           SUBBASE FOR PCCP                                                         465.000        CYS 

  18  303-01180           COMPACTED AGGREGATE NO. 53                                               638.000        TON 

  19  501-06325           QC/QA-PCCP, 14 IN.                                                     1,607.000        SYS 

  20  503-03489           RETROFITTED TIE BARS                                                     521.000        EACH 

  21  503-05240           D-1 CONTRACTION JOINT                                                    754.000        LFT 

  22  615-06515           MONUMENT, D                                                                2.000        EACH 

  23  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 

  24  621-06560           MULCHED SEEDING U                                                      3,129.000        SYS 

  25  621-06567           WATER                                                                      2.000        kGAL 

  26  621-06574           SODDING                                                                  120.000        SYS 

  27  628-09402           FIELD OFFICE, B                                                            4.000        MOS 

  28  628-11729           CELLULAR TELEPHONE, TYPE A                                                 2.000        EACH 

  29  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  30  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  31  628-11781           CELLULAR TELEPHONE SERVICE, 750 MIN.                                       8.000        MOS 

  32  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  33  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  34  715-02397           SAFETY METAL END SECTION, 4:1, DIA 36 IN.                                  1.000        EACH 

  35  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN.                                          1,166.000        LFT 

  36  715-05053           PIPE, UNDERDRAIN, OUTLET 6 IN.                                           447.000        LFT 

  37  715-05596           PIPE EXTENSION, CIRCULAR, 18 IN.                                          13.000        LFT 

  38  715-05757           PIPE EXTENSION, CIRCULAR, 36 IN.                                          10.000        LFT 

  39  715-08453           SAFETY METAL END SECTION, 4:1, MIN AREA 7.1 SFT                            2.000        EACH 

  40  718-06529           OUTLET PROTECTOR, 2                                                        3.000        EACH 

  41  718-06531           OUTLET PROTECTOR, 3                                                        8.000        EACH 

  42  718-52610           AGGREGATE FOR UNDERDRAINS                                                 64.000        CYS 

  43  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  44  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                             212.000        LFT 

  45  801-06640           CONSTRUCTION SIGN, A                                                      20.000        EACH 

  46  801-06645           CONSTRUCTION SIGN, B                                                       8.000        EACH 

  47  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  48  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                      1,733.000        LFT 

  49  802-02475           SIGN, PANEL, RELOCATE                                                      2.000        EACH 
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          CALL ORDER   : 251                                              CONTRACT ID  : R -34915-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ADD LANES 

 

  50  802-03783           SIGN, PANEL, REMOVE                                                        1.000        EACH 

  51  802-05702           SIGN POST, SQUARE TYPE 2 REINFORCED ANCHOR BASE                           96.000        LFT 

  52  802-07060           SIGN, SHEET, RELOCATE                                                      2.000        EACH 

  53  802-07151           WIDE FLANGE SIGN POST SUPPORT FOUNDATION, VII                              4.000        EACH 

  54  802-09840           SIGN, SHEET, WITH LEGEND, 0.100 IN.                                       32.000        SFT 

  55  802-76095           STRUCTURAL STEEL, BREAKAWAY                                              513.000        LBS 

  56  804-06770           DELINEATOR POST                                                           11.000        EACH 

  57  808-06368           TRANSVERSE MARKING, REMOVE                                                64.000        LFT 

  58  808-06706           LINE, THERMOPLASTIC, SOLID, WHITE, 24 IN.                                 63.000        LFT 

  59  808-06716           LINE, REMOVE                                                           2,065.000        LFT 

  60  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN.                             2,367.000        LFT 

  61  808-10037           LINE, MULTI-COMPONENT, SOLID, WHITE, 8 IN.                               682.000        LFT 

  62  808-11484           LINE, MULTI-COMPONENT, DOTTED, WHITE, 5 IN.                              357.000        LFT 

  63  808-12032           GROOVING FOR PAVEMENT MARKINGS                                         3,049.000        LFT 

  64  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                                2.000        EACH 

  65  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       12.000        EACH 
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          CALL ORDER   : 261                                              CONTRACT ID  : R -34922-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    PIPE LINING 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   8  616-02320           GEOTEXTILES                                                              142.000        SYS 

   9  616-05688           RIPRAP, CLASS 1                                                           29.000        TON 

  10  616-05689           RIPRAP, CLASS 2                                                           56.000        TON 

  11  616-06405           RIPRAP, REVETMENT                                                         51.000        TON 

  12  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                5.000        EACH 

  13  621-06559           MULCHED SEEDING R                                                         50.000        SYS 

  14  628-09409           MOBILE INTERNET SERVICE                                                    4.000        MOS 

  15  628-11729           CELLULAR TELEPHONE, TYPE A                                                 1.000        EACH 

  16  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  17  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  18  628-11780           CELLULAR TELEPHONE SERVICE, 500 MIN.                                       2.000        MOS 

  19  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  20  725-10196           LINER PIPE, THERMOPLASTIC, DEFORMED, 9.2-9.7 SFT                         426.000        LFT 

  21  725-11014           LINER PIPE, THERMOPLASTIC, DEFORMED, 5.7-6.0 SFT                         390.000        LFT 

  22  725-11288           PIPE LINER, CURED-IN-PLACE, 60"                                          175.000        LFT 

  23  725-11300           PIPE LINER CURED-IN-PLACE 8.9 SFT                                        147.000        LFT 

  24  801-03290           CONSTRUCTION SIGN, C                                                      13.000        EACH 

  25  801-06640           CONSTRUCTION SIGN, A                                                      39.000        EACH 

  26  801-06710           FLASHING ARROW SIGN                                                       50.000        DAY 

  27  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 271                                              CONTRACT ID  : R -34989-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  107-09358           INSPECTION HOLE, DEEPER THAN 3 FT                                        107.000        EACH 

   3  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   4  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  203-02000           EXCAVATION, COMMON                                                     3,348.000        CYS 

  12  205-06934           TEMPORARY MULCH                                                            5.200        TON 

  13  205-06937           TEMPORARY SILT FENCE                                                   4,470.000        LFT 

  14  205-09543           NO. 2 STONE                                                              576.000        TON 

  15  205-11591           TEMPORARY SEED MIXTURE                                                   314.000        LBS 

  16  207-08264           SUBGRADE TREATMENT, TYPE II                                            2,492.200        SYS 

  17  207-08266           SUBGRADE TREATMENT, TYPE III                                           6,312.200        SYS 

  18  211-09264           STRUCTURE BACKFILL, TYPE 1                                                 0.600        CYS 

  19  211-09266           STRUCTURE BACKFILL, TYPE 3                                             1,080.000        CYS 

  20  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                        2,149.400        TON 

  21  406-05520           ASPHALT FOR TACK COAT                                                      1.900        TON 

  22  502-06627           PCCP, 6 IN.                                                               83.000        SYS 

  23  603-93373           FENCE PEDESTRIAN                                                       1,138.000        LFT 

  24  604-05528           HMA FOR SIDEWALK                                                       1,007.000        TON 

  25  604-11738           DETECTABLE WARNING ELEMENT                                                24.000        LFT 

  26  605-06120           CURB, CONCRETE                                                           208.800        LFT 

  27  610-07486           HMA FOR APPROACHES, TYPE A                                               151.600        TON 

  28  610-07487           HMA FOR APPROACHES, TYPE B                                               413.100        TON 

  29  610-08446           PCCP FOR APPROACHES, 6 IN.                                               327.000        SYS 

  30  611-08232           MAILBOX ASSEMBLY, SINGLE RESET                                             6.000        EACH 

  31  611-08232           MAILBOX ASSEMBLY, SINGLE RESET                                             2.000        EACH 

  32  616-02320           GEOTEXTILES                                                                7.000        SYS 

  33  616-06405           RIPRAP, REVETMENT                                                          5.300        TON 

  34  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 

  35  621-06560           MULCHED SEEDING U                                                     10,095.000        SYS 

  36  628-09402           FIELD OFFICE, B                                                           12.000        MOS 

  37  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                            11.000        LFT 

  38  715-46000           PIPE END SECTION, DIAMETER 12 IN.                                          1.000        EACH 

  39  720-44000           CASTING, ADJUST TO GRADE                                                   4.000        EACH 

  40  732-11810           MODULAR BLOCK WALL                                                     4,327.000        SFT 

  41  732-11811           MODULAR BLOCK WALL ERECTION                                            4,327.000        SFT 

  42  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  43  801-06640           CONSTRUCTION SIGN, A                                                       8.000        EACH 

  44  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  45  802-05704           SIGN POST, SQUARE TYPE 1 UNREINFORCED ANCHOR BASE                         26.000        LFT 

  46  802-09838           SIGN, SHEET, WITH LEGEND, 0.080 IN.                                        6.300        SFT 

  47  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                         775.000        LFT 
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          CALL ORDER   : 281                                              CONTRACT ID  : R -35047-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ASHALT RESURFACE 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   8  109-09377           QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS                             1.000        DOL 

   9  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  11  202-52710           SIDEWALK CONCRETE, REMOVE                                              1,861.000        SYS 

  12  202-90277           DETECTOR HOUSING, REMOVE                                                  31.000        EACH 

  13  202-93996           PEDESTAL BASE, REMOVE                                                      2.000        EACH 

  14  302-06464           SUBBASE FOR PCCP                                                         234.000        CYS 

  15  303-01180           COMPACTED AGGREGATE NO. 53                                               179.000        TON 

  16  304-07491           HMA PATCHING, TYPE C                                                     486.000        TON 

  17  304-07491           HMA PATCHING, TYPE C                                                     558.000        TON 

  18  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                          153,367.000        SYS 

  19  306-08432           MILLING, APPROACH                                                      4,553.000        SYS 

  20  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 

  21  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                     12,653.000        TON 

  22  401-10258           JOINT ADHESIVE, SURFACE                                               87,973.000        LFT 

  23  401-11785           LIQUID ASPHALT SEALANT                                                86,973.000        LFT 

  24  406-05520           ASPHALT FOR TACK COAT                                                     41.000        TON 

  25  503-03489           RETROFITTED TIE BARS                                                     146.000        EACH 

  26  503-05240           D-1 CONTRACTION JOINT                                                    192.000        LFT 

  27  506-06333           PCCP PATCHING, FULL DEPTH                                              1,419.000        SYS 

  28  604-02007           SIDEWALK, CONCRETE, RECONSTRUCT                                        1,168.000        SYS 

  29  604-07894           CURB RAMP, CONCRETE, A                                                   364.000        SYS 

  30  604-07898           CURB RAMP, CONCRETE, D                                                    69.000        SYS 

  31  604-07900           CURB RAMP, CONCRETE, F                                                    22.000        SYS 

  32  604-07902           CURB RAMP, CONCRETE, H                                                    95.000        SYS 

  33  604-07903           CURB RAMP, CONCRETE, K                                                   140.000        SYS 

  34  605-01870           CURB, CONCRETE A                                                       3,403.000        LFT 

  35  605-02278           CURB, REMOVE                                                           3,403.000        LFT 

  36  610-07488           HMA FOR APPROACHES, TYPE C                                               376.000        TON 

  37  612-04315           MATERIAL FOR UNDERSEAL                                                     4.000        TON 

  38  612-60410           DRILLED HOLE FOR UNDERSEAL                                                48.000        EACH 

  39  628-09402           FIELD OFFICE, B                                                           20.000        MOS 

  40  628-11729           CELLULAR TELEPHONE, TYPE A                                                 2.000        EACH 

  41  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  42  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  43  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                     40.000        MOS 

  44  720-44000           CASTING, ADJUST TO GRADE                                                  16.000        EACH 

  45  720-99417           CATCH BASIN, C15                                                           2.000        EACH 

  46  801-03290           CONSTRUCTION SIGN, C                                                       5.000        EACH 

  47  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                     11,596.000        LFT 

  48  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          11,596.000        LFT 

  49  801-06640           CONSTRUCTION SIGN, A                                                      56.000        EACH 
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          CALL ORDER   : 281                                              CONTRACT ID  : R -35047-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ASHALT RESURFACE 

 

  50  801-06710           FLASHING ARROW SIGN                                                    2,000.000        DAY 

  51  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  52  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           6.000        EACH 

  53  805-02032           PEDESTRIAN SIGNAL HEAD 12 IN. RELOCATE                                    12.000        EACH 

  54  805-02645           SIGNAL PEDESTAL FOUNDATION, A                                             11.000        EACH 

  55  805-06595           CONDUIT, PVC, 2 IN.                                                      290.000        LFT 

  56  805-78370           PEDESTRIAN PUSH BUTTON, NON-APS                                           12.000        EACH 

  57  805-78412           SIGNAL POLE, PEDESTAL, 9FT                                                 9.000        EACH 

  58  805-78470           SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA                           9,492.000        LFT 

  59  805-78485           SIGNAL CABLE, CONTROL, COPPER, 5C/14 GA                                  352.000        LFT 

  60  805-78785           SIGNAL DETECTOR HOUSING                                                   31.000        EACH 

  61  805-78795           SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT                          3,779.000        LFT 

  62  808-05929           TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE,                     3,866.000        LFT 

  63  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                              7,776.000        LFT 

  64  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              21,477.000        LFT 

  65  808-06706           LINE, THERMOPLASTIC, SOLID, WHITE, 24 IN.                                192.000        LFT 

  66  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

  67  808-75215           LINE, THERMOPLASTIC, SOLID, WHITE, 12 IN.                                275.000        LFT 

  68  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                             3,687.000        LFT 

  69  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             37,979.000        LFT 

  70  808-75297           TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN.            2,268.000        LFT 

  71  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                   92.000        EACH 

  72  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                   81.000        EACH 

  73  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       31.000        EACH 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 38 

 

          CALL ORDER   : 291                                              CONTRACT ID  : R -35229-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    SMALL STRUCTURE REPLACEMENT 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  12  203-02000           EXCAVATION, COMMON                                                       624.900        CYS 

  13  203-04523           DEWATERING                                                            LUMP              LUMP 

  14  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     12.000        TON 

  15  205-06937           TEMPORARY SILT FENCE                                                     173.000        LFT 

  16  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                     100.000        CYS 

  17  207-09935           SUBGRADE TREATMENT, TYPE IC                                              200.000        SYS 

  18  211-09265           STRUCTURE BACKFILL, TYPE 2                                               478.400        CYS 

  19  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                           27.800        TON 

  20  306-08043           MILLING, TRANSITION                                                      162.500        SYS 

  21  401-07322           QC/QA-HMA, 3, 64, SURFACE, 9.5 mm                                         22.700        TON 

  22  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                   23.600        TON 

  23  401-07423           QC/QA-HMA, 2, 64, BASE, 19.0 mm                                           28.100        TON 

  24  406-05520           ASPHALT FOR TACK COAT                                                      0.100        TON 

  25  615-06505           MONUMENT, B                                                                2.000        EACH 

  26  616-02320           GEOTEXTILES                                                              103.400        SYS 

  27  616-05688           RIPRAP, CLASS 1                                                           93.000        TON 

  28  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 

  29  621-06545           FERTILIZER                                                                 0.100        TON 

  30  621-06559           MULCHED SEEDING R                                                        642.000        SYS 

  31  621-06567           WATER                                                                      0.100        kGAL 

  32  628-09402           FIELD OFFICE, B                                                            6.000        MOS 

  33  628-11730           CELLULAR TELEPHONE, TYPE B                                                 1.000        EACH 

  34  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  35  628-11780           CELLULAR TELEPHONE SERVICE, 500 MIN.                                       6.000        MOS 

  36  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  37  702-90915           CONCRETE, CLASS, A                                                         3.400        CYS 

  38  715-05168           PIPE, TYPE 3, CIRCULAR, 12 IN.                                            75.000        LFT 

  39  715-09182           SAFETY METAL END SECTION, 4:1, MIN AREA 21.5 SFT                           2.000        EACH 

  40  715-11740           PIPE, TYPE 1, DEFORMED, MIN. AREA 24.0 SFT                                36.000        LFT 

  41  715-91361           PIPE PVC 6 IN                                                             15.000        LFT 

  42  715-92037           PIPE PVC 4 IN                                                             25.000        LFT 

  43  720-10152           RODENT PROTECTION                                                          8.000        EACH 

  44  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  45  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 3.000        EACH 

  46  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              22.000        EACH 

  47  801-06645           CONSTRUCTION SIGN, B                                                       4.000        EACH 

  48  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  49  801-07118           BARRICADE, III-A                                                          36.000        LFT 
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          CALL ORDER   : 291                                              CONTRACT ID  : R -35229-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    SMALL STRUCTURE REPLACEMENT 

 

  50  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           2.000        EACH 

  51  802-91122           SIGN GROUND MOUNTED RESET                                                  2.000        EACH 

  52  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                 250.000        LFT 

  53  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                                250.000        LFT 
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          CALL ORDER   : 301                                              CONTRACT ID  : R -35256-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ASPHALT RESURFACE 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09377           QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS                             1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  202-90277           DETECTOR HOUSING, REMOVE                                                   8.000        EACH 

  11  303-07449           COMPACTED AGGREGATE NO. 73                                               100.000        TON 

  12  304-07783           HMA PATCHING, TYPE D                                                     149.000        TON 

  13  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                          202,003.000        SYS 

  14  306-08043           MILLING, TRANSITION                                                      100.000        SYS 

  15  306-08432           MILLING, APPROACH                                                        485.000        SYS 

  16  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                      3,556.000        TON 

  17  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                      4,234.000        TON 

  18  401-07337           QC/QA-HMA, 5, 76, SURFACE, 9.5 mm                                      8,880.000        TON 

  19  401-10258           JOINT ADHESIVE, SURFACE                                              113,490.000        LFT 

  20  401-11785           LIQUID ASPHALT SEALANT                                               113,490.000        LFT 

  21  402-07787           HMA WEDGE AND LEVEL, TYPE D                                               50.000        TON 

  22  406-05520           ASPHALT FOR TACK COAT                                                     56.000        TON 

  23  408-12028           CRACKS IN ASPHALT PAVEMENT, FILL                                          10.000        TON 

  24  606-07484           MILLED HMA CORRUGATIONS                                               58,086.000        LFT 

  25  610-07788           HMA FOR APPROACHES, TYPE D                                                41.000        TON 

  26  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 

  27  621-06559           MULCHED SEEDING R                                                      5,000.000        SYS 

  28  621-06567           WATER                                                                      5.000        kGAL 

  29  628-09402           FIELD OFFICE, B                                                            9.000        MOS 

  30  628-11729           CELLULAR TELEPHONE, TYPE A                                                 1.000        EACH 

  31  628-11730           CELLULAR TELEPHONE, TYPE B                                                 1.000        EACH 

  32  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  33  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  34  628-11780           CELLULAR TELEPHONE SERVICE, 500 MIN.                                      18.000        MOS 

  35  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  36  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  37  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN.                                            200.000        LFT 

  38  715-05053           PIPE, UNDERDRAIN, OUTLET 6 IN.                                         1,500.000        LFT 

  39  718-06529           OUTLET PROTECTOR, 2                                                       50.000        EACH 

  40  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                      22,000.000        LFT 

  41  718-09978           UNDERDRAIN OUTLET INSPECTION                                              33.000        EACH 

  42  718-09979           UNDERDRAIN OUTLET CLEANING                                                33.000        EACH 

  43  718-52610           AGGREGATE FOR UNDERDRAINS                                                250.000        CYS 

  44  718-99153           GEOTEXTILES FOR UNDERDRAIN                                               178.000        SYS 

  45  720-01355           INLET, CLEAN EXISTING                                                     50.000        EACH 

  46  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               6.000        EACH 

  47  801-03290           CONSTRUCTION SIGN, C                                                      10.000        EACH 

  48  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      5,000.000        LFT 

  49  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           5,000.000        LFT 
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          CALL ORDER   : 301                                              CONTRACT ID  : R -35256-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ASPHALT RESURFACE 

 

  50  801-06640           CONSTRUCTION SIGN, A                                                      30.000        EACH 

  51  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  52  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           4.000        EACH 

  53  805-78470           SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA                           1,630.000        LFT 

  54  805-78510           SIGNAL CABLE, DETECTOR LEAD-IN, COPPER, 2C/16 GA                         163.000        LFT 

  55  805-78785           SIGNAL DETECTOR HOUSING                                                    4.000        EACH 

  56  805-78795           SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT                            520.000        LFT 

  57  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                              1,382.000        LFT 

  58  808-06702           LINE, THERMOPLASTIC, BROKEN, WHITE, 5 IN.                              7,351.000        LFT 

  59  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              48,827.000        LFT 

  60  808-06705           LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN.                               6,698.000        LFT 

  61  808-06716           LINE, REMOVE                                                           1,912.000        LFT 

  62  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

  63  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN.                               956.000        LFT 

  64  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN.                              956.000        LFT 

  65  808-10054           LINE, MULTI-COMPONENT, BROKEN, WHITE, 5 IN.                              101.000        LFT 

  66  808-11482           LINE, THERMOPLASTIC, DOTTED, WHITE, 4 IN.                                725.000        LFT 

  67  808-11493           LINE, THERMOPLASTIC, DOTTED, YELLOW, 4 IN.                                22.000        LFT 

  68  808-12032           GROOVING FOR PAVEMENT MARKINGS                                       109,478.000        LFT 

  69  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             44,473.000        LFT 

  70  808-75272           TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE,                      939.000        LFT 

  71  808-75297           TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN.               36.000        LFT 

  72  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                   10.000        EACH 

  73  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                    7.000        EACH 

  74  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              920.000        EACH 

  75  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      920.000        EACH 
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          CALL ORDER   : 311                                              CONTRACT ID  : R -35426-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    SMALL STRUCTURE REPLACEMENT 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  203-02000           EXCAVATION, COMMON                                                       217.000        CYS 

  12  203-02070           BORROW                                                                   129.000        CYS 

  13  205-06937           TEMPORARY SILT FENCE                                                     205.000        LFT 

  14  205-09543           NO. 2 STONE                                                              150.000        TON 

  15  207-09935           SUBGRADE TREATMENT, TYPE IC                                              195.000        SYS 

  16  211-09265           STRUCTURE BACKFILL, TYPE 2                                               104.000        CYS 

  17  211-09268           STRUCTURE BACKFILL, TYPE 5                                               152.000        CYS 

  18  303-01180           COMPACTED AGGREGATE NO. 53                                                46.000        TON 

  19  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                         15.000        TON 

  20  401-07398           QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm                                   25.000        TON 

  21  401-07424           QC/QA-HMA, 3, 64, BASE, 19.0 mm                                           59.000        TON 

  22  401-10258           JOINT ADHESIVE, SURFACE                                                   50.000        LFT 

  23  401-10259           JOINT ADHESIVE, INTERMEDIATE                                              50.000        LFT 

  24  401-11785           LIQUID ASPHALT SEALANT                                                    50.000        LFT 

  25  406-05521           ASPHALT FOR TACK COAT                                                    532.000        SYS 

  26  615-06490           RIGHT-OF-WAY MARKER                                                        8.000        EACH 

  27  615-06505           MONUMENT, B                                                                2.000        EACH 

  28  616-02320           GEOTEXTILES                                                              142.000        SYS 

  29  616-05688           RIPRAP, CLASS 1                                                           74.000        TON 

  30  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 

  31  621-06559           MULCHED SEEDING R                                                        529.000        SYS 

  32  714-11087           STRUCTURE, REINFORCED CONCRETE, BOX SECTIONS,                             52.000        LFT 

  33  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  34  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 2.000        EACH 

  35  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              35.000        EACH 

  36  801-06640           CONSTRUCTION SIGN, A                                                      10.000        EACH 

  37  801-06645           CONSTRUCTION SIGN, B                                                       2.000        EACH 

  38  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  39  801-07118           BARRICADE, III-A                                                          48.000        LFT 

  40  801-07119           BARRICADE, III-B                                                          72.000        LFT 

  41  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           1.000        EACH 

  42  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN.                                        40.000        LFT 

  43  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                         280.000        LFT 
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          CALL ORDER   : 321                                              CONTRACT ID  : R -35502-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ENCHANCEMENT, BIKE AND PEDESTRAIN FACILITIES 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  202-02279           CURB AND GUTTER, REMOVE                                                  125.000        LFT 

  12  202-06541           REMOVE                                                                     1.000        EACH 

  13  202-06541           REMOVE                                                                     1.000        EACH 

  14  202-06541           REMOVE                                                                     1.000        EACH 

  15  202-93615           CONCRETE, REMOVE                                                         128.000        SYS 

  16  203-02000           EXCAVATION, COMMON                                                     1,475.000        CYS 

  17  203-02070           BORROW                                                                 3,258.000        CYS 

  18  205-03371           SEDIMENT, REMOVE                                                          16.000        CYS 

  19  205-06933           TEMPORARY INLET PROTECTION                                                 4.000        EACH 

  20  205-06937           TEMPORARY SILT FENCE                                                  14,115.000        LFT 

  21  205-08594           FILTER SOCK                                                               55.000        LFT 

  22  205-09543           NO. 2 STONE                                                              150.000        TON 

  23  205-11585           TEMPORARY FILTER BERM                                                    100.000        LFT 

  24  207-08262           SUBGRADE TREATMENT, TYPE I                                               320.000        SYS 

  25  207-08264           SUBGRADE TREATMENT, TYPE II                                              370.000        SYS 

  26  207-08266           SUBGRADE TREATMENT, TYPE III                                          10,941.000        SYS 

  27  211-09264           STRUCTURE BACKFILL, TYPE 1                                               254.000        CYS 

  28  214-11796           GEOGRID, TYPE IB                                                         320.000        SYS 

  29  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                        3,836.000        TON 

  30  303-01180           COMPACTED AGGREGATE NO. 53                                               632.000        TON 

  31  303-07662           STONE                                                                    107.000        TON 

  32  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                         31.000        TON 

  33  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                   51.000        TON 

  34  402-07450           HMA WEDGE AND LEVEL, TYPE A                                               40.000        TON 

  35  406-05520           ASPHALT FOR TACK COAT                                                      2.100        TON 

  36  502-06627           PCCP, 6 IN.                                                              164.000        SYS 

  37  502-06627           PCCP, 6 IN.                                                              212.000        SYS 

  38  502-11543           PCCP, 4 IN.                                                               45.000        SYS 

  39  502-11543           PCCP, 4 IN.                                                              114.000        SYS 

  40  601-02241           GUARDRAIL, REMOVE                                                         60.000        LFT 

  41  604-05528           HMA FOR SIDEWALK                                                       1,436.000        TON 

  42  604-06070           SIDEWALK, CONCRETE                                                        65.000        SYS 

  43  604-07894           CURB RAMP, CONCRETE, A                                                    36.000        SYS 

  44  605-06140           CURB AND GUTTER, CONCRETE                                                 45.000        LFT 

  45  610-09108           PCCP FOR APPROACHES, 9 IN.                                                34.000        SYS 

  46  615-11537           PARKING BARRIER, CONCRETE                                                  5.000        EACH 

  47  616-02320           GEOTEXTILES                                                              380.000        SYS 

  48  616-06405           RIPRAP, REVETMENT                                                         75.000        TON 

  49  618-03812           BENCH                                                                      2.000        EACH 
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          CALL ORDER   : 321                                              CONTRACT ID  : R -35502-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ENCHANCEMENT, BIKE AND PEDESTRAIN FACILITIES 

 

  50  618-04181           BICYCLE RACK                                                               4.000        EACH 

  51  618-97671           PICNIC TABLE                                                               4.000        EACH 

  52  618-97672           TRASH RECEPTACLE                                                           1.000        EACH 

  53  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 

  54  621-02770           EROSION CONTROL BLANKET                                                  392.000        SYS 

  55  621-04316           SPADE EDGE                                                               427.000        LFT 

  56  621-06545           FERTILIZER                                                                 1.300        TON 

  57  621-06554           SEED MIXTURE U                                                           457.000        LBS 

  58  621-06557           SEED MIXTURE T                                                           457.000        LBS 

  59  621-06565           MULCHING MATERIAL                                                         12.200        TON 

  60  621-06570           TOPSOIL                                                                   42.400        CYS 

  61  621-98038           MULCH HARDWOOD SHREDDED BARK                                              14.200        CYS 

  62  622-05625           PLANT, CONIFEROUS EVERGREEN, CONE BROAD UPRIGHT,                          14.000        EACH 

  63  622-05631           PLANT, CONIFEROUS EVERGREEN, GLOBE DWARF,                                  8.000        EACH 

  64  622-05649           PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 TO 2 IN.                          5.000        EACH 

  65  622-05654           PLANT, PERENNIAL                                                         153.000        EACH 

  66  622-05654           PLANT, PERENNIAL                                                          13.000        EACH 

  67  628-09401           FIELD OFFICE, A                                                           12.000        MOS 

  68  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  69  702-51015           CONCRETE, B, FOOTINGS                                                     13.400        CYS 

  70  703-06028           REINFORCING BARS                                                         410.000        LBS 

  71  706-04683           RAILING                                                                  640.000        LFT 

  72  709-07733           ANTI-GRAFFITI COAT                                                    LUMP              LUMP 

  73  712-08257           PREFABRICATED                                                         LUMP              LUMP 

  74  715-01525           VALVE BOX                                                                  1.000        EACH 

  75  715-04612           PIPE                                                                      36.000        LFT 

  76  715-05118           PIPE, TYPE 1, CIRCULAR, 12 IN.                                           155.000        LFT 

  77  715-46000           PIPE END SECTION, DIAMETER 12 IN.                                         10.000        EACH 

  78  801-03290           CONSTRUCTION SIGN, C                                                       7.000        EACH 

  79  801-06640           CONSTRUCTION SIGN, A                                                       7.000        EACH 

  80  801-06645           CONSTRUCTION SIGN, B                                                       7.000        EACH 

  81  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  82  801-07119           BARRICADE, III-B                                                         120.000        LFT 

  83  802-03896           BOLLARD                                                                    3.000        EACH 

  84  802-04314           SIGN                                                                       3.000        EACH 

  85  802-04314           SIGN                                                                      21.000        EACH 

  86  805-01844           CONDUIT, STEEL, GALVANIZED, 2 IN.                                        366.000        LFT 

  87  807-04866           LUMINAIRE                                                                  7.000        EACH 

  88  807-07580           WIRE, NO. 4 COPPER, IN PLASTIC DUCT, IN TRENCH, 4 1/C                    440.000        LFT 

  89  807-78590           HANDHOLE                                                                   1.000        EACH 

  90  807-86805           SERVICE POINT, I                                                           1.000        EACH 

  91  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                          54.000        LFT 

  92  808-09314           LINE, PAINT, SOLID, BLUE, 4 IN.                                           78.000        LFT 

  93  808-97222           PAVEMENT MESSAGE MARKING, PAINT, HANDICAP SYMBOL                           1.000        EACH 
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          CALL ORDER   : 331                                              CONTRACT ID  : R -35552-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ENHANCEMENT, BIKE AND PEDESTRAIN FACLITIES 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   8  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

   9  202-02279           CURB AND GUTTER, REMOVE                                                   18.000        LFT 

  10  202-52710           SIDEWALK CONCRETE, REMOVE                                                 57.000        SYS 

  11  203-02000           EXCAVATION, COMMON                                                     2,981.000        CYS 

  12  203-02070           BORROW                                                                 4,089.000        CYS 

  13  205-06933           TEMPORARY INLET PROTECTION                                                 1.000        EACH 

  14  205-06937           TEMPORARY SILT FENCE                                                   2,867.000        LFT 

  15  205-09543           NO. 2 STONE                                                               98.000        TON 

  16  205-11587           TEMPORARY GEOTEXTILE                                                     144.000        SYS 

  17  205-11588           TEMPORARY MULCH STABILIZATION, TYPE A                                  2,733.000        SYS 

  18  205-11591           TEMPORARY SEED MIXTURE                                                 2,733.000        LBS 

  19  207-08266           SUBGRADE TREATMENT, TYPE III                                           3,925.000        SYS 

  20  211-02050           B BORROW                                                                  50.000        CYS 

  21  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                           59.000        TON 

  22  303-93714           BOULDER                                                                    1.000        EACH 

  23  601-03667           RAILING ORNAMENTAL                                                        54.000        LFT 

  24  604-07823           STAMPED CONCRETE SIDEWALK                                                 74.000        SYS 

  25  604-07897           CURB RAMP, CONCRETE, C                                                    10.000        SYS 

  26  605-97937           CURB AND GUTTER, ROLL CURB                                                18.000        LFT 

  27  616-02320           GEOTEXTILES                                                                4.000        SYS 

  28  616-06405           RIPRAP, REVETMENT                                                        132.000        TON 

  29  618-03812           BENCH                                                                      4.000        EACH 

  30  618-03827           FOUNTAIN DRINKING                                                          1.000        EACH 

  31  618-97672           TRASH RECEPTACLE                                                           2.000        EACH 

  32  621-06559           MULCHED SEEDING R                                                      2,733.000        SYS 

  33  621-06570           TOPSOIL                                                                  195.000        CYS 

  34  621-06574           SODDING                                                                1,752.000        SYS 

  35  622-05654           PLANT, PERENNIAL                                                          36.000        EACH 

  36  628-09402           FIELD OFFICE, B                                                           12.000        MOS 

  37  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  38  712-03862           PREFABRICATED BRIDGE                                                  LUMP              LUMP 

  39  715-04994           METER                                                                      1.000        EACH 

  40  715-05119           PIPE, TYPE 1, CIRCULAR, 15 IN.                                            20.000        LFT 

  41  715-46005           PIPE END SECTION, DIAMETER 15 IN.                                          2.000        EACH 

  42  715-97873           WATER SERVICE LINE, 1 IN                                                   1.000        EACH 

  43  720-94840           CASTING, WATER VALVE, ADJUST TO GRADE                                      5.000        EACH 

  44  732-11770           AGGREGATE FOR DRAINAGE FILL                                               15.000        CYS 

  45  732-11810           MODULAR BLOCK WALL                                                       140.000        SFT 

  46  732-11811           MODULAR BLOCK WALL ERECTION                                              140.000        SFT 

  47  801-03290           CONSTRUCTION SIGN, C                                                       3.000        EACH 

  48  801-06640           CONSTRUCTION SIGN, A                                                       9.000        EACH 

  49  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 331                                              CONTRACT ID  : R -35552-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ENHANCEMENT, BIKE AND PEDESTRAIN FACLITIES 

 

  50  802-05704           SIGN POST, SQUARE TYPE 1 UNREINFORCED ANCHOR BASE                         23.000        LFT 

  51  802-09838           SIGN, SHEET, WITH LEGEND, 0.080 IN.                                       14.000        SFT 

  52  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                          871.000        TON 

  53  604-06070           SIDEWALK, CONCRETE                                                     3,920.000        SYS 

  54  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                        1,306.000        TON 

  55  406-05520           ASPHALT FOR TACK COAT                                                      2.000        TON 

  56  604-05528           HMA FOR SIDEWALK                                                       1,001.000        TON 
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          CALL ORDER   : 361                                              CONTRACT ID  : R -35841-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    SAFE ROUTES TO SCHOOLS 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   8  201-02250           TREE 10 IN., REMOVE                                                        1.000        EACH 

   9  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  10  202-02279           CURB AND GUTTER, REMOVE                                                   34.000        LFT 

  11  202-91840           FENCE, CHAIN. LINK, REMOVE                                               189.000        LFT 

  12  205-06937           TEMPORARY SILT FENCE                                                     999.000        LFT 

  13  205-11584           TEMPORARY CHECK DAM, TRAVERSABLE                                          45.000        LFT 

  14  211-09264           STRUCTURE BACKFILL, TYPE 1                                                 6.000        CYS 

  15  603-92636           FENCE, CHAIN LINK, 72 IN.                                                170.000        LFT 

  16  603-96521           FENCE GATE, CHAIN LINK, RESET                                              1.000        EACH 

  17  604-06070           SIDEWALK, CONCRETE                                                       695.000        SYS 

  18  604-07901           CURB RAMP, CONCRETE, G                                                    25.000        SYS 

  19  605-96305           CURB AND GUTTER, CONCRETE DEPRESSED                                       34.000        LFT 

  20  621-06567           WATER                                                                     10.000        kGAL 

  21  621-06575           SODDING, NURSERY                                                       2,631.000        SYS 

  22  628-09402           FIELD OFFICE, B                                                            6.000        MOS 

  23  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  24  628-11977           COMPUTER SYSTEM                                                            2.000        EACH 

  25  715-05168           PIPE, TYPE 3, CIRCULAR, 12 IN.                                            12.000        LFT 

  26  715-05756           PIPE EXTENSION, CIRCULAR, 12 IN.                                          11.000        LFT 

  27  715-46000           PIPE END SECTION, DIAMETER 12 IN.                                          5.000        EACH 

  28  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  29  801-06640           CONSTRUCTION SIGN, A                                                      12.000        EACH 

  30  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  31  802-05704           SIGN POST, SQUARE TYPE 1 UNREINFORCED ANCHOR BASE                         21.000        LFT 

  32  802-07060           SIGN, SHEET, RELOCATE                                                      2.000        EACH 

  33  808-05866           PAVEMENT MESSAGE MARKING, REMOVE                                           6.200        SYS 

  34  808-06368           TRANSVERSE MARKING, REMOVE                                                35.000        LFT 

  35  808-75297           TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN.               32.000        LFT 

  36  808-75300           TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE,                       188.000        LFT 

  37  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                    3.000        EACH 
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          CALL ORDER   : 371                                              CONTRACT ID  : R -35923-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  202-06580           CONTAMINATED SOIL, REMOVE                                              1,353.000        CYS 

  12  203-02000           EXCAVATION, COMMON                                                       356.000        CYS 

  13  203-02010           EXCAVATION, ROCK                                                         220.000        CYS 

  14  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     80.000        TON 

  15  205-06933           TEMPORARY INLET PROTECTION                                                 5.000        EACH 

  16  205-06937           TEMPORARY SILT FENCE                                                   1,700.000        LFT 

  17  205-09543           NO. 2 STONE                                                               80.000        TON 

  18  207-08264           SUBGRADE TREATMENT, TYPE II                                               51.000        SYS 

  19  207-09895           SUBGRADE TREATMENT, TYPE V                                               720.000        SYS 

  20  211-09266           STRUCTURE BACKFILL, TYPE 3                                               619.000        CYS 

  21  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                          683.000        TON 

  22  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                        134.000        TON 

  23  401-07371           QC/QA-HMA, 2, 64, INTERMEDIATE, 12.5 mm                                  217.000        TON 

  24  604-06070           SIDEWALK, CONCRETE                                                        55.000        SYS 

  25  604-07897           CURB RAMP, CONCRETE, C                                                     8.000        SYS 

  26  604-07903           CURB RAMP, CONCRETE, K                                                    20.000        SYS 

  27  604-95344           HAND RAIL, PEDESTRIAN                                                    825.000        LFT 

  28  605-06120           CURB, CONCRETE                                                            88.000        LFT 

  29  610-08446           PCCP FOR APPROACHES, 6 IN.                                                47.000        SYS 

  30  610-09108           PCCP FOR APPROACHES, 9 IN.                                                 4.000        SYS 

  31  616-02320           GEOTEXTILES                                                            1,239.000        SYS 

  32  616-05688           RIPRAP, CLASS 1                                                          780.000        TON 

  33  618-03812           BENCH                                                                      1.000        EACH 

  34  618-03812           BENCH                                                                      1.000        EACH 

  35  618-04181           BICYCLE RACK                                                               1.000        EACH 

  36  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 

  37  621-02770           EROSION CONTROL BLANKET                                                  880.000        SYS 

  38  621-06560           MULCHED SEEDING U                                                      2,173.000        SYS 

  39  621-06570           TOPSOIL                                                                  181.000        CYS 

  40  621-98038           MULCH HARDWOOD SHREDDED BARK                                               4.000        CYS 

  41  622-05631           PLANT, CONIFEROUS EVERGREEN, GLOBE DWARF,                                 12.000        EACH 

  42  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  43  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  44  702-51005           CONCRETE, A, SUBSTRUCTURE                                                 88.000        CYS 

  45  702-51015           CONCRETE, B, FOOTINGS                                                    211.000        CYS 

  46  703-06029           REINFORCING BARS, EPOXY COATED                                        32,301.000        LBS 

  47  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  48  714-11173           STRUCTURE, REINFORCED CONCRETE, BOX SECTIONS,                             16.000        LFT 

  49  714-11194           STRUCTURE, REINFORCED CONCRETE, BOX SECTIONS,                             10.000        LFT 
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          CALL ORDER   : 371                                              CONTRACT ID  : R -35923-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES 

 

  50  715-01472           PIPE END SECTION PRECAST CONCRETE 18 IN                                    1.000        EACH 

  51  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                            16.000        LFT 

  52  715-05152           PIPE, TYPE 2, CIRCULAR, 18 IN.                                            36.000        LFT 

  53  715-05154           PIPE, TYPE 2, CIRCULAR, 24 IN.                                            20.000        LFT 

  54  715-05161           PIPE, TYPE 2, CIRCULAR, 48 IN.                                            36.000        LFT 

  55  715-46020           PIPE END SECTION, DIAMETER 24 IN.                                          1.000        EACH 

  56  720-44000           CASTING, ADJUST TO GRADE                                                   5.000        EACH 

  57  720-45030           INLET, E7                                                                  1.000        EACH 

  58  801-06640           CONSTRUCTION SIGN, A                                                      12.000        EACH 

  59  801-06645           CONSTRUCTION SIGN, B                                                       6.000        EACH 

  60  801-06710           FLASHING ARROW SIGN                                                       20.000        DAY 

  61  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  62  801-07119           BARRICADE, III-B                                                         160.000        LFT 

  63  802-04314           SIGN                                                                       2.000        EACH 

  64  802-05701           SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE                           72.000        LFT 

  65  802-09838           SIGN, SHEET, WITH LEGEND, 0.080 IN.                                       17.000        SFT 

  66  802-09840           SIGN, SHEET, WITH LEGEND, 0.100 IN.                                       18.000        SFT 

  67  808-03439           TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE,                        60.000        LFT 
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          CALL ORDER   : 381                                              CONTRACT ID  : R -36387-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ENCHANCEMENT, BIKE AND PEDESTRIAN FACILITIES 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   7  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   9  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  10  205-03371           SEDIMENT, REMOVE                                                           5.000        CYS 

  11  205-06933           TEMPORARY INLET PROTECTION                                                 1.000        EACH 

  12  205-06934           TEMPORARY MULCH                                                            0.400        TON 

  13  205-06937           TEMPORARY SILT FENCE                                                     920.000        LFT 

  14  205-11591           TEMPORARY SEED MIXTURE                                                    30.000        LBS 

  15  207-08264           SUBGRADE TREATMENT, TYPE II                                                5.000        SYS 

  16  304-07490           HMA PATCHING, TYPE B                                                       3.000        TON 

  17  604-06070           SIDEWALK, CONCRETE                                                       508.000        SYS 

  18  604-07901           CURB RAMP, CONCRETE, G                                                     9.000        SYS 

  19  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 

  20  621-06567           WATER                                                                     15.000        kGAL 

  21  621-06570           TOPSOIL                                                                   23.000        CYS 

  22  621-06575           SODDING, NURSERY                                                         416.000        SYS 

  23  720-44000           CASTING, ADJUST TO GRADE                                                   1.000        EACH 

  24  801-06640           CONSTRUCTION SIGN, A                                                      13.000        EACH 

  25  801-06645           CONSTRUCTION SIGN, B                                                       2.000        EACH 

  26  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  27  801-07119           BARRICADE, III-B                                                          20.000        LFT 
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          CALL ORDER   : 391                                              CONTRACT ID  : R -36585-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    SIDEWALK REPAIR OR REPLACE 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   7  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   9  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  10  202-52710           SIDEWALK CONCRETE, REMOVE                                                630.000        SYS 

  11  202-90747           RETAINING WALL, REMOVE                                                    10.000        LFT 

  12  203-02000           EXCAVATION, COMMON                                                        64.000        CYS 

  13  205-06933           TEMPORARY INLET PROTECTION                                                 8.000        EACH 

  14  205-06937           TEMPORARY SILT FENCE                                                     988.000        LFT 

  15  207-08264           SUBGRADE TREATMENT, TYPE II                                              287.000        SYS 

  16  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                           40.000        TON 

  17  304-07492           WIDENING WITH HMA, TYPE A                                                 26.000        TON 

  18  604-06070           SIDEWALK, CONCRETE                                                       860.000        SYS 

  19  604-07897           CURB RAMP, CONCRETE, C                                                    10.000        SYS 

  20  604-07903           CURB RAMP, CONCRETE, K                                                    22.000        SYS 

  21  605-02278           CURB, REMOVE                                                             541.000        LFT 

  22  605-04742           WALL                                                                  LUMP              LUMP 

  23  605-06120           CURB, CONCRETE                                                         1,012.000        LFT 

  24  610-08446           PCCP FOR APPROACHES, 6 IN.                                                59.000        SYS 

  25  610-09108           PCCP FOR APPROACHES, 9 IN.                                                88.000        SYS 

  26  621-06567           WATER                                                                      1.000        kGAL 

  27  621-06575           SODDING, NURSERY                                                         313.000        SYS 

  28  628-09401           FIELD OFFICE, A                                                            6.000        MOS 

  29  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  30  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  31  720-44000           CASTING, ADJUST TO GRADE                                                   9.000        EACH 

  32  801-03291           CONSTRUCTION SIGN, D                                                       7.000        EACH 

  33  801-06640           CONSTRUCTION SIGN, A                                                      24.000        EACH 

  34  801-06645           CONSTRUCTION SIGN, B                                                       5.000        EACH 

  35  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  36  808-06368           TRANSVERSE MARKING, REMOVE                                                88.000        LFT 

  37  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                 262.000        LFT 

  38  808-75297           TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN.               11.000        LFT 

  39  808-75300           TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE,                        92.000        LFT 
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          CALL ORDER   : 401                                              CONTRACT ID  : R -37079-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ASPHALT RESURFACE 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09377           QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS                             1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   9  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  11  202-02772           CASTING, REMOVE                                                            3.000        EACH 

  12  202-52710           SIDEWALK CONCRETE, REMOVE                                                950.000        SYS 

  13  203-02000           EXCAVATION, COMMON                                                       130.000        CYS 

  14  205-09543           NO. 2 STONE                                                              105.000        TON 

  15  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                          105.000        TON 

  16  304-07491           HMA PATCHING, TYPE C                                                     535.000        TON 

  17  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                           26,800.000        SYS 

  18  306-08432           MILLING, APPROACH                                                      1,940.000        SYS 

  19  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                      2,320.000        TON 

  20  401-10258           JOINT ADHESIVE, SURFACE                                               23,600.000        LFT 

  21  401-11785           LIQUID ASPHALT SEALANT                                                23,600.000        LFT 

  22  406-05520           ASPHALT FOR TACK COAT                                                     10.000        TON 

  23  408-07478           CRACKS AND JOINTS IN ASPHALT PAVEMENT, ROUT AND SEAL                      10.000        TON 

  24  604-06070           SIDEWALK, CONCRETE                                                       385.000        SYS 

  25  604-07894           CURB RAMP, CONCRETE, A                                                   380.000        SYS 

  26  604-07896           CURB RAMP, CONCRETE, B                                                   100.000        SYS 

  27  604-07900           CURB RAMP, CONCRETE, F                                                    75.000        SYS 

  28  604-07902           CURB RAMP, CONCRETE, H                                                    10.000        SYS 

  29  605-06120           CURB, CONCRETE                                                           310.000        LFT 

  30  610-07488           HMA FOR APPROACHES, TYPE C                                               170.000        TON 

  31  616-02320           GEOTEXTILES                                                              155.000        SYS 

  32  628-09402           FIELD OFFICE, B                                                            8.000        MOS 

  33  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  34  720-44000           CASTING, ADJUST TO GRADE                                                  10.000        EACH 

  35  720-44000           CASTING, ADJUST TO GRADE                                                   8.000        EACH 

  36  720-44080           CASTING, 15, FURNISH AND ADJUST TO GRADE                                   8.000        EACH 

  37  720-94840           CASTING, WATER VALVE, ADJUST TO GRADE                                      3.000        EACH 

  38  801-03290           CONSTRUCTION SIGN, C                                                       7.000        EACH 

  39  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      1,000.000        LFT 

  40  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           1,000.000        LFT 

  41  801-06640           CONSTRUCTION SIGN, A                                                      40.000        EACH 

  42  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  43  805-78470           SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA                           5,930.000        LFT 

  44  805-78785           SIGNAL DETECTOR HOUSING                                                    9.000        EACH 

  45  805-78795           SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT                          2,150.000        LFT 

  46  808-02977           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, BIKE SYMBOL                       5.000        EACH 

  47  808-04298           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, R X R                             2.000        EACH 

  48  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                                820.000        LFT 

  49  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                 970.000        LFT 
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          CALL ORDER   : 401                                              CONTRACT ID  : R -37079-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ASPHALT RESURFACE 

 

  50  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

  51  808-11650           LINE, THERMOPLASTIC, DOTTED, WHITE, 6 IN.                                 30.000        LFT 

  52  808-12032           GROOVING FOR PAVEMENT MARKINGS                                         9,380.000        LFT 

  53  808-75043           LINE, THERMOPLASTIC, SOLID, WHITE, 6 IN.                               1,800.000        LFT 

  54  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              5,755.000        LFT 

  55  808-75256           TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE,                      110.000        LFT 

  56  808-75297           TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN.              535.000        LFT 

  57  808-75300           TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE,                     2,020.000        LFT 

  58  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                    9.000        EACH 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 54 

 

          CALL ORDER   : 411                                              CONTRACT ID  : R -37318-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    SIDEWALK CONSTRUCTION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   7  604-06070           SIDEWALK, CONCRETE                                                       194.000        SYS 

   8  604-07894           CURB RAMP, CONCRETE, A                                                    23.000        SYS 

   9  604-07897           CURB RAMP, CONCRETE, C                                                    21.000        SYS 

  10  604-07901           CURB RAMP, CONCRETE, G                                                    89.000        SYS 

  11  605-92578           CURB, WALK CONCRETE                                                       12.000        SYS 

  12  621-06575           SODDING, NURSERY                                                         107.000        SYS 

  13  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  14  801-06640           CONSTRUCTION SIGN, A                                                      27.000        EACH 

  15  801-06645           CONSTRUCTION SIGN, B                                                      36.000        EACH 

  16  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  17  801-07118           BARRICADE, III-A                                                         216.000        LFT 
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          CALL ORDER   : 421                                              CONTRACT ID  : R -37321-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    NEW CONSTRUCTION, ADA SIDEWALK RAMPS 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   7  604-06070           SIDEWALK, CONCRETE                                                     1,080.000        SYS 

   8  604-07894           CURB RAMP, CONCRETE, A                                                    93.000        SYS 

   9  604-07896           CURB RAMP, CONCRETE, B                                                    43.000        SYS 

  10  604-07897           CURB RAMP, CONCRETE, C                                                    50.000        SYS 

  11  604-07901           CURB RAMP, CONCRETE, G                                                    33.000        SYS 

  12  621-06575           SODDING, NURSERY                                                         167.000        SYS 

  13  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  14  801-06640           CONSTRUCTION SIGN, A                                                      25.000        EACH 

  15  801-06645           CONSTRUCTION SIGN, B                                                      48.000        EACH 

  16  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  17  801-07118           BARRICADE, III-A                                                         288.000        LFT 
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          CALL ORDER   : 431                                              CONTRACT ID  : R -37459-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    SIDEWALK CONSTRUCTION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   7  604-06070           SIDEWALK, CONCRETE                                                       457.000        SYS 

   8  604-07894           CURB RAMP, CONCRETE, A                                                    30.000        SYS 

   9  604-07896           CURB RAMP, CONCRETE, B                                                    30.000        SYS 

  10  604-07897           CURB RAMP, CONCRETE, C                                                    90.000        SYS 

  11  604-07899           CURB RAMP, CONCRETE, E                                                    90.000        SYS 

  12  604-07903           CURB RAMP, CONCRETE, K                                                    20.000        SYS 

  13  605-06090           CURB, INTEGRAL CONCRETE                                                  110.000        LFT 

  14  621-06575           SODDING, NURSERY                                                         160.000        SYS 

  15  801-03290           CONSTRUCTION SIGN, C                                                       5.000        EACH 

  16  801-06640           CONSTRUCTION SIGN, A                                                      49.000        EACH 

  17  801-06645           CONSTRUCTION SIGN, B                                                      52.000        EACH 

  18  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  19  801-07118           BARRICADE, III-A                                                         312.000        LFT 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 57 

 

          CALL ORDER   : 451                                              CONTRACT ID  : R -39026-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    CONCRETE PAVEMENT RESTORATION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   7  302-07455           DENSE GRADED SUBBASE                                                      80.000        CYS 

   8  503-03489           RETROFITTED TIE BARS                                                     408.000        EACH 

   9  503-05240           D-1 CONTRACTION JOINT                                                    420.000        LFT 

  10  506-06333           PCCP PATCHING, FULL DEPTH                                                958.000        SYS 

  11  628-09402           FIELD OFFICE, B                                                            4.000        MOS 

  12  628-11729           CELLULAR TELEPHONE, TYPE A                                                 2.000        EACH 

  13  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  14  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  15  628-11780           CELLULAR TELEPHONE SERVICE, 500 MIN.                                       8.000        MOS 

  16  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               8.000        EACH 

  17  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 

  18  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           6,720.000        LFT 

  19  801-06640           CONSTRUCTION SIGN, A                                                      49.000        EACH 

  20  801-06710           FLASHING ARROW SIGN                                                      200.000        DAY 

  21  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  22  808-06711           LINE, PAINT, BROKEN, WHITE, 4 IN.                                      1,000.000        LFT 

  23  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                         450.000        LFT 

  24  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                        300.000        LFT 

  25  808-06716           LINE, REMOVE                                                             850.000        LFT 

  26  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       10.000        EACH 
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          CALL ORDER   : 461                                              CONTRACT ID  : R -39033-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    SMALL STRUCTURE REPLACEMENT 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  12  203-02000           EXCAVATION, COMMON                                                        69.000        CYS 

  13  205-06934           TEMPORARY MULCH                                                            1.000        TON 

  14  205-06937           TEMPORARY SILT FENCE                                                     378.000        LFT 

  15  205-11591           TEMPORARY SEED MIXTURE                                                    75.000        LBS 

  16  207-09935           SUBGRADE TREATMENT, TYPE IC                                              192.000        SYS 

  17  211-09264           STRUCTURE BACKFILL, TYPE 1                                                13.000        CYS 

  18  211-09268           STRUCTURE BACKFILL, TYPE 5                                               100.000        CYS 

  19  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                           32.000        TON 

  20  303-01180           COMPACTED AGGREGATE NO. 53                                                19.000        TON 

  21  304-07493           WIDENING WITH HMA, TYPE B                                                  2.000        TON 

  22  306-08043           MILLING, TRANSITION                                                       85.000        SYS 

  23  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                         21.000        TON 

  24  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                   21.000        TON 

  25  401-07423           QC/QA-HMA, 2, 64, BASE, 19.0 mm                                           25.000        TON 

  26  401-10258           JOINT ADHESIVE, SURFACE                                                  100.000        LFT 

  27  401-10259           JOINT ADHESIVE, INTERMEDIATE                                             140.000        LFT 

  28  401-11785           LIQUID ASPHALT SEALANT                                                   100.000        LFT 

  29  406-05521           ASPHALT FOR TACK COAT                                                    386.000        SYS 

  30  615-06490           RIGHT-OF-WAY MARKER                                                        6.000        EACH 

  31  616-02320           GEOTEXTILES                                                              108.000        SYS 

  32  616-05688           RIPRAP, CLASS 1                                                           84.000        TON 

  33  616-06451           RIPRAP, UNIFORM                                                            8.000        TON 

  34  621-02770           EROSION CONTROL BLANKET                                                  458.000        SYS 

  35  621-06545           FERTILIZER                                                                 0.100        TON 

  36  621-06559           MULCHED SEEDING R                                                        458.000        SYS 

  37  714-11635           STRUCTURE, COATED REINFORCED CONCRETE BOX SECTIONS,                       60.000        LFT 

  38  715-05169           PIPE, TYPE 3, CIRCULAR, 15 IN.                                            97.000        LFT 

  39  720-02442           PIPE PLUG EXISTING                                                         1.000        EACH 

  40  720-45275           PIPE CATCH BASIN, 24 IN.                                                   1.000        EACH 

  41  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  42  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 6.000        EACH 

  43  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              40.000        EACH 

  44  801-06640           CONSTRUCTION SIGN, A                                                       4.000        EACH 

  45  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  46  801-07118           BARRICADE, III-A                                                          48.000        LFT 

  47  801-07119           BARRICADE, III-B                                                         120.000        LFT 

  48  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                         200.000        LFT 

  49  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                        200.000        LFT 
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          CALL ORDER   : 491                                              CONTRACT ID  : RS-31574-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ASPHALT RESURFACE 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   8  109-09377           QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS                             1.000        DOL 

   9  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  11  202-02278           CURB, CONCRETE, REMOVE                                                   884.000        LFT 

  12  202-02279           CURB AND GUTTER, REMOVE                                                   84.000        LFT 

  13  202-52710           SIDEWALK CONCRETE, REMOVE                                              1,377.000        SYS 

  14  202-90277           DETECTOR HOUSING, REMOVE                                                  12.000        EACH 

  15  203-02000           EXCAVATION, COMMON                                                        80.000        CYS 

  16  205-03371           SEDIMENT, REMOVE                                                          15.000        CYS 

  17  205-06933           TEMPORARY INLET PROTECTION                                                29.000        EACH 

  18  205-06937           TEMPORARY SILT FENCE                                                     300.000        LFT 

  19  205-09543           NO. 2 STONE                                                               80.000        TON 

  20  207-08268           SUBGRADE TREATMENT, TYPE IV                                            1,185.000        SYS 

  21  207-09935           SUBGRADE TREATMENT, TYPE IC                                            1,603.000        SYS 

  22  214-11796           GEOGRID, TYPE IB                                                         378.000        SYS 

  23  303-01180           COMPACTED AGGREGATE NO. 53                                                20.000        TON 

  24  303-07449           COMPACTED AGGREGATE NO. 73                                                68.000        TON 

  25  304-07491           HMA PATCHING, TYPE C                                                   1,610.000        TON 

  26  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                           93,444.000        SYS 

  27  306-08043           MILLING, TRANSITION                                                       85.000        SYS 

  28  306-08432           MILLING, APPROACH                                                      8,799.000        SYS 

  29  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                      7,717.000        TON 

  30  401-10258           JOINT ADHESIVE, SURFACE                                               47,845.000        LFT 

  31  401-11785           LIQUID ASPHALT SEALANT                                                47,845.000        LFT 

  32  406-05520           ASPHALT FOR TACK COAT                                                     26.300        TON 

  33  503-03489           RETROFITTED TIE BARS                                                     168.000        EACH 

  34  503-05240           D-1 CONTRACTION JOINT                                                    340.000        LFT 

  35  506-06333           PCCP PATCHING, FULL DEPTH                                                910.000        SYS 

  36  601-02241           GUARDRAIL, REMOVE                                                         50.000        LFT 

  37  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING                                     50.000        LFT 

  38  604-03643           BRICK PAVERS                                                              64.000        SYS 

  39  604-06070           SIDEWALK, CONCRETE                                                     1,032.000        SYS 

  40  604-07894           CURB RAMP, CONCRETE, A                                                    32.000        SYS 

  41  604-07897           CURB RAMP, CONCRETE, C                                                    19.000        SYS 

  42  604-07899           CURB RAMP, CONCRETE, E                                                    66.000        SYS 

  43  604-07900           CURB RAMP, CONCRETE, F                                                    43.000        SYS 

  44  604-07901           CURB RAMP, CONCRETE, G                                                   153.000        SYS 

  45  604-07902           CURB RAMP, CONCRETE, H                                                    39.000        SYS 

  46  604-07903           CURB RAMP, CONCRETE, K                                                    28.000        SYS 

  47  604-11738           DETECTABLE WARNING ELEMENT                                                57.000        LFT 

  48  605-06120           CURB, CONCRETE                                                         1,384.000        LFT 

  49  605-06140           CURB AND GUTTER, CONCRETE                                                 84.000        LFT 
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          CALL ORDER   : 491                                              CONTRACT ID  : RS-31574-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ASPHALT RESURFACE 

 

  50  610-07488           HMA FOR APPROACHES, TYPE C                                               729.000        TON 

  51  612-04315           MATERIAL FOR UNDERSEAL                                                    72.100        TON 

  52  612-60410           DRILLED HOLE FOR UNDERSEAL                                             1,197.000        EACH 

  53  615-06505           MONUMENT, B                                                                1.000        EACH 

  54  615-06525           CASTING ADJUSTED TO GRADE, MONUMENT                                        2.000        EACH 

  55  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 

  56  621-06575           SODDING, NURSERY                                                         335.000        SYS 

  57  628-09402           FIELD OFFICE, B                                                           12.000        MOS 

  58  628-11729           CELLULAR TELEPHONE, TYPE A                                                 3.000        EACH 

  59  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  60  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  61  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                     36.000        MOS 

  62  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  63  628-11977           COMPUTER SYSTEM                                                            2.000        EACH 

  64  720-04790           CASTING                                                                    1.000        EACH 

  65  720-44000           CASTING, ADJUST TO GRADE                                                  19.000        EACH 

  66  720-44000           CASTING, ADJUST TO GRADE                                                  10.000        EACH 

  67  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               6.000        EACH 

  68  801-03290           CONSTRUCTION SIGN, C                                                      12.000        EACH 

  69  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      3,436.000        LFT 

  70  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           3,436.000        LFT 

  71  801-06216           TEMPORARY TRANSVERSE PAVEMENT MARKING, 24 IN.                          1,390.000        LFT 

  72  801-06217           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 6 IN.                  400.000        LFT 

  73  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVEABLE, 24 IN.              1,390.000        LFT 

  74  801-06640           CONSTRUCTION SIGN, A                                                      98.000        EACH 

  75  801-06645           CONSTRUCTION SIGN, B                                                      94.000        EACH 

  76  801-06710           FLASHING ARROW SIGN                                                      240.000        DAY 

  77  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  78  801-07118           BARRICADE, III-A                                                         400.000        LFT 

  79  801-07119           BARRICADE, III-B                                                          96.000        LFT 

  80  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           2.000        EACH 

  81  802-09838           SIGN, SHEET, WITH LEGEND, 0.080 IN.                                       14.000        SFT 

  82  805-01844           CONDUIT, STEEL, GALVANIZED, 2 IN.                                        520.000        LFT 

  83  805-02150           PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN.                                 14.000        EACH 

  84  805-02645           SIGNAL PEDESTAL FOUNDATION, A                                              6.000        EACH 

  85  805-11817           PEDESTRIAN PUSH BUTTON, APS                                               14.000        EACH 

  86  805-78470           SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA                           8,445.000        LFT 

  87  805-78480           SIGNAL CABLE, CONTROL, COPPER, 3C/14 GA                                1,050.000        LFT 

  88  805-78485           SIGNAL CABLE, CONTROL, COPPER, 5C/14 GA                                1,050.000        LFT 

  89  805-78510           SIGNAL CABLE, DETECTOR LEAD-IN, COPPER, 2C/16 GA                       2,250.000        LFT 

  90  805-78785           SIGNAL DETECTOR HOUSING                                                   12.000        EACH 

  91  805-78795           SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT                          3,245.000        LFT 

  92  805-90005           SIGNAL POLE, PEDESTAL, 10 FT                                               6.000        EACH 

  93  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

  94  808-10031           LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN.                            1,183.000        LFT 

  95  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN.                            16,677.000        LFT 

  96  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN.                           36,402.000        LFT 

  97  808-10036           LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN.                           1,080.000        LFT 

  98  808-12032           GROOVING FOR PAVEMENT MARKINGS                                        55,342.000        LFT 
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          CALL ORDER   : 491                                              CONTRACT ID  : RS-31574-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ASPHALT RESURFACE 

 

  99  808-75297           TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN.            1,532.000        LFT 

 100  808-75300           TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE,                     4,670.000        LFT 

 101  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                   71.000        EACH 

 102  808-75340           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                    7.000        EACH 

 103  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              544.000        EACH 

 104  808-98875           TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE,                      100.000        LFT 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 62 

 

          CALL ORDER   : 501                                              CONTRACT ID  : RS-34056-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ASPHALT RESURFACE 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09377           QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS                             1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   9  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  11  202-02240           PAVEMENT REMOVAL                                                         830.000        SYS 

  12  202-02278           CURB, CONCRETE, REMOVE                                                    75.000        LFT 

  13  202-52710           SIDEWALK CONCRETE, REMOVE                                                220.000        SYS 

  14  203-02000           EXCAVATION, COMMON                                                        90.000        CYS 

  15  205-09543           NO. 2 STONE                                                              110.000        TON 

  16  303-01180           COMPACTED AGGREGATE NO. 53                                                70.000        TON 

  17  303-07449           COMPACTED AGGREGATE NO. 73                                             4,460.000        TON 

  18  304-07491           HMA PATCHING, TYPE C                                                   5,900.000        TON 

  19  306-08036           MILLING, ASPHALT, 2 IN.                                              198,200.000        SYS 

  20  306-08037           MILLING, ASPHALT, 3 IN.                                               22,000.000        SYS 

  21  306-08038           MILLING, ASPHALT, 4 IN.                                               11,920.000        SYS 

  22  306-08043           MILLING, TRANSITION                                                    8,100.000        SYS 

  23  306-08432           MILLING, APPROACH                                                     16,420.000        SYS 

  24  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 

  25  401-07338           QC/QA-HMA, 1, 64, SURFACE, 12.5 mm                                       325.000        TON 

  26  401-07347           QC/QA-HMA, 3, 70, SURFACE, 12.5 mm                                    24,720.000        TON 

  27  401-07389           QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm                                  325.000        TON 

  28  401-07398           QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm                                2,300.000        TON 

  29  401-10258           JOINT ADHESIVE, SURFACE                                               92,550.000        LFT 

  30  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           9,700.000        LFT 

  31  401-11785           LIQUID ASPHALT SEALANT                                                92,550.000        LFT 

  32  406-05520           ASPHALT FOR TACK COAT                                                     85.000        TON 

  33  604-06070           SIDEWALK, CONCRETE                                                        42.000        SYS 

  34  604-07896           CURB RAMP, CONCRETE, B                                                   110.000        SYS 

  35  604-07901           CURB RAMP, CONCRETE, G                                                    55.000        SYS 

  36  604-07902           CURB RAMP, CONCRETE, H                                                    13.000        SYS 

  37  605-06120           CURB, CONCRETE                                                            75.000        LFT 

  38  606-07484           MILLED HMA CORRUGATIONS                                               62,450.000        LFT 

  39  610-07488           HMA FOR APPROACHES, TYPE C                                             2,300.000        TON 

  40  615-06527           MONUMENT, SECTION CORNER                                                  10.000        EACH 

  41  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 

  42  621-06575           SODDING, NURSERY                                                          36.000        SYS 

  43  628-09402           FIELD OFFICE, B                                                           12.000        MOS 

  44  628-11729           CELLULAR TELEPHONE, TYPE A                                                 3.000        EACH 

  45  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  46  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  47  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                     36.000        MOS 

  48  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  49  720-44000           CASTING, ADJUST TO GRADE                                                   5.000        EACH 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 63 

 

          CALL ORDER   : 501                                              CONTRACT ID  : RS-34056-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ASPHALT RESURFACE 

 

  50  720-44000           CASTING, ADJUST TO GRADE                                                  15.000        EACH 

  51  720-94840           CASTING, WATER VALVE, ADJUST TO GRADE                                      6.000        EACH 

  52  801-03290           CONSTRUCTION SIGN, C                                                       7.000        EACH 

  53  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                     17,850.000        LFT 

  54  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           8,920.000        LFT 

  55  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              30.000        EACH 

  56  801-06640           CONSTRUCTION SIGN, A                                                      78.000        EACH 

  57  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  58  801-07118           BARRICADE, III-A                                                         720.000        LFT 

  59  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           4.000        EACH 

  60  805-78470           SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA                           4,910.000        LFT 

  61  805-78785           SIGNAL DETECTOR HOUSING                                                   13.000        EACH 

  62  805-78795           SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT                          1,700.000        LFT 

  63  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

  64  808-10031           LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN.                              390.000        LFT 

  65  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN.                           128,300.000        LFT 

  66  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN.                           28,100.000        LFT 

  67  808-10036           LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN.                          15,050.000        LFT 

  68  808-10051           TRANSVERSE MARKING, MULTI-COMPONENT, STOP LINE,                          260.000        LFT 

  69  808-10053           PAVEMENT MESSAGE MARKING, MULTI-COMPONENT, R X R                           4.000        EACH 

  70  808-10072           TRANSVERSE MARKING, MULTI-COMPONENT, CROSSHATCH LINE,                    220.000        LFT 

  71  808-10074           TRANSVERSE MARKING, MULTI-COMPONENT, CROSSWALK LINE,                     200.000        LFT 

  72  808-10077           PAVEMENT MESSAGE MARKINGS MULTI-COMPONENT                                  5.000        EACH 

  73  808-12032           GROOVING FOR PAVEMENT MARKINGS                                       171,800.000        LFT 

  74  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                            1,220.000        EACH 
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          CALL ORDER   : 511                                              CONTRACT ID  : RS-34966-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ASPHALT RESURFACE 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   8  109-09377           QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS                             1.000        DOL 

   9  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  12  202-93741           GUARDRAIL, END TREATMENT, REMOVE                                           6.000        EACH 

  13  205-06937           TEMPORARY SILT FENCE                                                     300.000        LFT 

  14  207-09935           SUBGRADE TREATMENT, TYPE IC                                               80.000        SYS 

  15  303-01180           COMPACTED AGGREGATE NO. 53                                               417.000        TON 

  16  304-07490           HMA PATCHING, TYPE B                                                     250.000        TON 

  17  304-07491           HMA PATCHING, TYPE C                                                      82.000        TON 

  18  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                          119,421.000        SYS 

  19  306-08432           MILLING, APPROACH                                                      1,917.000        SYS 

  20  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 

  21  401-07322           QC/QA-HMA, 3, 64, SURFACE, 9.5 mm                                      5,837.000        TON 

  22  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                      4,013.000        TON 

  23  401-10258           JOINT ADHESIVE, SURFACE                                               71,827.000        LFT 

  24  401-11785           LIQUID ASPHALT SEALANT                                                71,827.000        LFT 

  25  406-05520           ASPHALT FOR TACK COAT                                                     31.000        TON 

  26  408-12028           CRACKS IN ASPHALT PAVEMENT, FILL                                           7.000        TON 

  27  601-02241           GUARDRAIL, REMOVE                                                        112.800        LFT 

  28  601-05071           GUARDRAIL, TERMINAL SYSTEM, W-BEAM CURVED, 7                               1.000        EACH 

  29  601-06035           GUARDRAIL, RESET                                                         325.000        LFT 

  30  601-94689           GUARDRAIL, END TREATMENT, OS                                               6.000        EACH 

  31  610-07487           HMA FOR APPROACHES, TYPE B                                               159.000        TON 

  32  616-02320           GEOTEXTILES                                                            2,670.000        SYS 

  33  616-06405           RIPRAP, REVETMENT                                                      5,410.000        TON 

  34  628-09402           FIELD OFFICE, B                                                           10.000        MOS 

  35  628-11730           CELLULAR TELEPHONE, TYPE B                                                 2.000        EACH 

  36  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  37  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                     20.000        MOS 

  38  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  39  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN.                                            250.000        LFT 

  40  715-05053           PIPE, UNDERDRAIN, OUTLET 6 IN.                                            70.000        LFT 

  41  718-06529           OUTLET PROTECTOR, 2                                                        2.000        EACH 

  42  720-44000           CASTING, ADJUST TO GRADE                                                   9.000        EACH 

  43  801-03290           CONSTRUCTION SIGN, C                                                      11.000        EACH 

  44  801-06209           TEMPORARY PAVEMENT MARKING, REMOVABLE, 6 IN.                           6,530.000        LFT 

  45  801-06640           CONSTRUCTION SIGN, A                                                      86.000        EACH 

  46  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  47  805-78470           SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA                           7,906.000        LFT 

  48  805-78795           SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT                          2,417.000        LFT 

  49  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               4,355.000        LFT 
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          CALL ORDER   : 511                                              CONTRACT ID  : RS-34966-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ASPHALT RESURFACE 

 

  50  808-06711           LINE, PAINT, BROKEN, WHITE, 4 IN.                                        400.000        LFT 

  51  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN.                                       438.000        LFT 

  52  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                      24,292.000        LFT 

  53  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                     24,420.000        LFT 

  54  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

  55  808-12032           GROOVING FOR PAVEMENT MARKINGS                                        18,444.000        LFT 

  56  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                             3,537.000        LFT 

  57  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             20,552.000        LFT 

  58  808-75297           TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN.              261.000        LFT 

  59  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                   42.000        EACH 

  60  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              503.000        EACH 

  61  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      503.000        EACH 
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          CALL ORDER   : 521                                              CONTRACT ID  : RS-37746-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ASPHALT RESURFACE 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08441           QUALITY ADJUSTMENTS, PCCP                                                  1.000        DOL 

   6  109-09377           QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS                             1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  203-02070           BORROW                                                                   100.000        CYS 

  12  205-06937           TEMPORARY SILT FENCE                                                  16,301.000        LFT 

  13  207-09935           SUBGRADE TREATMENT, TYPE IC                                            1,119.000        SYS 

  14  211-09264           STRUCTURE BACKFILL, TYPE 1                                                88.000        CYS 

  15  302-06464           SUBBASE FOR PCCP                                                          39.000        CYS 

  16  304-07491           HMA PATCHING, TYPE C                                                      11.000        TON 

  17  304-07783           HMA PATCHING, TYPE D                                                      66.000        TON 

  18  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                           32,262.970        SYS 

  19  306-08036           MILLING, ASPHALT, 2 IN.                                              200,372.000        SYS 

  20  306-08038           MILLING, ASPHALT, 4 IN.                                                3,380.000        SYS 

  21  306-11680           MILLING, ASPHALT, 5.5 IN.                                             54,320.000        SYS 

  22  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 

  23  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                      2,761.000        TON 

  24  401-07347           QC/QA-HMA, 3, 70, SURFACE, 12.5 mm                                     6,338.000        TON 

  25  401-07398           QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm                                2,633.000        TON 

  26  401-07405           QC/QA-HMA, 5, 76, INTERMEDIATE, 19.0 mm                                8,459.000        TON 

  27  401-10258           JOINT ADHESIVE, SURFACE                                              134,335.000        LFT 

  28  401-10259           JOINT ADHESIVE, INTERMEDIATE                                          26,722.000        LFT 

  29  401-11785           LIQUID ASPHALT SEALANT                                               134,335.000        LFT 

  30  406-05520           ASPHALT FOR TACK COAT                                                     88.000        TON 

  31  410-11846           QC/QA-HMA, 5, 76, SURFACE, 12.5 mm - SMA                              22,512.000        TON 

  32  501-06266           PROFILOGRAPH PCCP                                                     LUMP              LUMP 

  33  503-05240           D-1 CONTRACTION JOINT                                                    144.000        LFT 

  34  503-05310           TERMINAL JOINT                                                         1,080.000        LFT 

  35  506-06333           PCCP PATCHING, FULL DEPTH                                              1,151.000        SYS 

  36  506-06334           PCCP PATCHING, PARTIAL DEPTH                                             165.000        SYS 

  37  606-07484           MILLED HMA CORRUGATIONS                                              110,385.000        LFT 

  38  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 

  39  621-03787           SEED MIXTURE D                                                             0.500        LBS 

  40  621-06559           MULCHED SEEDING R                                                        150.000        SYS 

  41  628-09402           FIELD OFFICE, B                                                           12.000        MOS 

  42  628-09409           MOBILE INTERNET SERVICE                                                   12.000        MOS 

  43  628-11729           CELLULAR TELEPHONE, TYPE A                                                 4.000        EACH 

  44  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  45  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  46  628-11781           CELLULAR TELEPHONE SERVICE, 750 MIN.                                      48.000        MOS 

  47  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  48  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  49  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN.                                         57,230.000        LFT 
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          CALL ORDER   : 521                                              CONTRACT ID  : RS-37746-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ASPHALT RESURFACE 

 

  50  715-05053           PIPE, UNDERDRAIN, OUTLET 6 IN.                                         4,266.000        LFT 

  51  718-06526           HMA FOR UNDERDRAINS                                                    6,475.000        TON 

  52  718-06531           OUTLET PROTECTOR, 3                                                      158.000        EACH 

  53  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                       6,500.000        LFT 

  54  718-11685           UNDERDRAIN CLEANOUT PORT                                                 158.000        EACH 

  55  718-52610           AGGREGATE FOR UNDERDRAINS                                              5,980.000        CYS 

  56  718-99153           GEOTEXTILES FOR UNDERDRAIN                                            25,440.000        SYS 

  57  727-90308           EPOXY INJECTION, CRACK PREPARATION                                       335.000        LFT 

  58  727-90309           EPOXY INJECTION, EPOXY MATERIAL                                           14.000        GAL 

  59  727-93560           EPOXY INJECTION, FURNISHING EQUIPMENT                                 LUMP              LUMP 

  60  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  61  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                     57,230.000        LFT 

  62  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          57,230.000        LFT 

  63  801-06640           CONSTRUCTION SIGN, A                                                      10.000        EACH 

  64  801-06645           CONSTRUCTION SIGN, B                                                      14.000        EACH 

  65  801-06710           FLASHING ARROW SIGN                                                      180.000        DAY 

  66  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  67  805-09870           WIM STATION, REMOVE                                                   LUMP              LUMP 

  68  805-11763           WIM STATION, REBUILD                                                  LUMP              LUMP 

  69  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                             60,092.000        LFT 

  70  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              68,472.000        LFT 

  71  808-06705           LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN.                               4,931.000        LFT 

  72  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

  73  808-12032           GROOVING FOR PAVEMENT MARKINGS                                       195,931.000        LFT 

  74  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             67,367.000        LFT 

  75  808-75272           TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE,                      526.000        LFT 

  76  808-75297           TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN.               84.000        LFT 

  77  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              840.000        EACH 

  78  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      840.000        EACH 
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          CALL ORDER   : 531                                              CONTRACT ID  : RS-37943-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ASPHALT RESURFACE 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09377           QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS                             1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  303-07449           COMPACTED AGGREGATE NO. 73                                               600.000        TON 

  11  304-07491           HMA PATCHING, TYPE C                                                     200.000        TON 

  12  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                          108,000.000        SYS 

  13  306-08432           MILLING, APPROACH                                                      5,000.000        SYS 

  14  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 

  15  401-07322           QC/QA-HMA, 3, 64, SURFACE, 9.5 mm                                      8,800.000        TON 

  16  401-10258           JOINT ADHESIVE, SURFACE                                              113,000.000        LFT 

  17  401-11785           LIQUID ASPHALT SEALANT                                               113,000.000        LFT 

  18  406-05520           ASPHALT FOR TACK COAT                                                     30.000        TON 

  19  408-12028           CRACKS IN ASPHALT PAVEMENT, FILL                                          10.000        TON 

  20  412-09355           FOG SEAL                                                              50,000.000        SYS 

  21  606-07484           MILLED HMA CORRUGATIONS                                               24,500.000        LFT 

  22  610-07488           HMA FOR APPROACHES, TYPE C                                               400.000        TON 

  23  628-09402           FIELD OFFICE, B                                                            6.000        MOS 

  24  628-11729           CELLULAR TELEPHONE, TYPE A                                                 1.000        EACH 

  25  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  26  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  27  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                      6.000        MOS 

  28  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  29  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  30  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      8,000.000        LFT 

  31  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           8,000.000        LFT 

  32  801-06640           CONSTRUCTION SIGN, A                                                      18.000        EACH 

  33  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  34  805-78470           SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA                             484.000        LFT 

  35  805-78795           SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT                            174.000        LFT 

  36  808-06711           LINE, PAINT, BROKEN, WHITE, 4 IN.                                      1,900.000        LFT 

  37  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN.                                     1,400.000        LFT 

  38  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                      58,000.000        LFT 

  39  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                     55,500.000        LFT 

  40  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

  41  808-75290           TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE,                      155.000        LFT 

  42  808-75297           TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN.              210.000        LFT 

  43  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                   14.000        EACH 

  44  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                    2.000        EACH 

  45  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                    2.000        EACH 

  46  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                            1,050.000        EACH 

  47  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      400.000        EACH 
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          CALL ORDER   : 541                                              CONTRACT ID  : RS-37949-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    THIN HMA OVERLAY 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09377           QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS                             1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  202-90277           DETECTOR HOUSING, REMOVE                                                   4.000        EACH 

  11  203-02000           EXCAVATION, COMMON                                                       230.000        CYS 

  12  205-09543           NO. 2 STONE                                                               50.000        TON 

  13  303-01180           COMPACTED AGGREGATE NO. 53                                               100.000        TON 

  14  303-07449           COMPACTED AGGREGATE NO. 73                                               300.000        TON 

  15  304-07491           HMA PATCHING, TYPE C                                                     819.000        TON 

  16  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                          122,689.000        SYS 

  17  306-08042           MILLING, SCARIFICATION                                                77,759.000        SYS 

  18  306-08043           MILLING, TRANSITION                                                    3,000.000        SYS 

  19  306-08432           MILLING, APPROACH                                                      9,422.000        SYS 

  20  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 

  21  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                     10,122.000        TON 

  22  401-09941           QC/QA-HMA, 3, 70, SURFACE, 4.75 mm                                     3,305.000        TON 

  23  401-10258           JOINT ADHESIVE, SURFACE                                              111,752.000        LFT 

  24  401-11785           LIQUID ASPHALT SEALANT                                               111,752.000        LFT 

  25  406-05520           ASPHALT FOR TACK COAT                                                     58.000        TON 

  26  408-12028           CRACKS IN ASPHALT PAVEMENT, FILL                                           3.000        TON 

  27  606-07484           MILLED HMA CORRUGATIONS                                               23,270.000        LFT 

  28  610-07488           HMA FOR APPROACHES, TYPE C                                               581.000        TON 

  29  615-06525           CASTING ADJUSTED TO GRADE, MONUMENT                                        2.000        EACH 

  30  616-02320           GEOTEXTILES                                                              100.000        SYS 

  31  628-09402           FIELD OFFICE, B                                                           12.000        MOS 

  32  628-11730           CELLULAR TELEPHONE, TYPE B                                                 2.000        EACH 

  33  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  34  628-11780           CELLULAR TELEPHONE SERVICE, 500 MIN.                                      24.000        MOS 

  35  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  2.000        EACH 

  36  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  37  720-44000           CASTING, ADJUST TO GRADE                                                   2.000        EACH 

  38  801-03290           CONSTRUCTION SIGN, C                                                       5.000        EACH 

  39  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                     10,778.000        LFT 

  40  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          10,778.000        LFT 

  41  801-06640           CONSTRUCTION SIGN, A                                                      49.000        EACH 

  42  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  43  805-78470           SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA                           2,000.000        LFT 

  44  805-78510           SIGNAL CABLE, DETECTOR LEAD-IN, COPPER, 2C/16 GA                         200.000        LFT 

  45  805-78785           SIGNAL DETECTOR HOUSING                                                    4.000        EACH 

  46  805-78795           SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT                            640.000        LFT 

  47  808-06705           LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN.                                  90.000        LFT 

  48  808-06711           LINE, PAINT, BROKEN, WHITE, 4 IN.                                      2,480.000        LFT 

  49  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN.                                     6,033.000        LFT 
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          CALL ORDER   : 541                                              CONTRACT ID  : RS-37949-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    THIN HMA OVERLAY 

 

  50  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                      56,460.000        LFT 

  51  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                     23,945.000        LFT 

  52  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

  53  808-75272           TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE,                      225.000        LFT 

  54  808-75297           TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN.              189.000        LFT 

  55  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                   22.000        EACH 

  56  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                   14.000        EACH 

  57  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              544.000        EACH 

  58  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      544.000        EACH 
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          CALL ORDER   : 551                                              CONTRACT ID  : RS-38323-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ASPHALT RESURFACE 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-04299           FORCE ACCOUNT WORK                                                         1.000        DOL 

   3  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   4  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   5  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   6  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   7  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  207-09935           SUBGRADE TREATMENT, TYPE IC                                            3,088.000        SYS 

  11  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                          383,489.000        SYS 

  12  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 

  13  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                     12,785.000        TON 

  14  401-10258           JOINT ADHESIVE, SURFACE                                              219,360.000        LFT 

  15  401-11785           LIQUID ASPHALT SEALANT                                               219,360.000        LFT 

  16  406-05520           ASPHALT FOR TACK COAT                                                     96.000        TON 

  17  410-09086           QC/QA-HMA, 5, 76, SURFACE, 9.5 mm - SMA                               18,854.000        TON 

  18  503-03489           RETROFITTED TIE BARS                                                   3,062.000        EACH 

  19  503-05240           D-1 CONTRACTION JOINT                                                  1,152.000        LFT 

  20  503-05310           TERMINAL JOINT                                                           252.000        LFT 

  21  506-06333           PCCP PATCHING, FULL DEPTH                                              3,044.000        SYS 

  22  507-07479           HMA PARTIAL DEPTH PATCH                                                1,062.000        TON 

  23  628-11729           CELLULAR TELEPHONE, TYPE A                                                 3.000        EACH 

  24  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  25  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  26  628-11780           CELLULAR TELEPHONE SERVICE, 500 MIN.                                      10.000        MOS 

  27  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               8.000        EACH 

  28  801-03290           CONSTRUCTION SIGN, C                                                      18.000        EACH 

  29  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                         474,624.000        LFT 

  30  801-06640           CONSTRUCTION SIGN, A                                                      54.000        EACH 

  31  801-06645           CONSTRUCTION SIGN, B                                                       4.000        EACH 

  32  801-06710           FLASHING ARROW SIGN                                                      180.000        DAY 

  33  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  34  801-11598           ARIES FIELD PROCESSOR FOR PCMS                                             2.000        EACH 

  35  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           2.000        EACH 

  36  805-78470           SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA                             800.000        LFT 

  37  805-78795           SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT                            250.000        LFT 

  38  808-06702           LINE, THERMOPLASTIC, BROKEN, WHITE, 5 IN.                             26,381.000        LFT 

  39  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              51,717.000        LFT 

  40  808-06705           LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN.                               8,680.000        LFT 

  41  808-06716           LINE, REMOVE                                                         164,152.000        LFT 

  42  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN.                            13,085.000        LFT 

  43  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN.                           11,274.000        LFT 

  44  808-10054           LINE, MULTI-COMPONENT, BROKEN, WHITE, 5 IN.                            6,112.000        LFT 

  45  808-12032           GROOVING FOR PAVEMENT MARKINGS                                       168,966.000        LFT 

  46  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             51,717.000        LFT 

  47  808-75272           TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE,                      500.000        LFT 

  48  808-75297           TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN.               47.000        LFT 

  49  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                            1,299.000        EACH 
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          CALL ORDER   : 551                                              CONTRACT ID  : RS-38323-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ASPHALT RESURFACE 

 

  50  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                    1,443.000        EACH 
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          CALL ORDER   : 561                                              CONTRACT ID  : RS-38324-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ASPHALT RESURFACE 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09377           QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS                             1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   9  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  11  205-06937           TEMPORARY SILT FENCE                                                   9,899.000        LFT 

  12  207-09935           SUBGRADE TREATMENT, TYPE IC                                              240.000        SYS 

  13  302-06464           SUBBASE FOR PCCP                                                          60.000        CYS 

  14  304-07783           HMA PATCHING, TYPE D                                                     456.000        TON 

  15  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                           47,766.800        SYS 

  16  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 

  17  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                      1,091.000        TON 

  18  401-10258           JOINT ADHESIVE, SURFACE                                               31,770.000        LFT 

  19  401-11785           LIQUID ASPHALT SEALANT                                                31,770.000        LFT 

  20  406-05520           ASPHALT FOR TACK COAT                                                     12.000        TON 

  21  410-09086           QC/QA-HMA, 5, 76, SURFACE, 9.5 mm - SMA                                3,169.000        TON 

  22  501-06266           PROFILOGRAPH PCCP                                                     LUMP              LUMP 

  23  503-05240           D-1 CONTRACTION JOINT                                                    144.000        LFT 

  24  506-06333           PCCP PATCHING, FULL DEPTH                                                288.000        SYS 

  25  628-09402           FIELD OFFICE, B                                                           12.000        MOS 

  26  628-09409           MOBILE INTERNET SERVICE                                                   12.000        MOS 

  27  628-11729           CELLULAR TELEPHONE, TYPE A                                                 4.000        EACH 

  28  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  29  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  30  628-11781           CELLULAR TELEPHONE SERVICE, 750 MIN.                                      48.000        MOS 

  31  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  32  801-03290           CONSTRUCTION SIGN, C                                                      12.000        EACH 

  33  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 2.000        EACH 

  34  801-06196           DETOUR ROUTE MARKER ASSEMBLY, MULTIPLE ROUTES                             28.000        EACH 

  35  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                             600.000        LFT 

  36  801-06640           CONSTRUCTION SIGN, A                                                       8.000        EACH 

  37  801-06645           CONSTRUCTION SIGN, B                                                      11.000        EACH 

  38  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  39  801-07118           BARRICADE, III-A                                                          30.000        LFT 

  40  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           1.000        EACH 

  41  805-09870           WIM STATION, REMOVE                                                   LUMP              LUMP 

  42  805-11763           WIM STATION, REBUILD                                                  LUMP              LUMP 

  43  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                             14,616.000        LFT 

  44  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               7,107.000        LFT 

  45  808-06705           LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN.                               2,565.000        LFT 

  46  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

  47  808-12032           GROOVING FOR PAVEMENT MARKINGS                                        31,540.000        LFT 

  48  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              7,252.000        LFT 

  49  808-75272           TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE,                      614.000        LFT 
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          CALL ORDER   : 561                                              CONTRACT ID  : RS-38324-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ASPHALT RESURFACE 

 

  50  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               93.000        EACH 

  51  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       93.000        EACH 

  52  809-04652           SERVICE POINT                                                              2.000        EACH 
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          CALL ORDER   : 565                                              CONTRACT ID  : RS-38326-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ASPHALT RESURFACE 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09377           QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS                             1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  202-02240           PAVEMENT REMOVAL                                                         452.000        SYS 

  11  202-90277           DETECTOR HOUSING, REMOVE                                                  31.000        EACH 

  12  207-08264           SUBGRADE TREATMENT, TYPE II                                              387.000        SYS 

  13  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                          122.000        TON 

  14  303-01180           COMPACTED AGGREGATE NO. 53                                             3,189.000        TON 

  15  304-07783           HMA PATCHING, TYPE D                                                     583.000        TON 

  16  304-07783           HMA PATCHING, TYPE D                                                   1,007.000        TON 

  17  306-08043           MILLING, TRANSITION                                                    3,180.000        SYS 

  18  306-08432           MILLING, APPROACH                                                     10,620.000        SYS 

  19  306-08599           MILLING, ASPHALT, 1/2 IN.                                            217,199.000        SYS 

  20  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 

  21  401-07329           QC/QA-HMA, 4, 70, SURFACE, 9.5 mm                                     18,182.000        TON 

  22  401-10258           JOINT ADHESIVE, SURFACE                                              159,241.000        LFT 

  23  401-11785           LIQUID ASPHALT SEALANT                                               159,241.000        LFT 

  24  406-05520           ASPHALT FOR TACK COAT                                                     61.000        TON 

  25  606-07484           MILLED HMA CORRUGATIONS                                               87,794.000        LFT 

  26  610-07788           HMA FOR APPROACHES, TYPE D                                             1,018.000        TON 

  27  611-08232           MAILBOX ASSEMBLY, SINGLE RESET                                             2.000        EACH 

  28  615-06520           MONUMENT, RE-ESTABLISH                                                    26.000        EACH 

  29  615-06525           CASTING ADJUSTED TO GRADE, MONUMENT                                        9.000        EACH 

  30  628-09402           FIELD OFFICE, B                                                            6.000        MOS 

  31  628-11729           CELLULAR TELEPHONE, TYPE A                                                 2.000        EACH 

  32  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  33  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  34  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                     12.000        MOS 

  35  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  36  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  37  720-44000           CASTING, ADJUST TO GRADE                                                   3.000        EACH 

  38  720-44000           CASTING, ADJUST TO GRADE                                                   3.000        EACH 

  39  720-94840           CASTING, WATER VALVE, ADJUST TO GRADE                                      4.000        EACH 

  40  801-01504           TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW                 62.000        EACH 

  41  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 

  42  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                     30,065.000        LFT 

  43  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          30,065.000        LFT 

  44  801-06211           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE                       62.000        EACH 

  45  801-06216           TEMPORARY TRANSVERSE PAVEMENT MARKING, 24 IN.                            696.000        LFT 

  46  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVEABLE, 24 IN.                696.000        LFT 

  47  801-06640           CONSTRUCTION SIGN, A                                                      45.000        EACH 

  48  801-06710           FLASHING ARROW SIGN                                                      100.000        DAY 

  49  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 565                                              CONTRACT ID  : RS-38326-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ASPHALT RESURFACE 

 

  50  801-92448           CONSTRUCTION SIGNS MOBILE                                                700.000        DAY 

  51  805-78470           SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA                          11,743.000        LFT 

  52  805-78785           SIGNAL DETECTOR HOUSING                                                   31.000        EACH 

  53  805-78795           SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT                          4,117.000        LFT 

  54  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                              3,570.000        LFT 

  55  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                             104,656.000        LFT 

  56  808-06705           LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN.                               2,533.000        LFT 

  57  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

  58  808-12032           GROOVING FOR PAVEMENT MARKINGS                                        79,981.000        LFT 

  59  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                             6,870.000        LFT 

  60  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             38,768.000        LFT 

  61  808-75260           TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE,                      516.000        LFT 

  62  808-75278           TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE,                    1,400.000        LFT 

  63  808-75290           TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE,                      943.000        LFT 

  64  808-75297           TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN.              696.000        LFT 

  65  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                   62.000        EACH 

  66  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                            1,670.000        EACH 

  67  808-92027           LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN.                             11,378.000        LFT 
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          CALL ORDER   : 571                                              CONTRACT ID  : RS-38330-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ASPHALT RESURFACE 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                           32.000        TON 

  11  303-01180           COMPACTED AGGREGATE NO. 53                                               228.000        TON 

  12  304-07490           HMA PATCHING, TYPE B                                                      35.000        TON 

  13  304-07490           HMA PATCHING, TYPE B                                                     389.000        TON 

  14  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                           29,843.000        SYS 

  15  306-08432           MILLING, APPROACH                                                      2,116.000        SYS 

  16  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 

  17  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                      2,463.000        TON 

  18  401-10258           JOINT ADHESIVE, SURFACE                                               15,599.000        LFT 

  19  401-11785           LIQUID ASPHALT SEALANT                                                25,073.000        LFT 

  20  406-05520           ASPHALT FOR TACK COAT                                                      9.000        TON 

  21  604-06070           SIDEWALK, CONCRETE                                                        75.000        SYS 

  22  604-07901           CURB RAMP, CONCRETE, G                                                    40.000        SYS 

  23  605-06144           CURB AND GUTTER, A, CONCRETE                                              25.000        LFT 

  24  606-07484           MILLED HMA CORRUGATIONS                                               14,007.000        LFT 

  25  610-07487           HMA FOR APPROACHES, TYPE B                                               176.000        TON 

  26  611-08232           MAILBOX ASSEMBLY, SINGLE RESET                                             2.000        EACH 

  27  628-09402           FIELD OFFICE, B                                                            5.000        MOS 

  28  628-11729           CELLULAR TELEPHONE, TYPE A                                                 2.000        EACH 

  29  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  30  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  31  628-11780           CELLULAR TELEPHONE SERVICE, 500 MIN.                                      10.000        MOS 

  32  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  33  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  34  720-94840           CASTING, WATER VALVE, ADJUST TO GRADE                                      3.000        EACH 

  35  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  36  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      1,008.000        LFT 

  37  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           1,008.000        LFT 

  38  801-06640           CONSTRUCTION SIGN, A                                                      31.000        EACH 

  39  801-06645           CONSTRUCTION SIGN, B                                                      24.000        EACH 

  40  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  41  801-07118           BARRICADE, III-A                                                         128.000        LFT 

  42  801-92448           CONSTRUCTION SIGNS MOBILE                                                720.000        DAY 

  43  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN.                                       790.000        LFT 

  44  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                      13,031.000        LFT 

  45  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                     11,072.000        LFT 

  46  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              160.000        EACH 
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          CALL ORDER   : 581                                              CONTRACT ID  : RS-38377-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ASPHALT RESURFACE 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09377           QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS                             1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   9  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  11  202-02240           PAVEMENT REMOVAL                                                       6,316.000        SYS 

  12  202-90277           DETECTOR HOUSING, REMOVE                                                  28.000        EACH 

  13  203-02000           EXCAVATION, COMMON                                                     2,000.000        CYS 

  14  205-09543           NO. 2 STONE                                                            1,500.000        TON 

  15  207-09934           SUBGRADE TREATMENT, TYPE IB                                            2,527.000        SYS 

  16  303-01180           COMPACTED AGGREGATE NO. 53                                             4,000.000        TON 

  17  303-07449           COMPACTED AGGREGATE NO. 73                                               800.000        TON 

  18  304-07491           HMA PATCHING, TYPE C                                                   1,213.000        TON 

  19  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                          131,887.000        SYS 

  20  306-08037           MILLING, ASPHALT, 3 IN.                                               60,244.000        SYS 

  21  306-08041           MILLING, PCCP                                                         60,244.000        SYS 

  22  306-08043           MILLING, TRANSITION                                                    2,000.000        SYS 

  23  306-08432           MILLING, APPROACH                                                     20,863.000        SYS 

  24  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 

  25  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                     16,372.000        TON 

  26  401-07379           QC/QA-HMA, 3, 70, INTERMEDIATE, 12.5 mm                                1,042.000        TON 

  27  401-07413           QC/QA-HMA, 3, 70, BASE, 25.0 mm                                        1,910.000        TON 

  28  401-09941           QC/QA-HMA, 3, 70, SURFACE, 4.75 mm                                     4,970.000        TON 

  29  401-10258           JOINT ADHESIVE, SURFACE                                              168,408.000        LFT 

  30  401-11785           LIQUID ASPHALT SEALANT                                               168,408.000        LFT 

  31  406-05520           ASPHALT FOR TACK COAT                                                     75.000        TON 

  32  408-12028           CRACKS IN ASPHALT PAVEMENT, FILL                                          10.000        TON 

  33  503-03489           RETROFITTED TIE BARS                                                   2,078.000        EACH 

  34  503-05240           D-1 CONTRACTION JOINT                                                  8,928.000        LFT 

  35  506-06333           PCCP PATCHING, FULL DEPTH                                             13,672.000        SYS 

  36  506-06334           PCCP PATCHING, PARTIAL DEPTH                                             100.000        SYS 

  37  507-08269           CRACKS IN PCCP, FILLED                                                 4,610.000        LFT 

  38  606-07484           MILLED HMA CORRUGATIONS                                               10,315.000        LFT 

  39  610-07488           HMA FOR APPROACHES, TYPE C                                             1,721.000        TON 

  40  615-06525           CASTING ADJUSTED TO GRADE, MONUMENT                                        2.000        EACH 

  41  616-02320           GEOTEXTILES                                                            3,820.000        SYS 

  42  628-09403           FIELD OFFICE, C                                                           12.000        MOS 

  43  628-11730           CELLULAR TELEPHONE, TYPE B                                                 2.000        EACH 

  44  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  45  628-11780           CELLULAR TELEPHONE SERVICE, 500 MIN.                                      24.000        MOS 

  46  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  47  628-11977           COMPUTER SYSTEM                                                            2.000        EACH 

  48  720-44000           CASTING, ADJUST TO GRADE                                                  56.000        EACH 

  49  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
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          CALL ORDER   : 581                                              CONTRACT ID  : RS-38377-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ASPHALT RESURFACE 

 

  50  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 6.000        EACH 

  51  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                     33,450.000        LFT 

  52  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          33,450.000        LFT 

  53  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              21.000        EACH 

  54  801-06640           CONSTRUCTION SIGN, A                                                     143.000        EACH 

  55  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  56  801-07119           BARRICADE, III-B                                                          96.000        LFT 

  57  801-99182           TEMPORARY CHANGEABLE MESSAGE SIGN INSTALL AND MAINTAIN                     4.000        EACH 

  58  805-78470           SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA                          11,750.000        LFT 

  59  805-78510           SIGNAL CABLE, DETECTOR LEAD-IN, COPPER, 2C/16 GA                       1,175.000        LFT 

  60  805-78785           SIGNAL DETECTOR HOUSING                                                   28.000        EACH 

  61  805-78795           SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT                          3,760.000        LFT 

  62  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                              5,728.000        LFT 

  63  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                             200,341.000        LFT 

  64  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

  65  808-12032           GROOVING FOR PAVEMENT MARKINGS                                       320,271.000        LFT 

  66  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                            20,385.000        LFT 

  67  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             91,057.000        LFT 

  68  808-75278           TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE,                    1,972.000        LFT 

  69  808-75297           TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN.              522.000        LFT 

  70  808-75300           TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE,                     1,236.000        LFT 

  71  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                    7.000        EACH 

  72  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                    4.000        EACH 

  73  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                            2,069.000        EACH 

  74  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                    2,099.000        EACH 

  75  808-92027           LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN.                              2,760.000        LFT 
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          CALL ORDER   : 591                                              CONTRACT ID  : RS-38378-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ASPHALT RESURFACE 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09377           QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS                             1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   9  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  11  202-90277           DETECTOR HOUSING, REMOVE                                                  16.000        EACH 

  12  203-02000           EXCAVATION, COMMON                                                       200.000        CYS 

  13  205-09543           NO. 2 STONE                                                              200.000        TON 

  14  303-01180           COMPACTED AGGREGATE NO. 53                                               200.000        TON 

  15  303-07449           COMPACTED AGGREGATE NO. 73                                               500.000        TON 

  16  304-07783           HMA PATCHING, TYPE D                                                   3,022.000        TON 

  17  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                          352,794.000        SYS 

  18  306-08043           MILLING, TRANSITION                                                      200.000        SYS 

  19  306-08432           MILLING, APPROACH                                                     18,963.000        SYS 

  20  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 

  21  401-07329           QC/QA-HMA, 4, 70, SURFACE, 9.5 mm                                     29,106.000        TON 

  22  401-10258           JOINT ADHESIVE, SURFACE                                              134,859.000        LFT 

  23  401-11785           LIQUID ASPHALT SEALANT                                               134,859.000        LFT 

  24  406-05520           ASPHALT FOR TACK COAT                                                    102.000        TON 

  25  408-12028           CRACKS IN ASPHALT PAVEMENT, FILL                                          50.000        TON 

  26  503-03489           RETROFITTED TIE BARS                                                      10.000        EACH 

  27  503-05240           D-1 CONTRACTION JOINT                                                     50.000        LFT 

  28  503-05310           TERMINAL JOINT                                                           200.000        LFT 

  29  506-06333           PCCP PATCHING, FULL DEPTH                                                100.000        SYS 

  30  506-06334           PCCP PATCHING, PARTIAL DEPTH                                             200.000        SYS 

  31  507-08271           JOINTS IN PCCP, FILLED                                                50,000.000        LFT 

  32  606-07484           MILLED HMA CORRUGATIONS                                               91,492.000        LFT 

  33  610-07788           HMA FOR APPROACHES, TYPE D                                             1,564.000        TON 

  34  616-02320           GEOTEXTILES                                                              300.000        SYS 

  35  628-09403           FIELD OFFICE, C                                                           13.000        MOS 

  36  628-11730           CELLULAR TELEPHONE, TYPE B                                                 3.000        EACH 

  37  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  38  628-11780           CELLULAR TELEPHONE SERVICE, 500 MIN.                                      39.000        MOS 

  39  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  3.000        EACH 

  40  628-11977           COMPUTER SYSTEM                                                            3.000        EACH 

  41  801-03290           CONSTRUCTION SIGN, C                                                       8.000        EACH 

  42  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                     14,542.000        LFT 

  43  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          14,542.000        LFT 

  44  801-06640           CONSTRUCTION SIGN, A                                                      65.000        EACH 

  45  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  46  805-78470           SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA                           7,750.000        LFT 

  47  805-78510           SIGNAL CABLE, DETECTOR LEAD-IN, COPPER, 2C/16 GA                         775.000        LFT 

  48  805-78785           SIGNAL DETECTOR HOUSING                                                   16.000        EACH 

  49  805-78795           SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT                          2,480.000        LFT 
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          CALL ORDER   : 591                                              CONTRACT ID  : RS-38378-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ASPHALT RESURFACE 

 

  50  808-04298           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, R X R                             2.000        EACH 

  51  808-05866           PAVEMENT MESSAGE MARKING, REMOVE                                       1,600.000        SYS 

  52  808-06368           TRANSVERSE MARKING, REMOVE                                             1,098.000        LFT 

  53  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                             191,999.000        LFT 

  54  808-06705           LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN.                                 600.000        LFT 

  55  808-06716           LINE, REMOVE                                                          22,760.000        LFT 

  56  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

  57  808-10031           LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN.                            2,087.000        LFT 

  58  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN.                            11,097.000        LFT 

  59  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN.                            4,524.000        LFT 

  60  808-10037           LINE, MULTI-COMPONENT, SOLID, WHITE, 8 IN.                             1,184.000        LFT 

  61  808-10038           TRANSVERSE MARKING, MULTI-COMPONENT,                                     200.000        LFT 

  62  808-10051           TRANSVERSE MARKING, MULTI-COMPONENT, STOP LINE,                          298.000        LFT 

  63  808-10052           PAVEMENT MESSAGE MARKING, MULTI-COMPONENT, ONLY                           16.000        EACH 

  64  808-10058           LINE, MULTI-COMPONENT, SOLID, YELLOW, 8 IN.                            3,868.000        LFT 

  65  808-10077           PAVEMENT MESSAGE MARKINGS MULTI-COMPONENT                                 23.000        EACH 

  66  808-10119           TRANSVERSE MARKING, MULTI-COMPONENT, CROSSHATCH LINE,                    600.000        LFT 

  67  808-12032           GROOVING FOR PAVEMENT MARKINGS                                       313,197.000        LFT 

  68  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                            12,584.000        LFT 

  69  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                            107,014.000        LFT 

  70  808-75272           TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE,                      200.000        LFT 

  71  808-75290           TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE,                      600.000        LFT 

  72  808-75297           TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN.              503.000        LFT 

  73  808-75300           TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE,                        90.000        LFT 

  74  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                   50.000        EACH 

  75  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                   15.000        EACH 

  76  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                            2,407.000        EACH 

  77  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                    2,407.000        EACH 

  78  808-92027           LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN.                              1,000.000        LFT 
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          CALL ORDER   : 601                                              CONTRACT ID  : RS-39025-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ASPHALT RESURFACE 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09377           QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS                             1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  202-02240           PAVEMENT REMOVAL                                                          12.000        SYS 

  11  202-90277           DETECTOR HOUSING, REMOVE                                                  26.000        EACH 

  12  207-08264           SUBGRADE TREATMENT, TYPE II                                              285.000        SYS 

  13  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                            5.000        TON 

  14  303-07449           COMPACTED AGGREGATE NO. 73                                                57.000        TON 

  15  304-07490           HMA PATCHING, TYPE B                                                      25.000        TON 

  16  304-07490           HMA PATCHING, TYPE B                                                     250.000        TON 

  17  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                           38,485.000        SYS 

  18  306-08432           MILLING, APPROACH                                                      8,339.000        SYS 

  19  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 

  20  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                      3,176.000        TON 

  21  401-10258           JOINT ADHESIVE, SURFACE                                               25,511.000        LFT 

  22  401-11785           LIQUID ASPHALT SEALANT                                                25,511.000        LFT 

  23  406-05520           ASPHALT FOR TACK COAT                                                     12.000        TON 

  24  604-06070           SIDEWALK, CONCRETE                                                       100.000        SYS 

  25  604-07894           CURB RAMP, CONCRETE, A                                                    91.000        SYS 

  26  604-07900           CURB RAMP, CONCRETE, F                                                    29.000        SYS 

  27  604-07901           CURB RAMP, CONCRETE, G                                                    49.000        SYS 

  28  604-07902           CURB RAMP, CONCRETE, H                                                    51.000        SYS 

  29  604-07903           CURB RAMP, CONCRETE, K                                                    45.000        SYS 

  30  610-07487           HMA FOR APPROACHES, TYPE B                                               706.000        TON 

  31  611-08232           MAILBOX ASSEMBLY, SINGLE RESET                                             4.000        EACH 

  32  628-09402           FIELD OFFICE, B                                                            6.000        MOS 

  33  628-11729           CELLULAR TELEPHONE, TYPE A                                                 2.000        EACH 

  34  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  35  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  36  628-11780           CELLULAR TELEPHONE SERVICE, 500 MIN.                                      12.000        MOS 

  37  720-44000           CASTING, ADJUST TO GRADE                                                   1.000        EACH 

  38  720-44000           CASTING, ADJUST TO GRADE                                                  14.000        EACH 

  39  720-94840           CASTING, WATER VALVE, ADJUST TO GRADE                                     14.000        EACH 

  40  801-01504           TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW                 26.000        EACH 

  41  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  42  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      4,565.000        LFT 

  43  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           4,565.000        LFT 

  44  801-06211           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE                       26.000        EACH 

  45  801-06216           TEMPORARY TRANSVERSE PAVEMENT MARKING, 24 IN.                            418.000        LFT 

  46  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVEABLE, 24 IN.                418.000        LFT 

  47  801-06640           CONSTRUCTION SIGN, A                                                      41.000        EACH 

  48  801-06645           CONSTRUCTION SIGN, B                                                      54.000        EACH 

  49  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 601                                              CONTRACT ID  : RS-39025-A 
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------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ASPHALT RESURFACE 

 

  50  801-07118           BARRICADE, III-A                                                         288.000        LFT 

  51  801-92448           CONSTRUCTION SIGNS MOBILE                                                720.000        DAY 

  52  805-78470           SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA                          12,066.000        LFT 

  53  805-78785           SIGNAL DETECTOR HOUSING                                                   26.000        EACH 

  54  805-78795           SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT                          4,251.000        LFT 

  55  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               8,918.000        LFT 

  56  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

  57  808-11493           LINE, THERMOPLASTIC, DOTTED, YELLOW, 4 IN.                                40.000        LFT 

  58  808-12032           GROOVING FOR PAVEMENT MARKINGS                                        23,516.000        LFT 

  59  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                               950.000        LFT 

  60  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             11,665.000        LFT 

  61  808-75260           TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE,                       52.000        LFT 

  62  808-75278           TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE,                      775.000        LFT 

  63  808-75297           TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN.              418.000        LFT 

  64  808-75300           TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE,                       593.000        LFT 

  65  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                   26.000        EACH 

  66  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              140.000        EACH 

  67  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       99.000        EACH 

  68  808-92027           LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN.                              1,943.000        LFT 
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          CALL ORDER   : 641                                              CONTRACT ID  : B -29070-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE DECK REPLACEMENT 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   9  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  12  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  13  202-01066           HYDRO DEMOLITION                                                       1,036.000        SYS 

  14  202-02240           PAVEMENT REMOVAL                                                         932.000        SYS 

  15  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  16  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  17  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  18  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  19  202-51822           BRIDGE DECK OVERLAY, REMOVE                                            1,036.000        SYS 

  20  203-02000           EXCAVATION, COMMON                                                       550.000        CYS 

  21  205-06933           TEMPORARY INLET PROTECTION                                                12.000        EACH 

  22  205-06937           TEMPORARY SILT FENCE                                                   2,904.000        LFT 

  23  205-09543           NO. 2 STONE                                                              100.000        TON 

  24  205-11584           TEMPORARY CHECK DAM, TRAVERSABLE                                         765.000        LFT 

  25  205-11587           TEMPORARY GEOTEXTILE                                                     210.000        SYS 

  26  205-11591           TEMPORARY SEED MIXTURE                                                   680.000        LBS 

  27  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                     140.000        CYS 

  28  207-09935           SUBGRADE TREATMENT, TYPE IC                                            1,185.000        SYS 

  29  211-06467           AGGREGATE FOR END BENT BACKFILL                                          132.000        CYS 

  30  211-09264           STRUCTURE BACKFILL, TYPE 1                                               336.000        CYS 

  31  211-09267           STRUCTURE BACKFILL, TYPE 4                                                13.200        CYS 

  32  213-09269           FLOWABLE BACKFILL, NON-REMOVABLE                                          20.000        CYS 

  33  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                        1,693.000        TON 

  34  302-07455           DENSE GRADED SUBBASE                                                     216.000        CYS 

  35  303-01180           COMPACTED AGGREGATE NO. 53                                               501.000        TON 

  36  304-07783           HMA PATCHING, TYPE D                                                       6.000        TON 

  37  306-08036           MILLING, ASPHALT, 2 IN.                                                  668.000        SYS 

  38  306-08043           MILLING, TRANSITION                                                    3,285.000        SYS 

  39  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                         59.000        TON 

  40  401-07353           QC/QA-HMA, 4, 76, SURFACE, 12.5 mm                                       535.000        TON 

  41  401-07392           QC/QA-HMA, 3, 64, INTERMEDIATE, 19.0 mm                                  101.000        TON 

  42  401-07424           QC/QA-HMA, 3, 64, BASE, 19.0 mm                                          125.000        TON 

  43  401-10258           JOINT ADHESIVE, SURFACE                                                3,246.000        LFT 

  44  401-10259           JOINT ADHESIVE, INTERMEDIATE                                             936.000        LFT 

  45  401-11785           LIQUID ASPHALT SEALANT                                                 3,246.000        LFT 

  46  402-10086           HMA FOR TEMPORARY PAVEMENT, C                                          3,596.000        TON 

  47  402-10087           HMA FOR TEMPORARY PAVEMENT, D                                            220.000        TON 

  48  406-05520           ASPHALT FOR TACK COAT                                                      6.000        TON 

  49  406-05521           ASPHALT FOR TACK COAT                                                    668.000        SYS 
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  SECTION NO. 0001    BRIDGE DECK REPLACEMENT 

 

  50  601-01522           GUARDRAIL, TRANSITION, TYPE TGB                                            8.000        EACH 

  51  601-06035           GUARDRAIL, RESET                                                         826.000        LFT 

  52  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING                                     12.500        LFT 

  53  601-99108           GUARDRAIL, W-BEAM, DOUBLE FACED, 6 FT 3 IN. SPACING                       12.500        LFT 

  54  602-06729           BARRIER, DELINEATOR                                                       40.000        EACH 

  55  603-06060           FENCE, FARM FIELD, RESET                                                 200.000        LFT 

  56  606-07484           MILLED HMA CORRUGATIONS                                                1,960.000        LFT 

  57  609-06259           REINFORCED CONCRETE BRIDGE APPROACH, 12 IN.                            1,220.800        SYS 

  58  616-02320           GEOTEXTILES                                                            2,686.000        SYS 

  59  616-05688           RIPRAP, CLASS 1                                                        2,280.000        TON 

  60  616-06405           RIPRAP, REVETMENT                                                        410.000        TON 

  61  616-93772           INSPECTION HOLE                                                           28.000        EACH 

  62  619-11050           CLEAN STEEL BRIDGE, PARTIAL, QP-2, BRIDGE NO.                         LUMP              LUMP 

  63  619-11050           CLEAN STEEL BRIDGE, PARTIAL, QP-2, BRIDGE NO.                         LUMP              LUMP 

  64  619-51860           PAINT STEEL BRIDGE, PARTIAL, BRIDGE NO.                               LUMP              LUMP 

  65  619-51860           PAINT STEEL BRIDGE, PARTIAL, BRIDGE NO.                               LUMP              LUMP 

  66  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                5.000        EACH 

  67  621-06545           FERTILIZER                                                                 2.000        TON 

  68  621-06553           SEED MIXTURE R                                                           445.000        LBS 

  69  621-06559           MULCHED SEEDING R                                                      1,000.000        SYS 

  70  621-06565           MULCHING MATERIAL                                                         16.000        TON 

  71  621-06567           WATER                                                                    141.000        kGAL 

  72  621-06574           SODDING                                                                  552.000        SYS 

  73  628-09402           FIELD OFFICE, B                                                           18.000        MOS 

  74  628-11729           CELLULAR TELEPHONE, TYPE A                                                 2.000        EACH 

  75  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  76  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  77  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                     36.000        MOS 

  78  702-51005           CONCRETE, A, SUBSTRUCTURE                                                 44.800        CYS 

  79  702-51863           FIELD DRILLED HOLE IN CONCRETE                                           136.000        EACH 

  80  703-06029           REINFORCING BARS, EPOXY COATED                                       239,348.000        LBS 

  81  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                  282.000        EACH 

  82  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              587.000        CYS 

  83  706-11600           RAILING, CONCRETE FC                                                      79.000        CYS 

  84  706-11620           CONCRETE BRIDGE RAILING TRANSITION, TFC                                   16.000        EACH 

  85  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  86  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  87  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  88  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  89  710-09158           PATCHING CONCRETE STRUCTURES                                             480.000        SFT 

  90  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 

  91  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 

  92  711-51864           DRILLED HOLE                                                              84.000        EACH 

  93  711-51877           JACKING AND SUPPORTING, BEAMS                                         LUMP              LUMP 

  94  711-51877           JACKING AND SUPPORTING, BEAMS                                         LUMP              LUMP 

  95  711-96800           STUD SHEAR CONNECTORS                                                  6,300.000        EACH 

  96  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                           886.000        LFT 

  97  715-05407           PIPE, END BENT DRAIN, 6 IN.                                              372.000        LFT 

  98  718-06531           OUTLET PROTECTOR, 3                                                        4.000        EACH 
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          CALL ORDER   : 641                                              CONTRACT ID  : B -29070-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE DECK REPLACEMENT 

 

  99  720-45069           INLET, P12                                                                 2.000        EACH 

 100  720-45410           MANHOLE, C4                                                                2.000        EACH 

 101  722-51842           BRIDGE DECK OVERLAY                                                    1,036.000        SYS 

 102  722-51846           BRIDGE DECK OVERLAY, ADDITIONAL                                           31.200        CYS 

 103  722-60824           SURFACE MILLING                                                        2,072.000        SYS 

 104  726-92406           BEARING ASSEMBLY ELASTOMERIC                                              28.000        EACH 

 105  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               8.000        EACH 

 106  801-03290           CONSTRUCTION SIGN, C                                                       8.000        EACH 

 107  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 2.000        EACH 

 108  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          28,664.000        LFT 

 109  801-06469           TEMPORARY PAVEMENT MARKING, REMOVABLE, 8 IN.                           5,417.000        LFT 

 110  801-06640           CONSTRUCTION SIGN, A                                                      68.000        EACH 

 111  801-06645           CONSTRUCTION SIGN, B                                                      11.000        EACH 

 112  801-06710           FLASHING ARROW SIGN                                                    1,080.000        DAY 

 113  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

 114  801-07024           ENERGY ABSORBING TERMINAL, CZ, TL-3                                        2.000        EACH 

 115  801-07118           BARRICADE, III-A                                                          96.000        LFT 

 116  801-07119           BARRICADE, III-B                                                         144.000        LFT 

 117  801-08400           TEMPORARY TRAFFIC BARRIER, TYPE 1                                      3,420.000        LFT 

 118  801-08508           TEMPORARY TRAFFIC BARRIER, ANCHORED, TYPE 2                            1,402.000        LFT 

 119  801-52817           TEMPORARY CROSSOVER, B                                                     2.000        EACH 

 120  804-06770           DELINEATOR POST                                                            4.000        EACH 

 121  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                              2,331.000        LFT 

 122  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                 720.000        LFT 

 123  808-06716           LINE, REMOVE                                                          16,290.000        LFT 

 124  808-10031           LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN.                              194.000        LFT 

 125  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN.                             2,810.000        LFT 

 126  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN.                            2,810.000        LFT 

 127  808-10054           LINE, MULTI-COMPONENT, BROKEN, WHITE, 5 IN.                              560.000        LFT 

 128  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              6,985.000        LFT 

 129  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              103.000        EACH 

 130  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      103.000        EACH 
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          CALL ORDER   : 651                                              CONTRACT ID  : B -29966-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    NEW BRIDGE CONSTRUCTION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  202-02240           PAVEMENT REMOVAL                                                         240.000        SYS 

  12  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  13  203-02000           EXCAVATION, COMMON                                                     1,042.000        CYS 

  14  203-02070           BORROW                                                                 2,250.000        CYS 

  15  205-03371           SEDIMENT, REMOVE                                                         160.000        CYS 

  16  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     12.000        TON 

  17  205-06934           TEMPORARY MULCH                                                            2.300        TON 

  18  205-06936           TEMPORARY SEDIMENT TRAP                                                   46.000        TON 

  19  205-06937           TEMPORARY SILT FENCE                                                     605.000        LFT 

  20  205-08594           FILTER SOCK                                                              245.000        LFT 

  21  205-09543           NO. 2 STONE                                                              100.000        TON 

  22  205-11586           TEMPORARY FILTER STONE                                                     3.000        TON 

  23  205-11587           TEMPORARY GEOTEXTILE                                                     190.000        SYS 

  24  205-11588           TEMPORARY MULCH STABILIZATION, TYPE A                                  3,175.000        SYS 

  25  205-11591           TEMPORARY SEED MIXTURE                                                   173.000        LBS 

  26  207-08264           SUBGRADE TREATMENT, TYPE II                                              124.000        SYS 

  27  207-09935           SUBGRADE TREATMENT, TYPE IC                                            1,271.500        SYS 

  28  211-02050           B BORROW                                                                 550.000        CYS 

  29  211-09265           STRUCTURE BACKFILL, TYPE 2                                             1,470.600        CYS 

  30  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                          592.500        TON 

  31  304-07783           HMA PATCHING, TYPE D                                                      10.000        TON 

  32  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                              144.500        SYS 

  33  306-08043           MILLING, TRANSITION                                                    1,449.500        SYS 

  34  401-07322           QC/QA-HMA, 3, 64, SURFACE, 9.5 mm                                        202.100        TON 

  35  401-07392           QC/QA-HMA, 3, 64, INTERMEDIATE, 19.0 mm                                  172.300        TON 

  36  401-07424           QC/QA-HMA, 3, 64, BASE, 19.0 mm                                           63.700        TON 

  37  401-10258           JOINT ADHESIVE, SURFACE                                                1,550.000        LFT 

  38  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           1,100.000        LFT 

  39  401-11785           LIQUID ASPHALT SEALANT                                                 1,550.000        LFT 

  40  406-05520           ASPHALT FOR TACK COAT                                                      0.820        TON 

  41  601-02241           GUARDRAIL, REMOVE                                                        529.000        LFT 

  42  601-94689           GUARDRAIL, END TREATMENT, OS                                               4.000        EACH 

  43  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING                                    650.000        LFT 

  44  610-07487           HMA FOR APPROACHES, TYPE B                                                29.100        TON 

  45  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   1.000        EACH 

  46  615-06490           RIGHT-OF-WAY MARKER                                                       13.000        EACH 

  47  615-06500           MONUMENT, A                                                                3.000        EACH 

  48  615-06510           MONUMENT, C                                                                1.000        EACH 

  49  616-02320           GEOTEXTILES                                                              888.000        SYS 
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          CALL ORDER   : 651                                              CONTRACT ID  : B -29966-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    NEW BRIDGE CONSTRUCTION 

 

  50  616-05689           RIPRAP, CLASS 2                                                          419.000        TON 

  51  616-06405           RIPRAP, REVETMENT                                                      1,577.000        TON 

  52  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                4.000        EACH 

  53  621-02318           SEED MIXTURE, PRAIRIE GRASS                                                1.130        LBS 

  54  621-02770           EROSION CONTROL BLANKET                                                1,290.000        SYS 

  55  621-03909           SEED MIXTURE, NATIVE                                                       0.320        LBS 

  56  621-06545           FERTILIZER                                                                 0.200        TON 

  57  621-06559           MULCHED SEEDING R                                                      1,293.000        SYS 

  58  621-06574           SODDING                                                                  244.000        SYS 

  59  622-52436           SIGN, DO NOT MOW OR SPRAY                                                  4.000        EACH 

  60  622-91786           SEEDLING                                                                  59.000        EACH 

  61  628-09402           FIELD OFFICE, B                                                            8.000        MOS 

  62  628-11729           CELLULAR TELEPHONE, TYPE A                                                 1.000        EACH 

  63  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  64  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  65  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                      8.000        MOS 

  66  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  67  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN.                                             50.000        LFT 

  68  715-05169           PIPE, TYPE 3, CIRCULAR, 15 IN.                                            40.000        LFT 

  69  715-46005           PIPE END SECTION, DIAMETER 15 IN.                                          2.000        EACH 

  70  723-11228           STRUCTURE, REINFORCED CONCRETE, THREE-SIDED SECTIONS,                    100.000        LFT 

  71  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  72  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 

  73  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           1,676.000        LFT 

  74  801-06211           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE                        4.000        EACH 

  75  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVEABLE, 24 IN.                 60.000        LFT 

  76  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              16.000        EACH 

  77  801-06640           CONSTRUCTION SIGN, A                                                      28.000        EACH 

  78  801-06645           CONSTRUCTION SIGN, B                                                       7.000        EACH 

  79  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  80  801-07118           BARRICADE, III-A                                                          48.000        LFT 

  81  801-07119           BARRICADE, III-B                                                          48.000        LFT 

  82  801-09087           TEMPORARY PAVEMENT MARKING, REMOVABLE, 12 IN.                            118.000        LFT 

  83  801-97643           TEMPORARY BUZZ STRIPS                                                    144.000        LFT 

  84  802-05701           SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE                           22.000        LFT 

  85  802-09838           SIGN, SHEET, WITH LEGEND, 0.080 IN.                                        5.000        SFT 

  86  802-09840           SIGN, SHEET, WITH LEGEND, 0.100 IN.                                        9.000        SFT 

  87  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                       1,400.000        LFT 

  88  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                      4,733.000        LFT 

  89  808-06716           LINE, REMOVE                                                           2,182.000        LFT 

  90  808-06726           TRANSVERSE MARKING, PAINT, STOP LINE, WHITE, 24 IN.                       51.500        LFT 

  91  808-75008           LINE, PAINT, SOLID, WHITE, 8 IN.                                         641.000        LFT 

  92  808-75060           TRANSVERSE MARKING, PAINT, CROSSHATCH LINE, WHITE 12 IN.                 321.000        LFT 

  93  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               18.000        EACH 

  94  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       18.000        EACH 
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          CALL ORDER   : 661                                              CONTRACT ID  : B -31564-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE DECK OVERLAY 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   9  202-02240           PAVEMENT REMOVAL                                                         198.000        SYS 

  10  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  11  202-51368           SLOPEWALL, REMOVE                                                         56.000        SYS 

  12  202-74035           SIGN, REMOVE                                                               2.000        EACH 

  13  202-74095           BRIDGE BRACKET ASSEMBLY, REMOVE                                            2.000        EACH 

  14  202-93741           GUARDRAIL, END TREATMENT, REMOVE                                           4.000        EACH 

  15  203-02000           EXCAVATION, COMMON                                                       100.000        CYS 

  16  203-02070           BORROW                                                                   100.000        CYS 

  17  211-06467           AGGREGATE FOR END BENT BACKFILL                                          100.000        CYS 

  18  213-09269           FLOWABLE BACKFILL, NON-REMOVABLE                                          80.000        CYS 

  19  302-07455           DENSE GRADED SUBBASE                                                      33.000        CYS 

  20  303-01180           COMPACTED AGGREGATE NO. 53                                                24.000        TON 

  21  306-08043           MILLING, TRANSITION                                                      640.000        SYS 

  22  306-08599           MILLING, ASPHALT, 1/2 IN.                                                160.000        SYS 

  23  401-07340           QC/QA-HMA, 3, 64, SURFACE, 12.5 mm                                        72.000        TON 

  24  401-10258           JOINT ADHESIVE, SURFACE                                                  300.000        LFT 

  25  401-11785           LIQUID ASPHALT SEALANT                                                   300.000        LFT 

  26  406-05521           ASPHALT FOR TACK COAT                                                    800.000        SYS 

  27  601-01522           GUARDRAIL, TRANSITION, TYPE TGB                                            4.000        EACH 

  28  601-02241           GUARDRAIL, REMOVE                                                        112.500        LFT 

  29  601-94689           GUARDRAIL, END TREATMENT, OS                                               4.000        EACH 

  30  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING                                    112.500        LFT 

  31  602-06729           BARRIER, DELINEATOR                                                       14.000        EACH 

  32  609-06257           REINFORCED CONCRETE BRIDGE APPROACH, 10 IN.                              209.000        SYS 

  33  616-02320           GEOTEXTILES                                                               60.000        SYS 

  34  616-06405           RIPRAP, REVETMENT                                                         50.000        TON 

  35  616-51367           SLOPEWALL, CONCRETE, 4 IN.                                                56.000        SYS 

  36  616-93772           INSPECTION HOLE                                                           18.000        EACH 

  37  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 

  38  621-06559           MULCHED SEEDING R                                                        500.000        SYS 

  39  628-09402           FIELD OFFICE, B                                                            7.000        MOS 

  40  628-11730           CELLULAR TELEPHONE, TYPE B                                                 2.000        EACH 

  41  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  42  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                     12.000        MOS 

  43  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  44  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  45  702-51863           FIELD DRILLED HOLE IN CONCRETE                                            74.000        EACH 

  46  703-06029           REINFORCING BARS, EPOXY COATED                                       108,450.000        LBS 

  47  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              270.800        CYS 

  48  706-11600           RAILING, CONCRETE FC                                                      51.000        CYS 

  49  706-11620           CONCRETE BRIDGE RAILING TRANSITION, TFC                                    4.000        EACH 
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          CALL ORDER   : 661                                              CONTRACT ID  : B -31564-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE DECK OVERLAY 

 

  50  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  51  711-51820           TEMPORARY SUPPORT                                                     LUMP              LUMP 

  52  711-51864           DRILLED HOLE                                                              30.000        EACH 

  53  715-05407           PIPE, END BENT DRAIN, 6 IN.                                              140.000        LFT 

  54  726-92406           BEARING ASSEMBLY ELASTOMERIC                                              10.000        EACH 

  55  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               2.000        EACH 

  56  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 

  57  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 7.000        EACH 

  58  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              20.000        EACH 

  59  801-06640           CONSTRUCTION SIGN, A                                                       8.000        EACH 

  60  801-06645           CONSTRUCTION SIGN, B                                                       4.000        EACH 

  61  801-06710           FLASHING ARROW SIGN                                                       60.000        DAY 

  62  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  63  801-07118           BARRICADE, III-A                                                          48.000        LFT 

  64  801-07119           BARRICADE, III-B                                                          72.000        LFT 

  65  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           2.000        EACH 
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          CALL ORDER   : 671                                              CONTRACT ID  : B -33343-B 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE REHABILITATION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   8  213-09269           FLOWABLE BACKFILL, NON-REMOVABLE                                          40.000        CYS 

   9  616-93772           INSPECTION HOLE                                                            2.000        EACH 

  10  619-11050           CLEAN STEEL BRIDGE, PARTIAL, QP-2, BRIDGE NO.                         LUMP              LUMP 

  11  619-51860           PAINT STEEL BRIDGE, PARTIAL, BRIDGE NO.                               LUMP              LUMP 

  12  628-09409           MOBILE INTERNET SERVICE                                                   12.000        MOS 

  13  628-11730           CELLULAR TELEPHONE, TYPE B                                                 2.000        EACH 

  14  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  15  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                     24.000        MOS 

  16  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  17  703-06028           REINFORCING BARS                                                       8,000.000        LBS 

  18  708-51813           PNEUMATICALLY PLACED MORTAR                                            9,661.000        SFT 

  19  708-51814           WELDED STEEL WIRE FABRIC                                               1,932.000        SFT 

  20  709-12077           FIBER WRAP CONCRETE CASING SYSTEM                                     31,735.000        SFT 

  21  710-09158           PATCHING CONCRETE STRUCTURES                                           4,725.000        SFT 

  22  711-01772           RETROFIT                                                                   3.000        EACH 

  23  711-51877           JACKING AND SUPPORTING, BEAMS                                         LUMP              LUMP 

  24  715-09938           PIPE, BRIDGE DECK DRAIN SYSTEM                                        LUMP              LUMP 

  25  724-03276           STRUCTURAL EXPANSION JOINT SEALING SYS                                   654.000        LFT 

  26  724-09626           STRUCTURAL EXPANSION JOINT SEAL, SS, REPLACE                           1,163.000        LFT 

  27  724-09627           STRUCTURAL EXPANSION JOINT SEAL, M, REPLACE                              714.000        LFT 

  28  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               3.000        EACH 

  29  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 

  30  801-06201           TEMPORARY PANEL SIGNS                                                  1,800.000        SFT 

  31  801-06640           CONSTRUCTION SIGN, A                                                      43.000        EACH 

  32  801-06645           CONSTRUCTION SIGN, B                                                      10.000        EACH 

  33  801-06710           FLASHING ARROW SIGN                                                       90.000        DAY 

  34  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  35  801-07118           BARRICADE, III-A                                                         337.000        LFT 

  36  801-07119           BARRICADE, III-B                                                          12.000        LFT 

  37  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           3.000        EACH 
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          CALL ORDER   : 681                                              CONTRACT ID  : B -34566-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE REPLACEMENT, 3-SIDED CULVERT 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  12  202-74035           SIGN, REMOVE                                                               4.000        EACH 

  13  203-02000           EXCAVATION, COMMON                                                       342.000        CYS 

  14  205-03371           SEDIMENT, REMOVE                                                         100.000        CYS 

  15  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     18.000        TON 

  16  205-06934           TEMPORARY MULCH                                                            0.600        TON 

  17  205-06937           TEMPORARY SILT FENCE                                                     853.000        LFT 

  18  205-09543           NO. 2 STONE                                                              100.000        TON 

  19  205-11591           TEMPORARY SEED MIXTURE                                                    32.000        LBS 

  20  207-09935           SUBGRADE TREATMENT, TYPE IC                                              681.000        SYS 

  21  211-09265           STRUCTURE BACKFILL, TYPE 2                                               633.000        CYS 

  22  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                          464.000        TON 

  23  304-07494           WIDENING WITH HMA, TYPE C                                                 52.000        TON 

  24  306-08043           MILLING, TRANSITION                                                      489.000        SYS 

  25  401-07322           QC/QA-HMA, 3, 64, SURFACE, 9.5 mm                                         81.000        TON 

  26  401-07392           QC/QA-HMA, 3, 64, INTERMEDIATE, 19.0 mm                                   66.000        TON 

  27  401-10258           JOINT ADHESIVE, SURFACE                                                1,150.000        LFT 

  28  401-10259           JOINT ADHESIVE, INTERMEDIATE                                             950.000        LFT 

  29  401-11785           LIQUID ASPHALT SEALANT                                                 1,150.000        LFT 

  30  406-05521           ASPHALT FOR TACK COAT                                                  1,061.000        SYS 

  31  601-01522           GUARDRAIL, TRANSITION, TYPE TGB                                            4.000        EACH 

  32  601-02241           GUARDRAIL, REMOVE                                                        500.000        LFT 

  33  601-94689           GUARDRAIL, END TREATMENT, OS                                               4.000        EACH 

  34  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING                                    375.000        LFT 

  35  615-06490           RIGHT-OF-WAY MARKER                                                        8.000        EACH 

  36  615-06505           MONUMENT, B                                                                2.000        EACH 

  37  615-06527           MONUMENT, SECTION CORNER                                                   1.000        EACH 

  38  616-02320           GEOTEXTILES                                                              748.000        SYS 

  39  616-06405           RIPRAP, REVETMENT                                                        338.000        TON 

  40  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 

  41  621-02770           EROSION CONTROL BLANKET                                                  506.000        SYS 

  42  621-06545           FERTILIZER                                                                 0.100        TON 

  43  621-06559           MULCHED SEEDING R                                                        506.000        SYS 

  44  621-06567           WATER                                                                      0.070        kGAL 

  45  621-06575           SODDING, NURSERY                                                          19.000        SYS 

  46  622-52436           SIGN, DO NOT MOW OR SPRAY                                                  4.000        EACH 

  47  628-09402           FIELD OFFICE, B                                                            8.000        MOS 

  48  628-11730           CELLULAR TELEPHONE, TYPE B                                                 1.000        EACH 

  49  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 
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          CALL ORDER   : 681                                              CONTRACT ID  : B -34566-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE REPLACEMENT, 3-SIDED CULVERT 

 

  50  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                      8.000        MOS 

  51  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  52  702-51001           CONCRETE, A, SUPERSTRUCTURE                                                9.600        CYS 

  53  703-06029           REINFORCING BARS, EPOXY COATED                                         6,528.000        LBS 

  54  706-08502           REINFORCED CONCRETE MOMENT SLAB, 15 IN.                                   64.300        SYS 

  55  706-11600           RAILING, CONCRETE FC                                                       9.400        CYS 

  56  706-11620           CONCRETE BRIDGE RAILING TRANSITION, TFC                                    4.000        EACH 

  57  718-52610           AGGREGATE FOR UNDERDRAINS                                                 23.200        CYS 

  58  723-11262           STRUCTURE, REINFORCED CONCRETE, THREE-SIDED SECTIONS,                     40.500        LFT 

  59  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  60  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 2.000        EACH 

  61  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              34.000        EACH 

  62  801-06640           CONSTRUCTION SIGN, A                                                      13.000        EACH 

  63  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  64  801-07118           BARRICADE, III-A                                                          48.000        LFT 

  65  801-07119           BARRICADE, III-B                                                          48.000        LFT 

  66  802-05704           SIGN POST, SQUARE TYPE 1 UNREINFORCED ANCHOR BASE                          8.500        LFT 

  67  802-07060           SIGN, SHEET, RELOCATE                                                      1.000        EACH 

  68  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN.                                        78.000        LFT 

  69  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                         840.000        LFT 

  70  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                        170.000        LFT 
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          CALL ORDER   : 691                                              CONTRACT ID  : B -34650-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE DECK OVERLAY 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   9  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  11  202-01066           HYDRO DEMOLITION                                                       1,868.000        SYS 

  12  202-02240           PAVEMENT REMOVAL                                                         500.000        SYS 

  13  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  14  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  15  202-51822           BRIDGE DECK OVERLAY, REMOVE                                            1,868.000        SYS 

  16  203-02000           EXCAVATION, COMMON                                                       722.000        CYS 

  17  205-03371           SEDIMENT, REMOVE                                                          12.000        CYS 

  18  205-06937           TEMPORARY SILT FENCE                                                   1,400.000        LFT 

  19  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                      40.000        CYS 

  20  207-08264           SUBGRADE TREATMENT, TYPE II                                            1,094.000        SYS 

  21  211-06467           AGGREGATE FOR END BENT BACKFILL                                           40.000        CYS 

  22  302-07455           DENSE GRADED SUBBASE                                                      84.000        CYS 

  23  306-08043           MILLING, TRANSITION                                                    1,066.000        SYS 

  24  401-10258           JOINT ADHESIVE, SURFACE                                                2,688.000        LFT 

  25  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           1,968.000        LFT 

  26  401-11785           LIQUID ASPHALT SEALANT                                                 2,688.000        LFT 

  27  402-07451           HMA WEDGE AND LEVEL, TYPE B                                               88.000        TON 

  28  406-05521           ASPHALT FOR TACK COAT                                                  3,252.000        SYS 

  29  503-05310           TERMINAL JOINT                                                            96.000        LFT 

  30  601-06035           GUARDRAIL, RESET                                                         100.000        LFT 

  31  602-06729           BARRIER, DELINEATOR                                                        8.000        EACH 

  32  609-06259           REINFORCED CONCRETE BRIDGE APPROACH, 12 IN.                              503.600        SYS 

  33  616-02320           GEOTEXTILES                                                              788.000        SYS 

  34  616-06405           RIPRAP, REVETMENT                                                        336.000        TON 

  35  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                4.000        EACH 

  36  621-06559           MULCHED SEEDING R                                                         44.000        SYS 

  37  621-06567           WATER                                                                      0.800        kGAL 

  38  621-06570           TOPSOIL                                                                   12.000        CYS 

  39  621-06574           SODDING                                                                  218.000        SYS 

  40  628-09402           FIELD OFFICE, B                                                            7.000        MOS 

  41  628-09409           MOBILE INTERNET SERVICE                                                    7.000        MOS 

  42  628-11729           CELLULAR TELEPHONE, TYPE A                                                 2.000        EACH 

  43  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  44  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  45  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                     14.000        MOS 

  46  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  47  702-51863           FIELD DRILLED HOLE IN CONCRETE                                            88.000        EACH 

  48  703-06029           REINFORCING BARS, EPOXY COATED                                        33,134.000        LBS 

  49  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                  218.000        EACH 
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          CALL ORDER   : 691                                              CONTRACT ID  : B -34650-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE DECK OVERLAY 

 

  50  706-11620           CONCRETE BRIDGE RAILING TRANSITION, TFC                                    8.000        EACH 

  51  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  52  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  53  710-09158           PATCHING CONCRETE STRUCTURES                                             170.000        SFT 

  54  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                         840.000        SFT 

  55  722-51842           BRIDGE DECK OVERLAY                                                    1,868.000        SYS 

  56  722-51846           BRIDGE DECK OVERLAY, ADDITIONAL                                           32.400        CYS 

  57  722-51874           OVERLAY DAM                                                              126.000        SFT 

  58  722-60824           SURFACE MILLING                                                        1,868.000        SYS 

  59  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               4.000        EACH 

  60  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  61  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          15,063.000        LFT 

  62  801-06640           CONSTRUCTION SIGN, A                                                      37.000        EACH 

  63  801-06645           CONSTRUCTION SIGN, B                                                       8.000        EACH 

  64  801-06710           FLASHING ARROW SIGN                                                      180.000        DAY 

  65  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  66  801-08508           TEMPORARY TRAFFIC BARRIER, ANCHORED, TYPE 2                              960.000        LFT 

  67  801-97643           TEMPORARY BUZZ STRIPS                                                    480.000        LFT 

  68  808-06711           LINE, PAINT, BROKEN, WHITE, 4 IN.                                        839.000        LFT 

  69  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                       1,512.000        LFT 

  70  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                      1,512.000        LFT 

  71  808-06716           LINE, REMOVE                                                           5,688.000        LFT 

  72  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               59.000        EACH 

  73  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       59.000        EACH 
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          CALL ORDER   : 701                                              CONTRACT ID  : B -34728-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE DECK OVERLAY 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   9  202-01066           HYDRO DEMOLITION                                                       1,021.000        SYS 

  10  202-02240           PAVEMENT REMOVAL                                                         367.000        SYS 

  11  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  12  203-02000           EXCAVATION, COMMON                                                        30.000        CYS 

  13  203-02055           EMBANKMENT                                                               241.000        CYS 

  14  211-06467           AGGREGATE FOR END BENT BACKFILL                                           21.000        CYS 

  15  302-07455           DENSE GRADED SUBBASE                                                      67.000        CYS 

  16  304-07491           HMA PATCHING, TYPE C                                                      27.000        TON 

  17  306-08043           MILLING, TRANSITION                                                    1,823.000        SYS 

  18  401-07322           QC/QA-HMA, 3, 64, SURFACE, 9.5 mm                                        151.000        TON 

  19  401-10258           JOINT ADHESIVE, SURFACE                                                1,155.000        LFT 

  20  401-11785           LIQUID ASPHALT SEALANT                                                 1,155.000        LFT 

  21  406-05521           ASPHALT FOR TACK COAT                                                  1,823.000        SYS 

  22  601-06035           GUARDRAIL, RESET                                                         100.000        LFT 

  23  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING                                     25.000        LFT 

  24  602-06729           BARRIER, DELINEATOR                                                        4.000        EACH 

  25  609-06259           REINFORCED CONCRETE BRIDGE APPROACH, 12 IN.                              364.000        SYS 

  26  616-02320           GEOTEXTILES                                                              167.000        SYS 

  27  616-06405           RIPRAP, REVETMENT                                                         50.000        TON 

  28  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 

  29  621-06559           MULCHED SEEDING R                                                         30.000        SYS 

  30  621-06567           WATER                                                                      0.100        kGAL 

  31  621-06570           TOPSOIL                                                                    5.000        CYS 

  32  621-06574           SODDING                                                                   28.000        SYS 

  33  628-09402           FIELD OFFICE, B                                                            7.000        MOS 

  34  628-11729           CELLULAR TELEPHONE, TYPE A                                                 2.000        EACH 

  35  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  36  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  37  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                     14.000        MOS 

  38  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  39  702-04325           TEMPORARY SHORING                                                     LUMP              LUMP 

  40  702-51863           FIELD DRILLED HOLE IN CONCRETE                                            82.000        EACH 

  41  703-06029           REINFORCING BARS, EPOXY COATED                                        21,999.000        LBS 

  42  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                   84.000        EACH 

  43  706-11620           CONCRETE BRIDGE RAILING TRANSITION, TFC                                    4.000        EACH 

  44  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  45  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                         460.000        SFT 

  46  722-51842           BRIDGE DECK OVERLAY                                                    1,021.000        SYS 

  47  722-51846           BRIDGE DECK OVERLAY, ADDITIONAL                                           18.000        CYS 

  48  722-60824           SURFACE MILLING                                                        1,021.000        SYS 

  49  801-03290           CONSTRUCTION SIGN, C                                                       8.000        EACH 
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          CALL ORDER   : 701                                              CONTRACT ID  : B -34728-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE DECK OVERLAY 

 

  50  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          18,717.000        LFT 

  51  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVEABLE, 24 IN.                 70.000        LFT 

  52  801-06640           CONSTRUCTION SIGN, A                                                      20.000        EACH 

  53  801-06645           CONSTRUCTION SIGN, B                                                       1.000        EACH 

  54  801-06710           FLASHING ARROW SIGN                                                      360.000        DAY 

  55  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  56  801-07118           BARRICADE, III-A                                                          16.000        LFT 

  57  801-08508           TEMPORARY TRAFFIC BARRIER, ANCHORED, TYPE 2                              610.000        LFT 

  58  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                                609.000        LFT 

  59  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               1,540.000        LFT 

  60  808-06716           LINE, REMOVE                                                           5,838.000        LFT 

  61  808-10031           LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN.                               81.000        LFT 

  62  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN.                               321.000        LFT 

  63  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN.                              321.000        LFT 

  64  808-12032           GROOVING FOR PAVEMENT MARKINGS                                         5,438.000        LFT 

  65  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              3,289.000        LFT 

  66  808-75297           TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN.               48.000        LFT 

  67  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               12.000        EACH 

  68  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       20.000        EACH 
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          CALL ORDER   : 711                                              CONTRACT ID  : B -34982-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE THIN DECK OVERLAY 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   7  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

   8  616-02320           GEOTEXTILES                                                              252.000        SYS 

   9  616-05688           RIPRAP, CLASS 1                                                          260.000        TON 

  10  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 

  11  621-06559           MULCHED SEEDING R                                                        200.000        SYS 

  12  628-09402           FIELD OFFICE, B                                                            8.000        MOS 

  13  628-11730           CELLULAR TELEPHONE, TYPE B                                                 2.000        EACH 

  14  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  15  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                     16.000        MOS 

  16  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  17  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  18  710-09158           PATCHING CONCRETE STRUCTURES                                             225.000        SFT 

  19  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                         300.000        SFT 

  20  722-51852           BRIDGE DECK PATCHING, PARTIAL DEPTH                                      300.000        SFT 

  21  738-09456           POLYMERIC CONCRETE BRIDGE DECK OVERLAY                                   870.000        SYS 

  22  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  23  801-06640           CONSTRUCTION SIGN, A                                                      24.000        EACH 

  24  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  25  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN.                                        50.000        LFT 

  26  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                         350.000        LFT 
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          CALL ORDER   : 721                                              CONTRACT ID  : B -35111-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE REHABILITATION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   8  628-09402           FIELD OFFICE, B                                                            8.000        MOS 

   9  628-11730           CELLULAR TELEPHONE, TYPE B                                                 2.000        EACH 

  10  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  11  628-11780           CELLULAR TELEPHONE SERVICE, 500 MIN.                                      16.000        MOS 

  12  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  13  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  14  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  15  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  16  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  17  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  18  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               8.000        EACH 

  19  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  20  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          47,928.000        LFT 

  21  801-06640           CONSTRUCTION SIGN, A                                                      68.000        EACH 

  22  801-06710           FLASHING ARROW SIGN                                                       40.000        DAY 

  23  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  24  801-12042           TRUCK MOUNTED ATTENUATOR                                                  40.000        DAY 

  25  808-06711           LINE, PAINT, BROKEN, WHITE, 4 IN.                                      1,890.000        LFT 

  26  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                       9,682.000        LFT 

  27  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                      9,682.000        LFT 

  28  808-06716           LINE, REMOVE                                                          21,254.000        LFT 

  29  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               24.000        EACH 

  30  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       24.000        EACH 
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          CALL ORDER   : 731                                              CONTRACT ID  : B -35599-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE REHABILITATION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   8  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

   9  202-01066           HYDRO DEMOLITION                                                         419.000        SYS 

  10  202-51822           BRIDGE DECK OVERLAY, REMOVE                                              419.000        SYS 

  11  205-03371           SEDIMENT, REMOVE                                                           5.000        CYS 

  12  205-06934           TEMPORARY MULCH                                                            1.000        TON 

  13  205-06937           TEMPORARY SILT FENCE                                                     400.000        LFT 

  14  205-09543           NO. 2 STONE                                                              100.000        TON 

  15  205-11586           TEMPORARY FILTER STONE                                                     3.000        TON 

  16  205-11587           TEMPORARY GEOTEXTILE                                                     110.000        SYS 

  17  205-11588           TEMPORARY MULCH STABILIZATION, TYPE A                                  1,210.000        SYS 

  18  205-11591           TEMPORARY SEED MIXTURE                                                    38.000        LBS 

  19  616-02281           GROUT FOR RIPRAP                                                          22.000        CYS 

  20  616-02320           GEOTEXTILES                                                              784.000        SYS 

  21  616-05688           RIPRAP, CLASS 1                                                          190.000        TON 

  22  616-06405           RIPRAP, REVETMENT                                                        539.000        TON 

  23  621-06559           MULCHED SEEDING R                                                      1,210.000        SYS 

  24  621-06574           SODDING                                                                   52.000        SYS 

  25  628-09402           FIELD OFFICE, B                                                           12.000        MOS 

  26  628-11729           CELLULAR TELEPHONE, TYPE A                                                 1.000        EACH 

  27  628-11730           CELLULAR TELEPHONE, TYPE B                                                 1.000        EACH 

  28  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  29  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  30  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                     24.000        MOS 

  31  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  32  703-06029           REINFORCING BARS, EPOXY COATED                                             9.000        LBS 

  33  706-11600           RAILING, CONCRETE FC                                                       1.000        CYS 

  34  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  35  710-09158           PATCHING CONCRETE STRUCTURES                                              50.000        SFT 

  36  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                         300.000        SFT 

  37  722-51842           BRIDGE DECK OVERLAY                                                      419.000        SYS 

  38  722-51846           BRIDGE DECK OVERLAY, ADDITIONAL                                            2.000        CYS 

  39  722-60824           SURFACE MILLING                                                          419.000        SYS 

  40  801-01851           TEMPORARY TRAFFIC SIGNAL WITH DETECTORS                               LUMP              LUMP 

  41  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  42  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           2,600.000        LFT 

  43  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVEABLE, 24 IN.                 24.000        LFT 

  44  801-06640           CONSTRUCTION SIGN, A                                                      16.000        EACH 

  45  801-06645           CONSTRUCTION SIGN, B                                                       2.000        EACH 

  46  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  47  801-07118           BARRICADE, III-A                                                           8.000        LFT 

  48  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                        210.000        LFT 

  49  801-08508           TEMPORARY TRAFFIC BARRIER, ANCHORED, TYPE 2                              270.000        LFT 
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          CALL ORDER   : 731                                              CONTRACT ID  : B -35599-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE REHABILITATION 

 

  50  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN.                                        20.000        LFT 

  51  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                         176.000        LFT 

  52  808-06716           LINE, REMOVE                                                           1,150.000        LFT 
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          CALL ORDER   : 741                                              CONTRACT ID  : B -35663-A 
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    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE DECK OVERLAY AND BRIDGE PAINTING 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  202-01066           HYDRO DEMOLITION                                                       7,726.000        SYS 

  11  202-02240           PAVEMENT REMOVAL                                                       2,161.000        SYS 

  12  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  13  202-51368           SLOPEWALL, REMOVE                                                        301.000        SYS 

  14  202-51822           BRIDGE DECK OVERLAY, REMOVE                                            7,120.000        SYS 

  15  207-09935           SUBGRADE TREATMENT, TYPE IC                                            1,560.000        SYS 

  16  213-08068           DRILLED HOLE FOR FLOWABLE BACKFILL                                        32.000        EACH 

  17  213-09269           FLOWABLE BACKFILL, NON-REMOVABLE                                          40.000        CYS 

  18  302-06464           SUBBASE FOR PCCP                                                         520.000        CYS 

  19  302-07455           DENSE GRADED SUBBASE                                                     362.000        CYS 

  20  306-08043           MILLING, TRANSITION                                                      267.000        SYS 

  21  401-07324           QC/QA-HMA, 5, 64, SURFACE, 9.5 mm                                         11.000        TON 

  22  401-10258           JOINT ADHESIVE, SURFACE                                                  100.000        LFT 

  23  401-11785           LIQUID ASPHALT SEALANT                                                   100.000        LFT 

  24  406-05521           ASPHALT FOR TACK COAT                                                    128.000        SYS 

  25  502-06327           PCCP, 10 IN.                                                           1,560.000        SYS 

  26  503-05240           D-1 CONTRACTION JOINT                                                  1,092.000        LFT 

  27  503-05310           TERMINAL JOINT                                                           684.000        LFT 

  28  506-06333           PCCP PATCHING, FULL DEPTH                                                  1.000        SYS 

  29  507-07482           CRACKS IN PCCP, ROUT AND SEAL                                            825.000        LFT 

  30  507-07505           RETROFIT LOAD TRANSFER                                                   143.000        EACH 

  31  601-02241           GUARDRAIL, REMOVE                                                         50.000        LFT 

  32  601-06035           GUARDRAIL, RESET                                                          50.000        LFT 

  33  609-06259           REINFORCED CONCRETE BRIDGE APPROACH, 12 IN.                              600.000        SYS 

  34  616-51367           SLOPEWALL, CONCRETE, 4 IN.                                               301.000        SYS 

  35  616-93772           INSPECTION HOLE                                                           32.000        EACH 

  36  619-11052           CLEAN STEEL BRIDGE, QP-2, BRIDGE NO.                                  LUMP              LUMP 

  37  619-11052           CLEAN STEEL BRIDGE, QP-2, BRIDGE NO.                                  LUMP              LUMP 

  38  619-11052           CLEAN STEEL BRIDGE, QP-2, BRIDGE NO.                                  LUMP              LUMP 

  39  619-11052           CLEAN STEEL BRIDGE, QP-2, BRIDGE NO.                                  LUMP              LUMP 

  40  619-51859           PAINT STEEL BRIDGE, BRIDGE NO.                                        LUMP              LUMP 

  41  619-51859           PAINT STEEL BRIDGE, BRIDGE NO.                                        LUMP              LUMP 

  42  619-51859           PAINT STEEL BRIDGE, BRIDGE NO.                                        LUMP              LUMP 

  43  619-51859           PAINT STEEL BRIDGE, BRIDGE NO.                                        LUMP              LUMP 

  44  619-95315           CLEAN AND PAINT BEARING ASSEMBLIES                                    LUMP              LUMP 

  45  628-09403           FIELD OFFICE, C                                                           12.000        MOS 

  46  628-09409           MOBILE INTERNET SERVICE                                                   24.000        MOS 

  47  628-11729           CELLULAR TELEPHONE, TYPE A                                                 3.000        EACH 

  48  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  49  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 
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          CALL ORDER   : 741                                              CONTRACT ID  : B -35663-A 
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  SECTION NO. 0001    BRIDGE DECK OVERLAY AND BRIDGE PAINTING 

 

  50  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                     36.000        MOS 

  51  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  52  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  53  702-51001           CONCRETE, A, SUPERSTRUCTURE                                                2.000        CYS 

  54  702-51863           FIELD DRILLED HOLE IN CONCRETE                                           464.000        EACH 

  55  703-06029           REINFORCING BARS, EPOXY COATED                                        33,077.000        LBS 

  56  706-11620           CONCRETE BRIDGE RAILING TRANSITION, TFC                                    2.000        EACH 

  57  708-51813           PNEUMATICALLY PLACED MORTAR                                              105.000        SFT 

  58  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                       2,163.000        SFT 

  59  722-51842           BRIDGE DECK OVERLAY                                                    7,726.000        SYS 

  60  722-51846           BRIDGE DECK OVERLAY, ADDITIONAL                                           55.000        CYS 

  61  722-51852           BRIDGE DECK PATCHING, PARTIAL DEPTH                                    1,575.000        SFT 

  62  722-60824           SURFACE MILLING                                                        2,827.000        SYS 

  63  722-60824           SURFACE MILLING                                                          303.000        SYS 

  64  722-60824           SURFACE MILLING                                                        2,892.000        SYS 

  65  724-03276           STRUCTURAL EXPANSION JOINT SEALING SYS                                   153.000        LFT 

  66  724-11063           STRUCTURAL EXPANSION JOINT, SS, REPLACE                                  520.000        LFT 

  67  738-09456           POLYMERIC CONCRETE BRIDGE DECK OVERLAY                                 4,362.000        SYS 

  68  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               8.000        EACH 

  69  801-03290           CONSTRUCTION SIGN, C                                                       8.000        EACH 

  70  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 7.000        EACH 

  71  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          32,940.000        LFT 

  72  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              52.000        EACH 

  73  801-06640           CONSTRUCTION SIGN, A                                                     118.000        EACH 

  74  801-06710           FLASHING ARROW SIGN                                                      160.000        DAY 

  75  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  76  801-07024           ENERGY ABSORBING TERMINAL, CZ, TL-3                                        4.000        EACH 

  77  801-07118           BARRICADE, III-A                                                         156.000        LFT 

  78  801-07119           BARRICADE, III-B                                                          48.000        LFT 

  79  801-08507           TEMPORARY TRAFFIC BARRIER, ANCHORED, TYPE 1                            3,560.000        LFT 

  80  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           6.000        EACH 

  81  808-06702           LINE, THERMOPLASTIC, BROKEN, WHITE, 5 IN.                                558.000        LFT 

  82  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               3,008.000        LFT 

  83  808-06716           LINE, REMOVE                                                           4,212.000        LFT 

  84  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN.                             4,344.000        LFT 

  85  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN.                            3,600.000        LFT 

  86  808-10044           LINE, MULTI-COMPONENT, SOLID, WHITE, 5 IN.                               592.000        LFT 

  87  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              2,152.000        LFT 

  88  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               33.000        EACH 

  89  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       33.000        EACH 
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          CALL ORDER   : 751                                              CONTRACT ID  : B -35700-A 
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    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE REPLACEMENT 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  12  203-02000           EXCAVATION, COMMON                                                     3,920.000        CYS 

  13  203-02070           BORROW                                                                18,565.000        CYS 

  14  205-03371           SEDIMENT, REMOVE                                                          74.000        CYS 

  15  205-06930           SPLASHPAD                                                                 18.000        TON 

  16  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                    261.000        TON 

  17  205-06934           TEMPORARY MULCH                                                            9.000        TON 

  18  205-06937           TEMPORARY SILT FENCE                                                   2,695.000        LFT 

  19  205-06938           TEMPORARY SLOPE DRAIN.                                                   308.000        LFT 

  20  205-09543           NO. 2 STONE                                                              100.000        TON 

  21  205-11585           TEMPORARY FILTER BERM                                                    345.000        LFT 

  22  205-11587           TEMPORARY GEOTEXTILE                                                     744.000        SYS 

  23  205-11588           TEMPORARY MULCH STABILIZATION, TYPE A                                  9,578.000        SYS 

  24  206-51215           EXCAVATION, X                                                          1,355.000        CYS 

  25  207-08262           SUBGRADE TREATMENT, TYPE I                                             4,007.000        SYS 

  26  207-08264           SUBGRADE TREATMENT, TYPE II                                              507.000        SYS 

  27  211-02050           B BORROW                                                                 735.000        CYS 

  28  211-06467           AGGREGATE FOR END BENT BACKFILL                                            6.000        CYS 

  29  211-09264           STRUCTURE BACKFILL, TYPE 1                                                80.000        CYS 

  30  211-09266           STRUCTURE BACKFILL, TYPE 3                                             3,170.000        CYS 

  31  215-07043           CHEMICAL MODIFICATION, SOILS                                             317.000        SYS 

  32  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                        1,166.000        TON 

  33  302-07455           DENSE GRADED SUBBASE                                                      30.000        CYS 

  34  303-01180           COMPACTED AGGREGATE NO. 53                                               628.000        TON 

  35  401-07322           QC/QA-HMA, 3, 64, SURFACE, 9.5 mm                                        289.000        TON 

  36  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                  482.000        TON 

  37  401-10258           JOINT ADHESIVE, SURFACE                                                1,568.000        LFT 

  38  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           1,568.000        LFT 

  39  401-11785           LIQUID ASPHALT SEALANT                                                 1,568.000        LFT 

  40  406-05521           ASPHALT FOR TACK COAT                                                  6,950.000        SYS 

  41  601-01522           GUARDRAIL, TRANSITION, TYPE TGB                                            4.000        EACH 

  42  601-01700           GUARDRAIL, TERMINAL SYSTEM, W-BEAM CURVED, 1                               1.000        EACH 

  43  601-94689           GUARDRAIL, END TREATMENT, OS                                               3.000        EACH 

  44  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING                                    107.000        LFT 

  45  602-06729           BARRIER, DELINEATOR                                                       10.000        EACH 

  46  605-92800           CURB AND GUTTER, COMBINED B, MODIFIED                                     50.000        LFT 

  47  605-97305           CURB AND GUTTER, TURNOUT COMBINED MODIFIED                                 2.000        EACH 

  48  609-06257           REINFORCED CONCRETE BRIDGE APPROACH, 10 IN.                              176.000        SYS 

  49  610-07487           HMA FOR APPROACHES, TYPE B                                               141.000        TON 
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          CALL ORDER   : 751                                              CONTRACT ID  : B -35700-A 
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  SECTION NO. 0001    BRIDGE REPLACEMENT 

 

  50  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   2.000        EACH 

  51  611-06498           MAILBOX ASSEMBLY, DOUBLE                                                   1.000        EACH 

  52  615-06505           MONUMENT, B                                                                3.000        EACH 

  53  616-02320           GEOTEXTILES                                                            2,204.000        SYS 

  54  616-06405           RIPRAP, REVETMENT                                                        904.000        TON 

  55  616-06451           RIPRAP, UNIFORM                                                          142.000        TON 

  56  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                3.000        EACH 

  57  621-02770           EROSION CONTROL BLANKET                                                  203.000        SYS 

  58  621-06545           FERTILIZER                                                                 1.000        TON 

  59  621-06553           SEED MIXTURE R                                                           337.000        LBS 

  60  621-06557           SEED MIXTURE T                                                           513.000        LBS 

  61  621-06565           MULCHING MATERIAL                                                          4.000        TON 

  62  621-06567           WATER                                                                      1.000        kGAL 

  63  621-06574           SODDING                                                                  239.000        SYS 

  64  628-09402           FIELD OFFICE, B                                                           17.000        MOS 

  65  628-11729           CELLULAR TELEPHONE, TYPE A                                                 1.000        EACH 

  66  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  67  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  68  628-11781           CELLULAR TELEPHONE SERVICE, 750 MIN.                                      17.000        MOS 

  69  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  70  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  71  701-02938           CORED HOLE IN ROCK, 24 IN                                                 32.000        LFT 

  72  701-09558           TEST PILE, INDICATOR, PRODUCTION                                          81.000        LFT 

  73  701-09683           PILE SHOE, HP 12 X 74                                                      8.000        EACH 

  74  701-95780           PILE, STEEL H, HP 12 X 74                                                183.000        LFT 

  75  702-92857           CONCRETE, C, SUBSTRUCTURE                                                 25.000        CYS 

  76  703-06029           REINFORCING BARS, EPOXY COATED                                        41,137.000        LBS 

  77  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                   26.000        EACH 

  78  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              104.100        CYS 

  79  706-11600           RAILING, CONCRETE FC                                                      19.700        CYS 

  80  706-11620           CONCRETE BRIDGE RAILING TRANSITION, TFC                                    4.000        EACH 

  81  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  82  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 

  83  715-05019           PIPE, TYPE 1, CIRCULAR, 36 IN.                                           104.000        LFT 

  84  715-05123           PIPE, TYPE 1, CIRCULAR, 24 IN.                                           112.000        LFT 

  85  715-05169           PIPE, TYPE 3, CIRCULAR, 15 IN.                                           196.000        LFT 

  86  715-46005           PIPE END SECTION, DIAMETER 15 IN.                                          6.000        EACH 

  87  715-46020           PIPE END SECTION, DIAMETER 24 IN.                                          2.000        EACH 

  88  715-46040           PIPE END SECTION, DIAMETER 36 IN.                                          2.000        EACH 

  89  731-93945           FACE PANELS, CONCRETE                                                  5,423.000        SFT 

  90  731-93946           WALL ERECTION                                                          5,423.000        SFT 

  91  731-93947           LEVELING PAD, CONCRETE                                                   250.000        LFT 

  92  801-03290           CONSTRUCTION SIGN, C                                                       3.000        EACH 

  93  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 9.000        EACH 

  94  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              38.000        EACH 

  95  801-06640           CONSTRUCTION SIGN, A                                                       8.000        EACH 

  96  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  97  801-07118           BARRICADE, III-A                                                          72.000        LFT 

  98  801-07119           BARRICADE, III-B                                                         160.000        LFT 
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  SECTION NO. 0001    BRIDGE REPLACEMENT 

 

  99  802-07060           SIGN, SHEET, RELOCATE                                                      1.000        EACH 

 100  802-09838           SIGN, SHEET, WITH LEGEND, 0.080 IN.                                       21.000        SFT 

 101  802-76055           SIGN POST, A                                                              44.000        LFT 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 107 
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------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE REPLACEMENT 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  12  203-02000           EXCAVATION, COMMON                                                       139.000        CYS 

  13  203-51223           EXCAVATION, WATERWAY                                                      72.000        CYS 

  14  205-03371           SEDIMENT, REMOVE                                                           5.000        CYS 

  15  205-06934           TEMPORARY MULCH                                                            1.000        TON 

  16  205-06937           TEMPORARY SILT FENCE                                                     470.000        LFT 

  17  205-09543           NO. 2 STONE                                                              100.000        TON 

  18  205-11585           TEMPORARY FILTER BERM                                                     68.000        LFT 

  19  205-11588           TEMPORARY MULCH STABILIZATION, TYPE A                                    485.000        SYS 

  20  205-11591           TEMPORARY SEED MIXTURE                                                    32.000        LBS 

  21  206-51220           EXCAVATION, WET                                                           94.000        CYS 

  22  206-51225           EXCAVATION, DRY                                                           25.000        CYS 

  23  207-08264           SUBGRADE TREATMENT, TYPE II                                              212.000        SYS 

  24  211-09267           STRUCTURE BACKFILL, TYPE 4                                                25.000        CYS 

  25  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                           51.000        TON 

  26  302-07455           DENSE GRADED SUBBASE                                                      41.000        CYS 

  27  303-01180           COMPACTED AGGREGATE NO. 53                                                29.000        TON 

  28  306-08159           MILLING, ASPHALT                                                         253.000        SYS 

  29  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                         29.000        TON 

  30  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                   48.000        TON 

  31  401-10258           JOINT ADHESIVE, SURFACE                                                  104.000        LFT 

  32  401-10259           JOINT ADHESIVE, INTERMEDIATE                                             104.000        LFT 

  33  401-11785           LIQUID ASPHALT SEALANT                                                   104.000        LFT 

  34  406-05521           ASPHALT FOR TACK COAT                                                    671.000        SYS 

  35  601-01740           GUARDRAIL, TERMINAL SYSTEM, W-BEAM CURVED, 4                               1.000        EACH 

  36  601-02241           GUARDRAIL, REMOVE                                                        117.000        LFT 

  37  601-06037           GUARDRAIL, END TREATMENT, I                                                1.000        EACH 

  38  601-06374           GUARDRAIL, TRANSITION, TGS-1                                               4.000        EACH 

  39  601-06855           GUARDRAIL, W-BEAM, CABLE TERMINAL ANCHOR                                   1.000        EACH 

  40  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING                                     25.000        LFT 

  41  609-06259           REINFORCED CONCRETE BRIDGE APPROACH, 12 IN.                              241.000        SYS 

  42  610-07487           HMA FOR APPROACHES, TYPE B                                                22.000        TON 

  43  611-06498           MAILBOX ASSEMBLY, DOUBLE                                                   1.000        EACH 

  44  616-02320           GEOTEXTILES                                                              286.000        SYS 

  45  616-06405           RIPRAP, REVETMENT                                                        215.000        TON 

  46  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 

  47  621-06560           MULCHED SEEDING U                                                        650.000        SYS 

  48  628-09402           FIELD OFFICE, B                                                            9.000        MOS 

  49  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 
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          CALL ORDER   : 761                                              CONTRACT ID  : B -35971-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE REPLACEMENT 

 

  50  701-09558           TEST PILE, INDICATOR, PRODUCTION                                         227.000        LFT 

  51  701-09560           TEST PILE, INDICATOR, RESTRIKE                                             4.000        EACH 

  52  701-09739           PILE SHOE, HP 12 X 53                                                     22.000        EACH 

  53  701-51195           PILE, STEEL H HP 12 X 53                                                 829.000        LFT 

  54  701-97874           PILE, STEEL H, REINFORCED CONCRETE ENCASED, HP, 12 X 53                  150.000        LFT 

  55  703-06029           REINFORCING BARS, EPOXY COATED                                        56,009.000        LBS 

  56  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                   92.000        EACH 

  57  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              259.000        CYS 

  58  706-06344           RAILING, STEEL TS-1                                                      150.000        LFT 

  59  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  60  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  61  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 

  62  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              20.000        EACH 

  63  801-06640           CONSTRUCTION SIGN, A                                                       7.000        EACH 

  64  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  65  801-07119           BARRICADE, III-B                                                          84.000        LFT 

  66  802-05701           SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE                           27.000        LFT 

  67  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                          2.000        EACH 

  68  802-07060           SIGN, SHEET, RELOCATE                                                      1.000        EACH 

  69  802-09838           SIGN, SHEET, WITH LEGEND, 0.080 IN.                                        7.000        SFT 

  70  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                         540.000        LFT 

  71  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                        540.000        LFT 

  72  808-06726           TRANSVERSE MARKING, PAINT, STOP LINE, WHITE, 24 IN.                       33.000        LFT 

  73  808-75140           PAVEMENT MESSAGE MARKING, PAINT, R X R                                     1.000        EACH 
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          CALL ORDER   : 771                                              CONTRACT ID  : B -37202-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    THIN DECK OVERLAY 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   9  304-07783           HMA PATCHING, TYPE D                                                      39.000        TON 

  10  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                              443.000        SYS 

  11  401-10258           JOINT ADHESIVE, SURFACE                                                3,970.000        LFT 

  12  401-11785           LIQUID ASPHALT SEALANT                                                 3,970.000        LFT 

  13  406-05520           ASPHALT FOR TACK COAT                                                      0.400        TON 

  14  503-05310           TERMINAL JOINT                                                           212.000        LFT 

  15  606-07484           MILLED HMA CORRUGATIONS                                                1,985.000        LFT 

  16  628-09402           FIELD OFFICE, B                                                            9.000        MOS 

  17  628-11729           CELLULAR TELEPHONE, TYPE A                                                 1.000        EACH 

  18  628-11730           CELLULAR TELEPHONE, TYPE B                                                 1.000        EACH 

  19  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  20  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  21  628-11780           CELLULAR TELEPHONE SERVICE, 500 MIN.                                      18.000        MOS 

  22  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  23  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  24  722-51852           BRIDGE DECK PATCHING, PARTIAL DEPTH                                    1,056.000        SFT 

  25  738-09456           POLYMERIC CONCRETE BRIDGE DECK OVERLAY                                 5,860.000        SYS 

  26  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                              20.000        EACH 

  27  801-01504           TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW                  3.000        EACH 

  28  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  29  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          22,361.000        LFT 

  30  801-06640           CONSTRUCTION SIGN, A                                                      61.000        EACH 

  31  801-06710           FLASHING ARROW SIGN                                                      100.000        DAY 

  32  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  33  801-07118           BARRICADE, III-A                                                         144.000        LFT 

  34  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           4.000        EACH 

  35  801-92448           CONSTRUCTION SIGNS MOBILE                                                200.000        DAY 

  36  808-06702           LINE, THERMOPLASTIC, BROKEN, WHITE, 5 IN.                                780.000        LFT 

  37  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               2,735.000        LFT 

  38  808-06705           LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN.                                 340.000        LFT 

  39  808-06706           LINE, THERMOPLASTIC, SOLID, WHITE, 24 IN.                                 50.000        LFT 

  40  808-06716           LINE, REMOVE                                                           5,625.000        LFT 

  41  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN.                             1,136.000        LFT 

  42  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN.                            1,136.000        LFT 

  43  808-10054           LINE, MULTI-COMPONENT, BROKEN, WHITE, 5 IN.                              434.000        LFT 

  44  808-12032           GROOVING FOR PAVEMENT MARKINGS                                         1,985.000        LFT 

  45  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              1,045.000        LFT 

  46  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               32.000        EACH 

  47  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       32.000        EACH 
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          CALL ORDER   : 781                                              CONTRACT ID  : B -37391-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE DECK OVERLAY, MAINTENANCE AND REPAIR 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   8  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

   9  628-09401           FIELD OFFICE, A                                                            5.000        MOS 

  10  628-11729           CELLULAR TELEPHONE, TYPE A                                                 1.000        EACH 

  11  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  12  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  13  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                      5.000        MOS 

  14  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  15  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  16  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  17  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  18  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  19  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  20  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  21  722-51852           BRIDGE DECK PATCHING, PARTIAL DEPTH                                    2,142.000        SFT 

  22  722-60824           SURFACE MILLING                                                           87.000        SYS 

  23  724-03276           STRUCTURAL EXPANSION JOINT SEALING SYS                                   403.000        LFT 

  24  727-90308           EPOXY INJECTION, CRACK PREPARATION                                       150.000        LFT 

  25  727-90309           EPOXY INJECTION, EPOXY MATERIAL                                           45.000        GAL 

  26  727-93560           EPOXY INJECTION, FURNISHING EQUIPMENT                                 LUMP              LUMP 

  27  738-09456           POLYMERIC CONCRETE BRIDGE DECK OVERLAY                                 7,650.000        SYS 

  28  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  29  801-06640           CONSTRUCTION SIGN, A                                                      16.000        EACH 

  30  801-06645           CONSTRUCTION SIGN, B                                                       3.000        EACH 

  31  801-06710           FLASHING ARROW SIGN                                                       20.000        DAY 

  32  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  33  808-05866           PAVEMENT MESSAGE MARKING, REMOVE                                           6.200        SYS 

  34  808-06694           LINE, PAINT, SOLID, YELLOW, 8 IN.                                        280.000        LFT 

  35  808-06711           LINE, PAINT, BROKEN, WHITE, 4 IN.                                         89.000        LFT 

  36  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                       2,325.000        LFT 

  37  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                      2,055.000        LFT 

  38  808-06716           LINE, REMOVE                                                           5,009.000        LFT 

  39  808-06723           PAVEMENT MESSAGE MARKING, PAINT, LANE INDICATION ARROW                     4.000        EACH 

  40  808-75008           LINE, PAINT, SOLID, WHITE, 8 IN.                                         115.000        LFT 

  41  808-75015           LINE, PAINT, SOLID, WHITE, 12 IN.                                         25.000        LFT 

  42  808-75078           TRANSVERSE MARKING, PAINT, CROSSHATCH LINE, YELLOW, 12 IN.               120.000        LFT 

  43  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               55.000        EACH 

  44  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       55.000        EACH 
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          CALL ORDER   : 791                                              CONTRACT ID  : B -37405-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    DEBRIS REMOVAL 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   8  201-90788           DEBRIS, REMOVE STRUCTURE NO.                                          LUMP              LUMP 

   9  201-90788           DEBRIS, REMOVE STRUCTURE NO.                                          LUMP              LUMP 

  10  201-90788           DEBRIS, REMOVE STRUCTURE NO.                                          LUMP              LUMP 

  11  628-09402           FIELD OFFICE, B                                                           12.000        MOS 

  12  628-11729           CELLULAR TELEPHONE, TYPE A                                                 3.000        EACH 

  13  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  14  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  15  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                     36.000        MOS 

  16  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  17  628-11977           COMPUTER SYSTEM                                                            2.000        EACH 

  18  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                              12.000        EACH 

  19  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 

  20  801-06640           CONSTRUCTION SIGN, A                                                      48.000        EACH 

  21  801-06710           FLASHING ARROW SIGN                                                      180.000        DAY 

  22  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  23  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           3.000        EACH 
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          CALL ORDER   : 801                                              CONTRACT ID  : B -37408-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE THIN DECK OVERLAY 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  202-01066           HYDRO DEMOLITION                                                         576.000        SYS 

  11  202-02240           PAVEMENT REMOVAL                                                         116.000        SYS 

  12  202-02279           CURB AND GUTTER, REMOVE                                                   72.000        LFT 

  13  202-51368           SLOPEWALL, REMOVE                                                        168.000        SYS 

  14  203-02000           EXCAVATION, COMMON                                                        40.000        CYS 

  15  203-02070           BORROW                                                                    40.000        CYS 

  16  213-09269           FLOWABLE BACKFILL, NON-REMOVABLE                                          17.000        CYS 

  17  302-07455           DENSE GRADED SUBBASE                                                      22.000        CYS 

  18  303-01180           COMPACTED AGGREGATE NO. 53                                                40.000        TON 

  19  306-08043           MILLING, TRANSITION                                                      445.000        SYS 

  20  401-07340           QC/QA-HMA, 3, 64, SURFACE, 12.5 mm                                        49.000        TON 

  21  401-10258           JOINT ADHESIVE, SURFACE                                                  200.000        LFT 

  22  401-11785           LIQUID ASPHALT SEALANT                                                   200.000        LFT 

  23  406-05521           ASPHALT FOR TACK COAT                                                    445.000        SYS 

  24  506-06334           PCCP PATCHING, PARTIAL DEPTH                                              43.000        SYS 

  25  605-06145           CURB AND GUTTER, B, CONCRETE                                              66.000        LFT 

  26  605-92800           CURB AND GUTTER, COMBINED B, MODIFIED                                      6.000        LFT 

  27  609-06257           REINFORCED CONCRETE BRIDGE APPROACH, 10 IN.                              127.000        SYS 

  28  616-02320           GEOTEXTILES                                                               60.000        SYS 

  29  616-06405           RIPRAP, REVETMENT                                                         13.000        TON 

  30  616-06425           RIPRAP, GROUTED, 12 IN.                                                  134.000        SYS 

  31  616-51367           SLOPEWALL, CONCRETE, 4 IN.                                                34.000        SYS 

  32  616-93772           INSPECTION HOLE                                                            2.000        EACH 

  33  628-09402           FIELD OFFICE, B                                                           12.000        MOS 

  34  628-11729           CELLULAR TELEPHONE, TYPE A                                                 2.000        EACH 

  35  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  36  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  37  628-11781           CELLULAR TELEPHONE SERVICE, 750 MIN.                                      24.000        MOS 

  38  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  39  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  40  702-51863           FIELD DRILLED HOLE IN CONCRETE                                            46.000        EACH 

  41  703-06029           REINFORCING BARS, EPOXY COATED                                         4,940.000        LBS 

  42  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  43  710-09158           PATCHING CONCRETE STRUCTURES                                              60.000        SFT 

  44  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                         455.000        SFT 

  45  722-51842           BRIDGE DECK OVERLAY                                                      576.000        SYS 

  46  722-51846           BRIDGE DECK OVERLAY, ADDITIONAL                                            5.200        CYS 

  47  722-51852           BRIDGE DECK PATCHING, PARTIAL DEPTH                                      777.000        SFT 

  48  722-60824           SURFACE MILLING                                                          576.000        SYS 

  49  724-03276           STRUCTURAL EXPANSION JOINT SEALING SYS                                   580.000        LFT 
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          CALL ORDER   : 801                                              CONTRACT ID  : B -37408-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE THIN DECK OVERLAY 

 

  50  738-09456           POLYMERIC CONCRETE BRIDGE DECK OVERLAY                                 4,740.000        SYS 

  51  801-03290           CONSTRUCTION SIGN, C                                                      28.000        EACH 

  52  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                10.000        EACH 

  53  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                             125.000        EACH 

  54  801-06640           CONSTRUCTION SIGN, A                                                     195.000        EACH 

  55  801-06645           CONSTRUCTION SIGN, B                                                      12.000        EACH 

  56  801-06710           FLASHING ARROW SIGN                                                      180.000        DAY 

  57  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  58  801-07118           BARRICADE, III-A                                                         288.000        LFT 

  59  801-07119           BARRICADE, III-B                                                         192.000        LFT 

  60  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN.                                        50.000        LFT 

  61  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                         350.000        LFT 

  62  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                        175.000        LFT 

  63  808-06716           LINE, REMOVE                                                             575.000        LFT 

  64  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                                2.000        EACH 
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          CALL ORDER   : 811                                              CONTRACT ID  : B -37966-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE REHABILITATION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-09377           QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS                             1.000        DOL 

   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   8  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

   9  628-09402           FIELD OFFICE, B                                                           12.000        MOS 

  10  628-11730           CELLULAR TELEPHONE, TYPE B                                                 2.000        EACH 

  11  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  12  628-11781           CELLULAR TELEPHONE SERVICE, 750 MIN.                                      12.000        MOS 

  13  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  14  703-06029           REINFORCING BARS, EPOXY COATED                                         4,630.000        LBS 

  15  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                   22.000        EACH 

  16  704-51002           CONCRETE, C, SUPERSTRUCTURE                                               57.000        CYS 

  17  706-51020           RAILING, CONCRETE C                                                        6.200        CYS 

  18  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  19  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                       1,866.000        SFT 

  20  722-51852           BRIDGE DECK PATCHING, PARTIAL DEPTH                                    3,109.000        SFT 

  21  724-51925           STRUCTURAL EXPANSION JOINT, SS                                           470.000        LFT 

  22  738-09456           POLYMERIC CONCRETE BRIDGE DECK OVERLAY                                 8,038.000        SYS 

  23  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               8.000        EACH 

  24  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  25  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 2.000        EACH 

  26  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          67,448.000        LFT 

  27  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              11.000        EACH 

  28  801-06640           CONSTRUCTION SIGN, A                                                      35.000        EACH 

  29  801-06710           FLASHING ARROW SIGN                                                      104.000        DAY 

  30  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  31  801-07118           BARRICADE, III-A                                                          48.000        LFT 

  32  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                      1,434.000        LFT 

  33  801-08508           TEMPORARY TRAFFIC BARRIER, ANCHORED, TYPE 2                              240.000        LFT 

  34  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           4.000        EACH 

  35  808-06716           LINE, REMOVE                                                          10,150.000        LFT 

  36  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

  37  808-11831           LINE, EXTENDED WARRANTY, PREFORMED PLASTIC, BROKEN,                    1,952.000        LFT 

  38  808-12032           GROOVING FOR PAVEMENT MARKINGS                                         4,000.000        LFT 

  39  808-75051           LINE, PREFORMED PLASTIC, SOLID, WHITE, 4 IN.                           3,304.000        LFT 

  40  808-75053           LINE, PREFORMED PLASTIC, SOLID, WHITE, 8 IN.                           1,170.000        LFT 

  41  808-75054           LINE, PREFORMED PLASTIC, SOLID, YELLOW, 4 IN.                          2,700.000        LFT 

  42  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              129.000        EACH 

  43  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      129.000        EACH 

  44  808-99077           LINE, PREFORMED PLASTIC, SOLID, WHITE, 24 IN.                            159.000        LFT 
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          CALL ORDER   : 821                                              CONTRACT ID  : B -37967-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001     BRIDGE REHABILITATION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   8  306-08043           MILLING, TRANSITION                                                      476.500        SYS 

   9  503-05310           TERMINAL JOINT                                                         1,420.000        LFT 

  10  507-07482           CRACKS IN PCCP, ROUT AND SEAL                                          1,454.000        LFT 

  11  628-09403           FIELD OFFICE, C                                                           11.000        MOS 

  12  628-09409           MOBILE INTERNET SERVICE                                                   11.000        MOS 

  13  628-11730           CELLULAR TELEPHONE, TYPE B                                                22.000        EACH 

  14  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  15  628-11781           CELLULAR TELEPHONE SERVICE, 750 MIN.                                      11.000        MOS 

  16  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  17  710-09158           PATCHING CONCRETE STRUCTURES                                             225.000        SFT 

  18  722-51852           BRIDGE DECK PATCHING, PARTIAL DEPTH                                      900.000        SFT 

  19  738-09456           POLYMERIC CONCRETE BRIDGE DECK OVERLAY                                12,256.000        SYS 

  20  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                              33.000        EACH 

  21  801-03290           CONSTRUCTION SIGN, C                                                      28.000        EACH 

  22  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          16,700.000        LFT 

  23  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              11.000        EACH 

  24  801-06640           CONSTRUCTION SIGN, A                                                     121.000        EACH 

  25  801-06710           FLASHING ARROW SIGN                                                       26.000        DAY 

  26  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  27  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                          18.000        EACH 

  28  808-06716           LINE, REMOVE                                                          15,000.000        LFT 

  29  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN.                            2,650.000        LFT 

  30  808-10044           LINE, MULTI-COMPONENT, SOLID, WHITE, 5 IN.                             2,650.000        LFT 

  31  808-11675           LINE, MULTI-COMPONENT, SOLID, YELLOW, 5 IN.                            7,000.000        LFT 
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          CALL ORDER   : 831                                              CONTRACT ID  : B -38936-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BEAM STRAIGHTENING 

 

   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   3  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   4  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   5  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   6  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 

   7  711-51864           DRILLED HOLE                                                              54.000        EACH 

   8  711-96479           BOLT, REMOVE                                                              54.000        EACH 

   9  729-11819           STRAIGHTEN STEEL MEMBER                                               LUMP              LUMP 

  10  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  11  801-06640           CONSTRUCTION SIGN, A                                                       8.000        EACH 

  12  801-06645           CONSTRUCTION SIGN, B                                                       2.000        EACH 

  13  801-06710           FLASHING ARROW SIGN                                                       10.000        DAY 

  14  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 117 

 

          CALL ORDER   : 841                                              CONTRACT ID  : B -38977-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE PAINTING 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   7  619-11052           CLEAN STEEL BRIDGE, QP-2, BRIDGE NO.                                  LUMP              LUMP 

   8  619-51859           PAINT STEEL BRIDGE, BRIDGE NO.                                        LUMP              LUMP 

   9  709-04647           FIBER WRAP CONCRETE CASING SYSTEM                                     LUMP              LUMP 

  10  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  11  710-09158           PATCHING CONCRETE STRUCTURES                                             200.000        SFT 

  12  801-03290           CONSTRUCTION SIGN, C                                                      24.000        EACH 

  13  801-06640           CONSTRUCTION SIGN, A                                                       6.000        EACH 

  14  801-06710           FLASHING ARROW SIGN                                                       60.000        DAY 

  15  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 871                                              CONTRACT ID  : M -39022-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    WEDGE AND LEVEL 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   9  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                           10,300.000        SYS 

  10  306-08036           MILLING, ASPHALT, 2 IN.                                               11,750.000        SYS 

  11  306-08041           MILLING, PCCP                                                          3,556.000        SYS 

  12  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 

  13  401-07322           QC/QA-HMA, 3, 64, SURFACE, 9.5 mm                                        765.000        TON 

  14  401-07329           QC/QA-HMA, 4, 70, SURFACE, 9.5 mm                                        529.000        TON 

  15  401-07340           QC/QA-HMA, 3, 64, SURFACE, 12.5 mm                                     1,130.000        TON 

  16  401-07348           QC/QA-HMA, 4, 70, SURFACE, 12.5 mm                                       165.000        TON 

  17  402-07452           HMA WEDGE AND LEVEL, TYPE C                                              150.000        TON 

  18  406-05520           ASPHALT FOR TACK COAT                                                      9.000        TON 

  19  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      1,220.000        LFT 

  20  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           1,220.000        LFT 

  21  801-06710           FLASHING ARROW SIGN                                                       62.000        DAY 

  22  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  23  801-92448           CONSTRUCTION SIGNS MOBILE                                                808.000        DAY 

  24  808-06711           LINE, PAINT, BROKEN, WHITE, 4 IN.                                        800.000        LFT 

  25  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN.                                       700.000        LFT 

  26  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                      16,670.000        LFT 

  27  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                     15,520.000        LFT 

  28  808-75001           LINE, PAINT, BROKEN, WHITE, 5 IN.                                        550.000        LFT 

  29  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              218.000        EACH 

  30  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      218.000        EACH 
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          CALL ORDER   : 881                                              CONTRACT ID  : M -39024-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ROADSIDE MAINTENANCE, HERBICIDE TREATMENT 

 

   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   3  624-92647           HERBICIDE TREATMENT                                                    3,335.700        ACRE 

   4  628-11729           CELLULAR TELEPHONE, TYPE A                                                 1.000        EACH 

   5  628-11730           CELLULAR TELEPHONE, TYPE B                                                 1.000        EACH 

   6  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

   7  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

   8  628-11780           CELLULAR TELEPHONE SERVICE, 500 MIN.                                       6.000        MOS 
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          CALL ORDER   : 891                                              CONTRACT ID  : M -39051-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ROADSIDE MAINTENANCE, MOWING 

 

   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   3  623-04884           MOWING, CYCLE NO. 1                                                        1.000        CYCL 

   4  623-04885           MOWING, CYCLE NO. 2                                                        1.000        CYCL 
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          CALL ORDER   : 901                                              CONTRACT ID  : T -34809-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    RAISED PAVEMENT MARKINGS, REFURBISHED 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   7  628-09402           FIELD OFFICE, B                                                           12.000        MOS 

   8  628-11730           CELLULAR TELEPHONE, TYPE B                                                 2.000        EACH 

   9  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  10  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                     24.000        MOS 

  11  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  12  628-11977           COMPUTER SYSTEM                                                            2.000        EACH 

  13  801-06710           FLASHING ARROW SIGN                                                      300.000        DAY 

  14  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  15  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           4.000        EACH 

  16  808-75994           PRISMATIC REFLECTOR                                                   15,725.000        EACH 

  17  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              250.000        EACH 

  18  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                    1,250.000        EACH 
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          CALL ORDER   : 911                                              CONTRACT ID  : T -35564-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    TRAFFIC SIGNAL MODERNIZATION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   7  202-06542           RELOCATE                                                                   1.000        EACH 

   8  628-09409           MOBILE INTERNET SERVICE                                                    6.000        MOS 

   9  628-11729           CELLULAR TELEPHONE, TYPE A                                                 1.000        EACH 

  10  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  11  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  12  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                      6.000        MOS 

  13  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  14  801-03290           CONSTRUCTION SIGN, C                                                      24.000        EACH 

  15  801-06640           CONSTRUCTION SIGN, A                                                      12.000        EACH 

  16  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  17  802-09838           SIGN, SHEET, WITH LEGEND, 0.080 IN.                                      194.000        SFT 

  18  802-09840           SIGN, SHEET, WITH LEGEND, 0.100 IN.                                       40.000        SFT 

  19  802-09842           SIGN, SHEET, WITH LEGEND, 0.125 IN.                                      242.000        SFT 

  20  805-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           9.000        EACH 

  21  805-01815           SIGNAL POLE FOUNDATION, 36 IN. X 144 IN.                                  16.000        EACH 

  22  805-01842           HANDHOLE SIGNAL TYPE 1                                                    12.000        EACH 

  23  805-02087           TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT                        LUMP              LUMP 

  24  805-02150           PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN.                                  8.000        EACH 

  25  805-02445           CONTROLLER AND CABINET, P1                                                 1.000        EACH 

  26  805-02645           SIGNAL PEDESTAL FOUNDATION, A                                              7.000        EACH 

  27  805-06483           CONTROLLER                                                                 3.000        EACH 

  28  805-08214           CONDUIT, PVC, 2 IN. SCHEDULE 40                                          860.000        LFT 

  29  805-09539           LOOP DETECTOR DELAY COUNTING AMPLIFIER 2 CHANNEL                           9.000        EACH 

  30  805-09540           LOOP DETECTOR RACK                                                         3.000        EACH 

  31  805-09845           CONTACT CLOSURE CARD                                                       6.000        EACH 

  32  805-09846           RECEIVER PROCESSOR                                                        13.000        EACH 

  33  805-10108           WIRELESS REPEATER                                                         10.000        EACH 

  34  805-11377           SIGNAL CANTILEVER STRUCTURE, SINGLE ARM 35 FT.                             4.000        EACH 

  35  805-11383           SIGNAL CANTILEVER STRUCTURE, DRILLED SHAFT FOUNDATION, A                   4.000        EACH 

  36  805-11570           RADIO ANTENNA                                                              1.000        EACH 

  37  805-11689           SIGNAL POLE, PEDESTAL, 20 FT                                               7.000        EACH 

  38  805-11744           HANDHOLE SIGNAL TYPE 2                                                     3.000        EACH 

  39  805-11813           CONDUIT, PVC, 2 IN. SCHEDULE 80                                        1,185.000        LFT 

  40  805-78205           TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN.                                    66.000        EACH 

  41  805-78225           TRAFFIC SIGNAL HEAD, 4 SECTION, 12 IN.                                     8.000        EACH 

  42  805-78230           TRAFFIC SIGNAL HEAD, 5 SECTION, 12 IN.                                     4.000        EACH 

  43  805-78370           PEDESTRIAN PUSH BUTTON, NON-APS                                          246.000        EACH 

  44  805-78415           SPAN, CATENARY, AND TETHER                                                23.000        EACH 

  45  805-78420           DISCONNECT HANGER                                                         23.000        EACH 

  46  805-78445           SIGNAL SERVICE                                                             5.000        EACH 

  47  805-78467           SIGNAL CABLE, SERVICE, COPPER, 3C/8 GA                                 1,000.000        LFT 

  48  805-78470           SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA                           6,030.000        LFT 

  49  805-78480           SIGNAL CABLE, CONTROL, COPPER, 3C/14 GA                                1,285.000        LFT 
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          CALL ORDER   : 911                                              CONTRACT ID  : T -35564-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    TRAFFIC SIGNAL MODERNIZATION 

 

  50  805-78485           SIGNAL CABLE, CONTROL, COPPER, 5C/14 GA                                3,600.000        LFT 

  51  805-78490           SIGNAL CABLE, CONTROL, COPPER, 7C/14 GA                                6,815.000        LFT 

  52  805-78495           SIGNAL CABLE, CONTROL, COPPER, 9C/14 GA                                1,175.000        LFT 

  53  805-78510           SIGNAL CABLE, DETECTOR LEAD-IN, COPPER, 2C/16 GA                       1,700.000        LFT 

  54  805-78785           SIGNAL DETECTOR HOUSING                                                   12.000        EACH 

  55  805-78795           SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT                          1,865.000        LFT 

  56  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          1.000        EACH 

  57  805-81032           SIGNAL STRAIN POLE STEEL 30 FT                                            12.000        EACH 

  58  805-81060           SIGNAL STRAIN POLE STEEL 36 FT                                             4.000        EACH 

  59  805-92504           LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL                                   4.000        EACH 

  60  805-93611           MAGNETOMETER DETECTOR                                                    318.000        EACH 

  61  808-05866           PAVEMENT MESSAGE MARKING, REMOVE                                           9.000        SYS 

  62  808-06368           TRANSVERSE MARKING, REMOVE                                               532.000        LFT 

  63  808-06716           LINE, REMOVE                                                           4,290.000        LFT 

  64  808-10031           LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN.                              500.000        LFT 

  65  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN.                               600.000        LFT 

  66  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN.                              800.000        LFT 

  67  808-10051           TRANSVERSE MARKING, MULTI-COMPONENT, STOP LINE,                          532.000        LFT 
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          CALL ORDER   : 921                                              CONTRACT ID  : T -37260-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    SIGN MODERNIZATION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   7  202-06542           RELOCATE                                                                  74.000        EACH 

   8  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

   9  802-05704           SIGN POST, SQUARE TYPE 1 UNREINFORCED ANCHOR BASE                     11,834.000        LFT 

  10  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                      1,350.000        EACH 

  11  802-07060           SIGN, SHEET, RELOCATE                                                    111.000        EACH 

  12  802-09838           SIGN, SHEET, WITH LEGEND, 0.080 IN.                                    6,054.000        SFT 

  13  802-09840           SIGN, SHEET, WITH LEGEND, 0.100 IN.                                      330.000        SFT 

  14  802-09842           SIGN, SHEET, WITH LEGEND, 0.125 IN.                                       62.000        SFT 
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          CALL ORDER   : 931                                              CONTRACT ID  : T -37676-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    SIGN MODERNIZATION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   7  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

   8  802-04089           SIGN, SHEET, REMOVE                                                      612.000        EACH 

   9  802-09838           SIGN, SHEET, WITH LEGEND, 0.080 IN.                                    3,457.000        SFT 

  10  802-09840           SIGN, SHEET, WITH LEGEND, 0.100 IN.                                      739.000        SFT 
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          CALL ORDER   : 941                                              CONTRACT ID  : T -37859-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    NEW CABLE RAIL BARRIERS 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  110-07025           MOBILIZATION AND DEMOBILIZATION                                            1.000        EACH 

   7  627-09327           CABLE BARRIER SYSTEM, TYPE TL-4                                       16,876.000        LFT 

   8  627-09331           SAFETY TERMINAL TYPE, TL-4                                                16.000        EACH 

   9  628-09401           FIELD OFFICE, A                                                            8.000        MOS 

  10  628-11730           CELLULAR TELEPHONE, TYPE B                                                 2.000        EACH 

  11  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  12  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                     16.000        MOS 

  13  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               4.000        EACH 

  14  801-03290           CONSTRUCTION SIGN, C                                                       8.000        EACH 

  15  801-06640           CONSTRUCTION SIGN, A                                                       4.000        EACH 

  16  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  17  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           2.000        EACH 
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          CALL ORDER   : 951                                              CONTRACT ID  : T -37879-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    VISIBILITY IMPROVEMENTS 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   7  628-11730           CELLULAR TELEPHONE, TYPE B                                                 1.000        EACH 

   8  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

   9  628-11780           CELLULAR TELEPHONE SERVICE, 500 MIN.                                       6.000        MOS 

  10  801-03290           CONSTRUCTION SIGN, C                                                      24.000        EACH 

  11  801-06640           CONSTRUCTION SIGN, A                                                      12.000        EACH 

  12  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  13  802-05701           SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE                          923.000        LFT 

  14  802-05702           SIGN POST, SQUARE TYPE 2 REINFORCED ANCHOR BASE                          182.000        LFT 

  15  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                         72.000        EACH 

  16  802-09838           SIGN, SHEET, WITH LEGEND, 0.080 IN.                                      210.250        SFT 

  17  802-09840           SIGN, SHEET, WITH LEGEND, 0.100 IN.                                      536.500        SFT 

  18  805-02087           TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT                        LUMP              LUMP 

  19  805-06742           SOLAR POWERED FLASHING BEACON ASSEMBLY                                     4.000        EACH 

  20  805-07190           TRAFFIC SIGNAL HEAD, 1 SECTION, 12 IN.                                    32.000        EACH 

  21  808-01296           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, STOP AHEAD                        2.000        EACH 

  22  808-06368           TRANSVERSE MARKING, REMOVE                                               568.000        LFT 

  23  808-06726           TRANSVERSE MARKING, PAINT, STOP LINE, WHITE, 24 IN.                      568.000        LFT 

  24  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                    2.000        EACH 
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          CALL ORDER   : 961                                              CONTRACT ID  : T -37939-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    RAISED PAVEMENT MARKINGS, REFURBISED 

 

   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   3  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   4  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   5  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   6  628-09409           MOBILE INTERNET SERVICE                                                   12.000        MOS 

   7  628-11729           CELLULAR TELEPHONE, TYPE A                                                 1.000        EACH 

   8  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

   9  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  10  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                     12.000        MOS 

  11  801-03290           CONSTRUCTION SIGN, C                                                       8.000        EACH 

  12  801-06198           PATROLLER                                                                 30.000        DAY 

  13  801-06710           FLASHING ARROW SIGN                                                      120.000        DAY 

  14  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  15  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           4.000        EACH 

  16  801-92448           CONSTRUCTION SIGNS MOBILE                                                300.000        DAY 

  17  808-75994           PRISMATIC REFLECTOR                                                   10,978.000        EACH 

  18  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                            4,511.000        EACH 

  19  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                    4,511.000        EACH 
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          CALL ORDER   : 971                                              CONTRACT ID  : T -38070-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    TRAFFIC SIGNAL MODERNIZATION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   7  202-06542           RELOCATE                                                                   1.000        EACH 

   8  628-09402           FIELD OFFICE, B                                                           10.000        MOS 

   9  628-11730           CELLULAR TELEPHONE, TYPE B                                                 1.000        EACH 

  10  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  11  628-11780           CELLULAR TELEPHONE SERVICE, 500 MIN.                                      10.000        MOS 

  12  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  13  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  14  801-06640           CONSTRUCTION SIGN, A                                                      12.000        EACH 

  15  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  16  802-05704           SIGN POST, SQUARE TYPE 1 UNREINFORCED ANCHOR BASE                         13.000        LFT 

  17  802-07058           SIGN, SHEET, ASSEMBLY RELOCATE                                            11.000        EACH 

  18  802-09838           SIGN, SHEET, WITH LEGEND, 0.080 IN.                                      171.000        SFT 

  19  802-09842           SIGN, SHEET, WITH LEGEND, 0.125 IN.                                      188.000        SFT 

  20  805-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           5.000        EACH 

  21  805-01815           SIGNAL POLE FOUNDATION, 36 IN. X 144 IN.                                   9.000        EACH 

  22  805-01842           HANDHOLE SIGNAL TYPE 1                                                     5.000        EACH 

  23  805-02087           TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT                        LUMP              LUMP 

  24  805-02150           PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN.                                  8.000        EACH 

  25  805-02445           CONTROLLER AND CABINET, P1                                                 4.000        EACH 

  26  805-02645           SIGNAL PEDESTAL FOUNDATION, A                                              6.000        EACH 

  27  805-08214           CONDUIT, PVC, 2 IN. SCHEDULE 40                                          270.000        LFT 

  28  805-08244           CELLULAR MODEM KIT                                                         1.000        EACH 

  29  805-09088           RADIO OMNI ANTENNA                                                         1.000        EACH 

  30  805-09539           LOOP DETECTOR DELAY COUNTING AMPLIFIER 2 CHANNEL                           3.000        EACH 

  31  805-09845           CONTACT CLOSURE CARD                                                       3.000        EACH 

  32  805-09846           RECEIVER PROCESSOR                                                         6.000        EACH 

  33  805-10108           WIRELESS REPEATER                                                          2.000        EACH 

  34  805-11689           SIGNAL POLE, PEDESTAL, 20 FT                                               6.000        EACH 

  35  805-11813           CONDUIT, PVC, 2 IN. SCHEDULE 80                                          190.000        LFT 

  36  805-11817           PEDESTRIAN PUSH BUTTON, APS                                                8.000        EACH 

  37  805-78205           TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN.                                    45.000        EACH 

  38  805-78225           TRAFFIC SIGNAL HEAD, 4 SECTION, 12 IN.                                     1.000        EACH 

  39  805-78230           TRAFFIC SIGNAL HEAD, 5 SECTION, 12 IN.                                     1.000        EACH 

  40  805-78245           TRAFFIC SIGNAL HEAD, OPTICALLY PROGRAMMED, 3 SECTION, 12 IN.               4.000        EACH 

  41  805-78415           SPAN, CATENARY, AND TETHER                                                20.000        EACH 

  42  805-78420           DISCONNECT HANGER                                                         19.000        EACH 

  43  805-78445           SIGNAL SERVICE                                                             3.000        EACH 

  44  805-78467           SIGNAL CABLE, SERVICE, COPPER, 3C/8 GA                                   500.000        LFT 

  45  805-78480           SIGNAL CABLE, CONTROL, COPPER, 3C/14 GA                                  815.000        LFT 

  46  805-78485           SIGNAL CABLE, CONTROL, COPPER, 5C/14 GA                                2,005.000        LFT 

  47  805-78490           SIGNAL CABLE, CONTROL, COPPER, 7C/14 GA                                4,625.000        LFT 

  48  805-78495           SIGNAL CABLE, CONTROL, COPPER, 9C/14 GA                                  225.000        LFT 

  49  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          2.000        EACH 
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          CALL ORDER   : 971                                              CONTRACT ID  : T -38070-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    TRAFFIC SIGNAL MODERNIZATION 

 

  50  805-81032           SIGNAL STRAIN POLE STEEL 30 FT                                             3.000        EACH 

  51  805-81060           SIGNAL STRAIN POLE STEEL 36 FT                                             9.000        EACH 

  52  805-92504           LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL                                   3.000        EACH 

  53  805-93611           MAGNETOMETER DETECTOR                                                     65.000        EACH 

  54  805-97509           CONTROL CABINET FOUNDATION M MODIFY TO P1                                  2.000        EACH 

  55  808-05866           PAVEMENT MESSAGE MARKING, REMOVE                                          98.000        SYS 

  56  808-06368           TRANSVERSE MARKING, REMOVE                                               564.000        LFT 

  57  808-06716           LINE, REMOVE                                                           6,270.000        LFT 

  58  808-10031           LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN.                              900.000        LFT 

  59  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN.                             2,470.000        LFT 

  60  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN.                            2,900.000        LFT 

  61  808-10051           TRANSVERSE MARKING, MULTI-COMPONENT, STOP LINE,                          564.000        LFT 

  62  808-10053           PAVEMENT MESSAGE MARKING, MULTI-COMPONENT, R X R                           9.000        EACH 

  63  808-10077           PAVEMENT MESSAGE MARKINGS MULTI-COMPONENT                                 16.000        EACH 

  64  808-11481           LINE, MULTI-COMPONENT, DOTTED, WHITE, 4 IN.                              680.000        LFT 
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          CALL ORDER   : 975                                              CONTRACT ID  : T -38333-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    NEW SIGNAL INSTALLATION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   7  628-09409           MOBILE INTERNET SERVICE                                                    6.000        MOS 

   8  628-11730           CELLULAR TELEPHONE, TYPE B                                                 1.000        EACH 

   9  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  10  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                      6.000        MOS 

  11  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  12  801-06640           CONSTRUCTION SIGN, A                                                       8.000        EACH 

  13  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  14  802-03821           SIGN, SHEET, WITH LEGEND,                                                  5.000        EACH 

  15  802-04089           SIGN, SHEET, REMOVE                                                       11.000        EACH 

  16  802-05704           SIGN POST, SQUARE TYPE 1 UNREINFORCED ANCHOR BASE                         18.000        LFT 

  17  802-07060           SIGN, SHEET, RELOCATE                                                      1.000        EACH 

  18  805-02065           SIGNAL POLE FOUNDATION, 36 IN. X 36 IN. X 84 IN.                           8.000        EACH 

  19  805-06595           CONDUIT, PVC, 2 IN.                                                      276.000        LFT 

  20  805-08464           RADIO INTERCONNECT                                                         2.000        EACH 

  21  805-08493           RADIO INTERCONNECTION SYSTEM TESTING                                  LUMP              LUMP 

  22  805-09845           CONTACT CLOSURE CARD                                                       2.000        EACH 

  23  805-09846           RECEIVER PROCESSOR                                                         4.000        EACH 

  24  805-10107           WIRELESS MAGNETOMETER DETECTOR                                            34.000        EACH 

  25  805-10108           WIRELESS REPEATER                                                          2.000        EACH 

  26  805-11569           RADIO SPLITTER                                                             2.000        EACH 

  27  805-11570           RADIO ANTENNA                                                              2.000        EACH 

  28  805-11744           HANDHOLE SIGNAL TYPE 2                                                     2.000        EACH 

  29  805-78109           CONTROLLER AND CABINET, SECONDARY MENU DRIVEN, 8 PHASE                     2.000        EACH 

  30  805-78205           TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN.                                    12.000        EACH 

  31  805-78415           SPAN, CATENARY, AND TETHER                                                 2.000        EACH 

  32  805-78420           DISCONNECT HANGER                                                          6.000        EACH 

  33  805-78467           SIGNAL CABLE, SERVICE, COPPER, 3C/8 GA                                   256.000        LFT 

  34  805-78485           SIGNAL CABLE, CONTROL, COPPER, 5C/14 GA                                  277.000        LFT 

  35  805-78490           SIGNAL CABLE, CONTROL, COPPER, 7C/14 GA                                1,247.000        LFT 

  36  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          2.000        EACH 

  37  805-81060           SIGNAL STRAIN POLE STEEL 36 FT                                             8.000        EACH 

  38  808-05866           PAVEMENT MESSAGE MARKING, REMOVE                                          23.000        SYS 

  39  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                       3,534.000        LFT 

  40  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                      2,930.000        LFT 

  41  808-06716           LINE, REMOVE                                                           7,436.000        LFT 

  42  808-06723           PAVEMENT MESSAGE MARKING, PAINT, LANE INDICATION ARROW                     3.000        EACH 

  43  808-06726           TRANSVERSE MARKING, PAINT, STOP LINE, WHITE, 24 IN.                       76.000        LFT 

  44  808-12046           LINE, PAINT, DOTTED, WHITE, 4 IN.                                        310.000        LFT 

  45  808-75008           LINE, PAINT, SOLID, WHITE, 8 IN.                                         690.000        LFT 

  46  808-75060           TRANSVERSE MARKING, PAINT, CROSSHATCH LINE, WHITE 12 IN.                 208.000        LFT 
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          CALL ORDER   : 981                                              CONTRACT ID  : T -38424-A 
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    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    SIGNAL INSTALLATION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   8  205-06937           TEMPORARY SILT FENCE                                                     200.000        LFT 

   9  205-11591           TEMPORARY SEED MIXTURE                                                   200.000        LBS 

  10  603-06040           FENCE, FARM FIELD, 47 IN.                                                100.000        LFT 

  11  603-06060           FENCE, FARM FIELD, RESET                                                 550.000        LFT 

  12  615-06495           RIGHT-OF-WAY MARKER, RESET                                                 3.000        EACH 

  13  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 

  14  621-02770           EROSION CONTROL BLANKET                                                   10.000        SYS 

  15  628-09402           FIELD OFFICE, B                                                           12.000        MOS 

  16  628-11730           CELLULAR TELEPHONE, TYPE B                                                 3.000        EACH 

  17  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  18  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                     36.000        MOS 

  19  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  20  628-11977           COMPUTER SYSTEM                                                            2.000        EACH 

  21  801-03290           CONSTRUCTION SIGN, C                                                       3.000        EACH 

  22  801-06640           CONSTRUCTION SIGN, A                                                       9.000        EACH 

  23  801-06645           CONSTRUCTION SIGN, B                                                       3.000        EACH 

  24  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  25  802-05702           SIGN POST, SQUARE TYPE 2 REINFORCED ANCHOR BASE                           28.000        LFT 

  26  802-05704           SIGN POST, SQUARE TYPE 1 UNREINFORCED ANCHOR BASE                          3.000        LFT 

  27  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                          2.000        EACH 

  28  802-09838           SIGN, SHEET, WITH LEGEND, 0.080 IN.                                        7.500        SFT 

  29  802-09840           SIGN, SHEET, WITH LEGEND, 0.100 IN.                                       34.000        SFT 

  30  802-09842           SIGN, SHEET, WITH LEGEND, 0.125 IN.                                       22.000        SFT 

  31  805-01815           SIGNAL POLE FOUNDATION, 36 IN. X 144 IN.                                   4.000        EACH 

  32  805-01842           HANDHOLE SIGNAL TYPE 1                                                     3.000        EACH 

  33  805-02445           CONTROLLER AND CABINET, P1                                                 1.000        EACH 

  34  805-02645           SIGNAL PEDESTAL FOUNDATION, A                                              2.000        EACH 

  35  805-09845           CONTACT CLOSURE CARD                                                       1.000        EACH 

  36  805-09846           RECEIVER PROCESSOR                                                         2.000        EACH 

  37  805-10107           WIRELESS MAGNETOMETER DETECTOR                                            16.000        EACH 

  38  805-10108           WIRELESS REPEATER                                                          2.000        EACH 

  39  805-11689           SIGNAL POLE, PEDESTAL, 20 FT                                               2.000        EACH 

  40  805-11813           CONDUIT, PVC, 2 IN. SCHEDULE 80                                           50.000        LFT 

  41  805-78205           TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN.                                     7.000        EACH 

  42  805-78415           SPAN, CATENARY, AND TETHER                                                 4.000        EACH 

  43  805-78420           DISCONNECT HANGER                                                          3.000        EACH 

  44  805-78445           SIGNAL SERVICE                                                             1.000        EACH 

  45  805-78467           SIGNAL CABLE, SERVICE, COPPER, 3C/8 GA                                    50.000        LFT 

  46  805-78485           SIGNAL CABLE, CONTROL, COPPER, 5C/14 GA                                  260.000        LFT 

  47  805-78490           SIGNAL CABLE, CONTROL, COPPER, 7C/14 GA                                  530.000        LFT 

  48  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          1.000        EACH 

  49  805-79020           TRAFFIC SIGNAL INSTALLATION                                           LUMP              LUMP 
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  SECTION NO. 0001    SIGNAL INSTALLATION 

 

  50  808-05866           PAVEMENT MESSAGE MARKING, REMOVE                                           4.200        SYS 

  51  808-10037           LINE, MULTI-COMPONENT, SOLID, WHITE, 8 IN.                               155.000        LFT 

  52  808-10039           LINE, MULTI-COMPONENT, SOLID, WHITE, 12 IN.                               40.000        LFT 

  53  808-10051           TRANSVERSE MARKING, MULTI-COMPONENT, STOP LINE,                          106.000        LFT 

  54  808-10077           PAVEMENT MESSAGE MARKINGS MULTI-COMPONENT                                  1.000        EACH 
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          CALL ORDER   : 985                                              CONTRACT ID  : T -38965-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    PEDESTRIAN FLASHING BEACONS 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   7  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

   8  621-06560           MULCHED SEEDING U                                                        160.000        SYS 

   9  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  10  801-06640           CONSTRUCTION SIGN, A                                                      14.000        EACH 

  11  801-06645           CONSTRUCTION SIGN, B                                                       4.000        EACH 

  12  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  13  802-05701           SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE                           80.000        LFT 

  14  802-09838           SIGN, SHEET, WITH LEGEND, 0.080 IN.                                       73.000        SFT 

  15  805-02150           PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN.                                  4.000        EACH 

  16  805-02445           CONTROLLER AND CABINET, P1                                                 2.000        EACH 

  17  805-02645           SIGNAL PEDESTAL FOUNDATION, A                                              2.000        EACH 

  18  805-11375           SIGNAL CANTILEVER STRUCTURE, SINGLE ARM 25 FT.                             2.000        EACH 

  19  805-11383           SIGNAL CANTILEVER STRUCTURE, DRILLED SHAFT FOUNDATION, A                   2.000        EACH 

  20  805-11496           PEDESTRIAN HYBRID BEACON                                                   8.000        EACH 

  21  805-11815           CONDUIT, HDPE, 2 IN. SCHEDULE 80                                         180.000        LFT 

  22  805-11815           CONDUIT, HDPE, 2 IN. SCHEDULE 80                                         140.000        LFT 

  23  805-78370           PEDESTRIAN PUSH BUTTON, NON-APS                                            4.000        EACH 

  24  805-78445           SIGNAL SERVICE                                                             2.000        EACH 

  25  805-78467           SIGNAL CABLE, SERVICE, COPPER, 3C/8 GA                                   319.000        LFT 

  26  805-78480           SIGNAL CABLE, CONTROL, COPPER, 3C/14 GA                                  182.000        LFT 

  27  805-78485           SIGNAL CABLE, CONTROL, COPPER, 5C/14 GA                                  182.000        LFT 

  28  805-78490           SIGNAL CABLE, CONTROL, COPPER, 7C/14 GA                                  231.000        LFT 

  29  805-78495           SIGNAL CABLE, CONTROL, COPPER, 9C/14 GA                                  110.000        LFT 

  30  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          2.000        EACH 

  31  805-90005           SIGNAL POLE, PEDESTAL, 10 FT                                               2.000        EACH 

  32  808-75297           TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN.               48.000        LFT 
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          CALL ORDER   : 991                                              CONTRACT ID  : TM-38970-A 
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  SECTION NO. 0001    LIGHTING MAINTENANCE 

 

   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   3  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   4  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   5  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   6  202-01604           ROADWAY COLUMN, REMOVE                                                     1.000        EACH 

   7  202-96391           MAST ARM, REMOVE                                                           5.000        EACH 

   8  702-90915           CONCRETE, CLASS, A                                                         1.000        CYS 

   9  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  10  801-06640           CONSTRUCTION SIGN, A                                                      16.000        EACH 

  11  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  12  805-01419           CIRCUIT BREAKER, INSTALL                                                  10.000        EACH 

  13  805-01421           SERVICE POINT RISER AND WEATHERHEAD                                       20.000        EACH 

  14  805-01844           CONDUIT, STEEL, GALVANIZED, 2 IN.                                        390.000        LFT 

  15  805-02116           CIRCUIT BREAKER, FURNISH                                                   5.000        EACH 

  16  805-91706           ANCHOR BOLT REPAIR                                                         3.000        EACH 

  17  805-95519           CONDUIT, FLEXIBLE, 0.75 IN.                                               10.000        LFT 

  18  807-01414           SERVICE POINT RISER AND WEATHERHEAD, INSTALL                               2.000        EACH 

  19  807-01425           SHAFT FOR ANY EMH, ANY MAST ARM, INSTALL                                   7.000        EACH 

  20  807-01559           LUMINAIRE, ROADWAY, INSTALL                                               16.000        EACH 

  21  807-01562           POWER DISCONNECT PLUG FOR HIGH MAST TOWER                                  1.000        EACH 

  22  807-01563           HIGH MAST TOWER LOCATING PIN, STAINLESS STEEL                              1.000        EACH 

  23  807-01617           HANDHOLE COVER AND RING                                                    1.000        EACH 

  24  807-02105           ROUTINE MAINTENANCE LUMINAIRE HIGH PRESSURE SODIUM                       996.000        MOS 

  25  807-02113           MAST ARM, 1.5 FT. TO 6 FT., FURNISH                                        5.000        EACH 

  26  807-02114           MAST ARM, 8 FT. TO 30 FT., FURNISH                                         5.000        EACH 

  27  807-02191           HANDHOLE LIGHTING                                                          3.000        EACH 

  28  807-02201           SHAFT FOR ANY E.M.H., ANY M.A., FURNISH                                    2.000        EACH 

  29  807-04940           MAST ARM                                                                   5.000        EACH 

  30  807-86620           LUMINAIRE, ROADWAY, HIGH PRESSURE SODIUM, 400 WATT                        10.000        EACH 

  31  807-86750           LUMINAIRE UNDERPASS WALL MOUNTED HIGH PRESSURE SODUIM                      1.000        EACH 

  32  807-86810           SERVICE POINT, II                                                          1.000        EACH 

  33  807-86843           WIRE, NO. 4 COPPER, 1/C                                               24,410.000        LFT 

  34  807-86910           CONNECTOR KIT, UNFUSED                                                    19.000        EACH 

  35  807-86915           CONNECTOR KIT, FUSED                                                      19.000        EACH 

  36  807-86920           MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED                           135.000        EACH 

  37  807-86930           INSULATION LINK, NON-WATERPROOFED                                         64.000        EACH 

  38  807-86955           CABLE-DUCT MARKER                                                          1.000        EACH 

  39  807-87022           ROUTINE MAINTENANCE LUMINAIRE HIGH PRESSURE SODIUM                     7,032.000        MOS 

  40  807-87028           ROUTINE MAINTENANCE LUMINAIRE HIGH PRESSURE SODIUM                     3,192.000        MOS 

  41  807-87042           ROUTINE MAINTENANCE LUMINAIRE HIGH PRESSURE SODIUM                       288.000        MOS 

  42  807-87085           ELECTRICIAN                                                               30.000        HRS 

  43  807-87098           CALLOUT REPAIR                                                             5.000        EACH 

  44  807-87200           LUMINAIRE, ROADWAY, HIGH PRESSURE SODIUM, 250 WATT, FURNISH                5.000        EACH 

  45  807-87556           WIRE, TW/THW, NO. 10 COPPER, STRANDED                                    837.000        LFT 

  46  807-87650           TRANSFORMER BASE, INSTALL                                                  8.000        EACH 

  47  807-87785           SERVICE POINT MAIN BREAKER, INSTALL                                        1.000        EACH 

  48  807-87800           CABLE DUCT, INSTALL                                                    3,036.000        LFT 

  49  807-91705           CONDUIT POLYETHYLENE REPAIR                                                1.000        EACH 
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  SECTION NO. 0001    LIGHTING MAINTENANCE 

 

  50  807-93650           FOUNDATION, ANCHOR BOLTS AND REINFORCING STEEL FOR ROADWAY                 1.000        SET 

  51  807-93746           TOWER RING LIFT CABLE, 0.375                                              80.000        LFT 

  52  807-93747           TOWER RING, SUSPENSION CABLE, 0.1875                                      80.000        LFT 

  53  807-95078           TRANSFORMER BASE                                                           9.000        EACH 

  54  807-95488           NEMA 4/5 UNDERPASS OR SIGN CIRCUIT BREAKER, ENCLOSURE                      1.000        EACH 

  55  807-95513           SERVICE POINT MAIN BREAKER                                                 1.000        EACH 

  56  807-95516           RELAY SWITCH                                                               3.000        EACH 

  57  807-95523           WATERPROOFING OF ELECTRICAL CONNECTOR                                     44.000        EACH 

  58  807-95525           LIGHTING SUPPORT                                                           1.000        EACH 

  59  807-95528           GROUP RELAMP HIGH PRESSURE SODIUM LUMINAIRES                          LUMP              LUMP 

  60  807-95709           PHOTOCELLS                                                                10.000        EACH 

  61  807-95889           WIRE, NO. 10 COPPER, 1/C                                                 500.000        LFT 

  62  807-96194           ROUTINE MAINTENANCE LUMINAIRE HIGH PRESSURE SODIUM                     2,760.000        MOS 

 


